CITY OF KILLEEN

ILE TAXIWAY, TAXILANE, AND APRON REHABILITATION

BID OPENING: 2/27/2025; 03:00 PM

SCHEDULE OPTIONS	INCLUDE (Y/N)	TEXAS MATERIALS GROUP, LLC	JORDAN FOSTER CONSTRUCITON, LLC	AMBROZI CONTRACTING, LLC
Base Bid - Taxiway B Full Depth Reclamation	Y	$3,542,345.00	$4,400,765.00	$6,695,465.00
Add. Alt. 1 - Taxilane A Rehabilitation	Y	$70,686.00	$103,430.00	$162,435.00
Add. Alt. 2 - Apron Rehabilitation	Y	$84,204.00	$105,700.00	$170,360.00
Add. Alt. 3 - TW D Connector and Taxiway C Apron Connector Demolition	Y	$102,876.30	$120,243.75	$96,214.00
	TOTAL	$3,800,111.30	$4,730,138.75	$7,124,474.00

CITY OF KILLEEN
ILE TAXIWAY, TAXILANE, AND APRON REHABILITATION
BID TABULATION - BASE BID - TAXIWAY B FULL DEPTH RECLAMATION
BID OPENING: 2/27/2025; 03:00 PM

Schedule Number 1

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		TEXAS MATERIALS GROUP, LLC		JORDAN FOSTER CONSTRUCITON, LLC		AMBROZI CONTRACTING, LLC	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	TX-432-5.1	Rock Riprap, 8" Thick, Completed In Place	SY	810	$50.00	$40,500.00	$27.50	$22,275.00	$85.00	$68,850.00	$39.83	$32,262.30
2	SS-120-3.1	Construction Safety and Security	LS	1	$70,000.00	$70,000.00	$60,000.00	$60,000.00	$200,000.00	$200,000.00	$94,000.00	$94,000.00
3	SS-220-5.1	Pavement Edge Grading	LF	11,320	$10.00	$113,200.00	$3.00	$33,960.00	$3.50	$39,620.00	$19.25	$217,910.00
4	C-102-5.1	Temporary Erosion Control	LS	1	$75,000.00	$75,000.00	$75,000.00	$75,000.00	$70,000.00	$70,000.00	$32,000.00	$32,000.00
5	C-105-6.1	Mobilization - Base Bid (Maximum 10% of Base Bid)	LS	1	$320,000.00	$320,000.00	$279,000.00	$279,000.00	$413,000.00	$413,000.00	$493,274.70	$493,274.70
6	D-701-5.1	18" PVC Pipe	LF	30	$50.00	$1,500.00	$250.00	$7,500.00	$185.00	$5,550.00	$128.00	$3,840.00
7	P-101-5.1	Asphalt Transition Milling	SY	9,600	$5.00	$48,000.00	$3.80	$36,480.00	$4.00	$38,400.00	$5.28	$50,688.00
8	P-207-5.1	8.5" In Place Full Depth Recycled (FDR) Asphalt Aggregate Base Course	SY	38,800	$21.00	$814,800.00	$6.80	$263,840.00	$6.50	$252,200.00	$18.00	$698,400.00
9	P-207-5.2	Emulsified Asphalt	TN	960	$650.00	$624,000.00	$638.00	$612,480.00	$805.00	$772,800.00	$1,200.00	$1,152,000.00
10	P-207-5.3	Cement	TN	290	$250.00	$72,500.00	$250.00	$72,500.00	$265.00	$76,850.00	$1,200.00	$348,000.00
11	P-401-8.1	Asphalt Mixture Surface Course PG 76-22 (4")	TN	9,600	$250.00	$2,400,000.00	$171.00	$1,641,600.00	$201.00	$1,929,600.00	$290.00	$2,784,000.00
12	P-401-8.2	Asphalt Surface Course for Milling Areas	TN	2,250	$250.00	$562,500.00	$180.00	$405,000.00	$225.00	$506,250.00	$320.00	$720,000.00
13	P-620-5.1	Pavement Marking with Reflective Media	SF	5,900	$3.00	$17,700.00	$1.00	$5,900.00	$1.30	$7,670.00	$3.60	$21,240.00
14	P-620-5.2	Pavement Markings without Reflective Media	SF	11,500	$3.00	$34,500.00	$0.66	$7,590.00	$0.85	$9,775.00	$3.30	$37,950.00
15	P-620-5.3	Pavement Marking Removal	SF	2,000	$3.00	$6,000.00	$0.46	$920.00	$0.60	$1,200.00	$3.00	$6,000.00
16	T-901-5.1	Seeding	AC	3	$5,000.00	$15,000.00	$6,100.00	$18,300.00	$3,000.00	$9,000.00	$1,300.00	$3,900.00
	TOTALS							$3,542,345.00		$4,400,765.00		$6,695,465.00

Corrected Prices

CITY OF KILLEEN
ILE TAXIWAY, TAXILANE, AND APRON REHABILITATION
BID TABULATION - ADD. ALT. 1 - TAXILANE A REHABILITATION
BID OPENING: 2/27/2025; 03:00 PM

Schedule Number 2

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		TEXAS MATERIALS GROUP, LLC		JORDAN FOSTER CONSTRUCITON, LLC		AMBROZI CONTRACTING, LLC	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	D-754-5.1	Concrete Flume Repair	LF	25	$150.00	$3,750.00	$75.00	$1,875.00	$475.00	$11,875.00	$240.00	$6,000.00
2	P-101-5.2	Crack Repair (Less than 1.5")	LF	15,600	$3.00	$46,800.00	$1.25	$19,500.00	$1.20	$18,720.00	$4.00	$62,400.00
3	P-101-5.3	Crack Repair (Greater than 1.5")	LF	3,900	$20.00	$78,000.00	$1.85	$7,215.00	$2.40	$9,360.00	$6.00	$23,400.00
4	P-101-5.4	Asphalt Pavement Repair	SY	250	$100.00	$25,000.00	$74.00	$18,500.00	$117.00	$29,250.00	$78.00	$19,500.00
5	P-620-5.1	Pavement Marking with Reflective Media	SF	1,200	$3.00	$3,600.00	$1.00	$1,200.00	$1.20	$1,440.00	$2.40	$2,880.00
6	P-620-5.2	Pavement Markings without Reflective Media	SF	4,750	$3.00	$14,250.00	$0.66	$3,135.00	$0.80	$3,800.00	$2.10	$9,975.00
7	P-620-5.3	Pavement Markings Removal	SF	1,100	$3.00	$3,300.00	$0.46	$506.00	$0.50	$550.00	$4.00	$4,400.00
8	P-631-7.1	Refined Coal Tar Emulsion with Additives for Slurry Coat	SY	12,100	$4.50	$54,450.00	$1.55	$18,755.00	$2.35	$28,435.00	$2.80	$33,880.00
	TOTALS							$70,686.00		$103,430.00		$162,435.00

Corrected Prices

CITY OF KILLEEN
ILE TAXIWAY, TAXILANE, AND APRON REHABILITATION
BID TABULATION - ADD. ALT. 2 - APRON REHABILITATION
BID OPENING: 2/27/2025; 03:00 PM

Schedule Number 3

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		TEXAS MATERIALS GROUP, LLC		JORDAN FOSTER CONSTRUCITON, LLC		AMBROZI CONTRACTING, LLC	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	P-101-5.2	Crack Repair (Less than 1.5")	LF	14,300	$3.00	$42,900.00	$1.25	$17,875.00	$1.20	$17,160.00	$4.00	$57,200.00
2	P-101-5.3	Crack Repair (Greater than 1.5")	LF	3,000	$20.00	$60,000.00	$1.85	$5,550.00	$2.35	$7,050.00	$6.00	$18,000.00
3	P-101-5.4	Asphalt Pavement Repair	SY	390	$100.00	$39,000.00	$68.00	$26,520.00	$89.00	$34,710.00	$68.00	$26,520.00
4	P-620-5.1	Pavement Markings With Reflective Media	SF	1,800	$3.00	$5,400.00	$1.00	$1,800.00	$1.20	$2,160.00	$2.40	$4,320.00
5	P-620-5.2	Pavement Markings without Reflective Media	SF	2,200	$3.00	$6,600.00	$0.66	$1,452.00	$0.80	$1,760.00	$2.10	$4,620.00
6	P-620-5.3	Pavement Markings Removal	SF	1,700	$3.00	$5,100.00	$0.46	$782.00	$0.55	$935.00	$3.00	$5,100.00
7	P-631-7.1	Refined Coal Tar Emulsion with Additives for Slurry Coat	SY	19,500	$4.50	$87,750.00	$1.55	$30,225.00	$2.15	$41,925.00	$2.80	$54,600.00
	TOTALS							$84,204.00		$105,700.00		$170,360.00

Corrected Prices

CITY OF KILLEEN
ILE TAXIWAY, TAXILANE, AND APRON REHABILITATION
BID TABULATION - ADD. ALT. 3 - TW D CONNECTOR AND TAXIWAY C APRON CONNECTOR DEMOLITION
BID OPENING: 2/27/2025; 03:00 PM

Schedule Number 4

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		TEXAS MATERIALS GROUP, LLC		JORDAN FOSTER CONSTRUCITON, LLC		AMBROZI CONTRACTING, LLC	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-262-5.1	Aircraft Tiedown Anchor Complete Unit Installed	EA	6	$500.00	$3,000.00	$600.00	$3,600.00	$1,500.00	$9,000.00	$1,800.00	$10,800.00
2	SS-300-5.1	Lockout/Tagout	LS	1	$4,000.00	$4,000.00	$3,000.00	$3,000.00	$15,000.00	$15,000.00	$780.00	$780.00
3	SS-301-5.1	Existing Electrical Handhole, Removed	EA	2	$500.00	$1,000.00	$1,230.00	$2,460.00	$355.00	$710.00	$390.00	$780.00
4	SS-301-5.2	Existing Base Mounted Edge Light, Removed and Stored	EA	22	$500.00	$11,000.00	$750.00	$16,500.00	$355.00	$7,810.00	$390.00	$8,580.00
5	SS-301-5.3	Existing Base Mounted Guidance Sign, Removed	EA	7	$500.00	$3,500.00	$1,610.00	$11,270.00	$800.00	$5,600.00	$845.00	$5,915.00
6	SS-310-5.1	Temporary Airfield Lighting	LS	1	$20,000.00	$20,000.00	$15,417.00	$15,417.00	$27,000.00	$27,000.00	$15,600.00	$15,600.00
7	P-101-5.5	Pavement Removal	SY	2,100	$45.00	$94,500.00	$5.35	$11,235.00	$9.00	$18,900.00	$2.00	$4,200.00
8	P-101-5.1	Asphalt Transition Milling	SY	(150)	$5.00	($750.00)	$3.35	-$502.50	$4.00	-$600.00	$3.00	-$450.00
9	P-401-8.2	Asphalt Mixture Surface Course for Milling Areas	TN	(40)	$175.00	($7,000.00)	$173.00	-$6,920.00	$225.00	-$9,000.00	$120.00	-$4,800.00
10	P-620-5.2	Pavement Marking without Reflective Media	SF	(825)	$3.00	($2,475.00)	$0.66	-$544.50	$1.35	-$1,113.75	$1.00	-$825.00
11	P-620-5.3	Pavement Marking Removal	SF	300	$3.00	$900.00	$0.46	$138.00	$0.55	$165.00	$4.00	$1,200.00
12	T-901-5.1	Seeding	AC	0.5	$10,000.00	$5,000.00	$6,100.00	$3,050.00	$3,000.00	$1,500.00	$1,300.00	$650.00
13	T-905-8.1	Topsoil and Grading	SY	2,100	$10.00	$21,000.00	$3.43	$7,203.00	$3.80	$7,980.00	$5.60	$11,760.00
14	L-108.5.1	No. 8 AWG, 5kV, L-824, Type C Cable, Installed in Trench, Duct Bank or Conduit	L.F.	825	$3.50	$2,887.50	$3.66	$3,019.50	$5.30	$4,372.50	$5.58	$4,603.50
15	L-108.5.2	No.6 AWG, Solid Bare Copper Counterpoise Wire, Installed in Trehcn Including Connections/ Terminations	L.F.	610	$2.00	$1,220.00	$1.65	$1,006.50	$4.00	$2,440.00	$4.55	$2,775.50
16	L-110-5.1	Non-encased Electrical Conduit, 1-Way 2"C	L.F.	610	$35.00	$21,350.00	$36.63	$22,344.30	$28.00	$17,080.00	$32.50	$19,825.00
17	L-125-5.1	Stored Base Mounted Taxiway Edge Light, Installed on New Base	EA	2	$5,000.00	$10,000.00	$4,800.00	$9,600.00	$2,000.00	$4,000.00	$5,200.00	$10,400.00
18	L-125-5.2	New Sign Panels, Installed in Existing Signs	EA	2	$8,000.00	$16,000.00	$500.00	$1,000.00	$4,700.00	$9,400.00	$2,210.00	$4,420.00
	TOTALS							$102,876.30		$120,243.75		$96,214.00

Corrected Prices