SPINKS AIRPORT - EAST SIDE HANGAR ACCESS TAXILANES (PHASE II) BID TABULATION - SUMMARY				
	BASE BID - TAXILANES M4 & M5 AND DRAINAGE IMPROVEMENTS	**ADDITIVE ALTERANTE 1 - TAXILANE M6 CONSTRUCTION**	**ADDDITIVE ALTERNATE 2 - TAXIWAY K PARTIAL RECONSTRUCTION**	**TOTAL (BASE BID, ADDITIVE ALTERNATE 1, AND ADDITIVE ALTERNATE 2)**
GARVER - ENGINEER'S ESTIMATE OF PROBABLE COST	$2,091,217.50	$407,680.00	$558,437.50	$3,057,335.00
O. TREVINO CONSTRUCTION, LLC	**$1,853,272.50**	**$336,121.50**	**$445,697.50**	**$2,635,091.50**
MCMAHON CONTRACTING AND CONSTRUCTION, LLC	$1,987,719.14	$311,416.14	$400,570.30	$2,699,705.58
STERLING DELAWARE HOLDING COMPANY	$1,945,356.60	$323,662.65	$492,083.35	$2,761,102.60
NU-WAY CONSTRUCTION, LLC	$2,002,460.00	$347,935.00	$468,875.00	$2,819,270.00
LONE WOLF CONSTRUCTION, LLC	$1,951,777.25	$369,536.25	$542,542.25	$2,863,855.75
ED BELL CONSTRUCTION COMPANY	$2,530,610.00	$338,980.00	$404,810.00	$3,274,400.00
DDM CONSTRUCTION CORP	$2,732,101.96	$535,721.98	$610,493.71	$3,878,317.65

SPINKS AIRPORT
EAST SIDE HANGAR ACCESS TAXILANES (PHASE II)
BID TABULATION - BASE BID
BID OPENING: FEBRUARY 10, 2026; 1:00 PM

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		O. TREVINO CONSTRUCTION, LLC		MCMAHON CONTRACTING AND CONSTRUCTION, LLC		STERLING DELAWARE HOLDING COMPANY		NU-WAY CONSTRUCTION, LLC		LONE WOLF CONSTRUCTION, LLC		ED BELL CONSTRUCTION COMPANY		DDM CONSTRUCTION CORP	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-120-3.1	CONSTRUCTION SAFETY AND SECURITY - BASE BID	LS	1	$30,000.00	$30,000.00	$67,400.00	$67,400.00	$94,708.53	$94,708.53	$46,950.00	$46,950.00	$45,000.00	$45,000.00	$60,000.00	$60,000.00	$199,000.00	$199,000.00	$342,291.56	$342,291.56
2	SS-130-4.1	TRENCH EXCAVATION SAFETY SYSTEMS	LS	1	$10,000.00	$10,000.00	$6,900.00	$6,900.00	$1,700.13	$1,700.13	$10,000.00	$10,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$15,000.00	$15,000.00	$1,943.99	$1,943.99
3	SS-140-5.1	DRAINAGE STRUCTURE REMOVAL (SAFETY END TREATMENT)	EACH	3	$5,000.00	$15,000.00	$805.00	$2,415.00	$1,873.51	$5,620.53	$2,900.00	$8,700.00	$12,000.00	$36,000.00	$4,000.00	$12,000.00	$7,500.00	$22,500.00	$2,484.42	$7,453.26
4	SS-140-5.2	DRAINAGE PIPE REMOVAL (REINFORCED CONCRETE PIPE)	LF	135	$25.00	$3,375.00	$40.00	$5,400.00	$69.37	$9,364.95	$70.00	$9,450.00	$75.00	$10,125.00	$100.00	$13,500.00	$50.00	$6,750.00	$56.19	$7,585.65
5	SS-300-5.1	LOCKOUT/TAGOUT AND CONSTANT CURRENT REGULATOR CALIBRATION PROCEDURES	LS	1	$15,000.00	$15,000.00	$2,165.00	$2,165.00	$8,793.75	$8,793.75	$7,500.00	$7,500.00	$40,000.00	$40,000.00	$8,625.00	$8,625.00	$5,000.00	$5,000.00	$24,174.92	$24,174.92
6	SS-301-5.1	EXISTING BASE MOUNTED EDGE LIGHT, REMOVED AND STORED	EACH	3	$450.00	$1,350.00	$670.00	$2,010.00	$234.50	$703.50	$200.00	$600.00	$1,500.00	$4,500.00	$230.00	$690.00	$700.00	$2,100.00	$2,417.49	$7,252.47
7	SS-301-5.2	EXISTING BASE MOUNTED EDGE LIGHT, RELOCATED	EACH	5	$1,100.00	$5,500.00	$3,100.00	$15,500.00	$938.00	$4,690.00	$800.00	$4,000.00	$2,500.00	$12,500.00	$920.00	$4,600.00	$3,500.00	$17,500.00	$7,252.48	$36,262.40
8	SS-301-5.3	EXISTING BASE MOUNTED EDGE LIGHT, REMOVED, BASE TO REMAIN	EACH	2	$500.00	$1,000.00	$605.00	$1,210.00	$293.13	$586.26	$250.00	$500.00	$1,500.00	$3,000.00	$287.50	$575.00	$700.00	$1,400.00	$302.19	$604.38
9	SS-310-5.1	TEMPORARY AIRFIELD LIGHTING	LS	1	$10,000.00	$10,000.00	$4,730.00	$4,730.00	$8,793.75	$8,793.75	$7,500.00	$7,500.00	$7,500.00	$7,500.00	$8,625.00	$8,625.00	$10,000.00	$10,000.00	$24,174.92	$24,174.92
10	C-100-14.1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	LS	1	$60,000.00	$60,000.00	$80,500.00	$80,500.00	$70,350.00	$70,350.00	$40,000.00	$40,000.00	$45,000.00	$45,000.00	$20,000.00	$20,000.00	$90,000.00	$90,000.00	$192,946.66	$192,946.66
11	C-102-5.1a	TEMPORARY SEDIMENT CONTROL FENCE (INSTALL & REMOVE)	LF	1,200	$14.00	$16,800.00	$3.50	$4,200.00	$3.17	$3,804.00	$7.00	$8,400.00	$9.50	$11,400.00	$6.00	$7,200.00	$10.00	$12,000.00	$7.88	$9,456.00
12	C-102-5.1b	ROCK FILTERS DAMS (TYPE 1) (INSTALL & REMOVE)	EACH	7	$140.00	$980.00	$1,200.00	$8,400.00	$1,396.15	$9,773.05	$77.90	$545.30	$500.00	$3,500.00	$4,000.00	$28,000.00	$10,000.00	$70,000.00	$3,788.43	$26,519.01
13	C-102-5.1c	HEADWALL SILT TRAP (INSTALL & REMOVE)	EACH	2	$80.00	$160.00	$95.00	$190.00	$2,538.47	$5,076.94	$9,360.00	$18,720.00	$500.00	$1,000.00	$1,000.00	$2,000.00	$7,500.00	$15,000.00	$1,510.94	$3,021.88
14	C-102-5.1d	CONCRETE WASHOUT (INSTALL & REMOVE)	EACH	1	$350.00	$350.00	$1,500.00	$1,500.00	$5,076.93	$5,076.93	$5,000.00	$5,000.00	$1,500.00	$1,500.00	$2,000.00	$2,000.00	$15,000.00	$15,000.00	$1,510.93	$1,510.93
15	C-102-5.1e	STABILIZED CONSTRUCTION ENTRANCE (INSTALL & REMOVE) (TYPE 1)	EACH	1	$250.00	$250.00	$4,500.00	$4,500.00	$4,632.70	$4,632.70	$8,100.00	$8,100.00	$5,000.00	$5,000.00	$3,000.00	$3,000.00	$5,000.00	$5,000.00	$39,632.14	$39,632.14
16	C-102-5.1f	WATTLE DROP INLET PROTECTION (INSTALL)	EACH	4	$200.00	$800.00	$575.00	$2,300.00	$190.39	$761.56	$750.00	$3,000.00	$250.00	$1,000.00	$400.00	$1,600.00	$500.00	$2,000.00	$465.09	$1,860.36
17	C-105-6.1	MOBILIZATION (MAXIMUM 10% OF BASE BID) (BASE BID)	LS	1	$210,000.00	$210,000.00	$184,000.00	$184,000.00	$192,959.00	$192,959.00	$193,000.00	$193,000.00	$200,000.00	$200,000.00	$120,000.00	$120,000.00	$200,000.00	$200,000.00	$65,914.56	$65,914.56
18	D-701-5.1	18" REINFORCED CONCRETE PIPE (CLASS III)	LF	248	$175.00	$43,400.00	$160.00	$39,680.00	$109.43	$27,138.64	$100.00	$24,800.00	$145.00	$35,960.00	$135.00	$33,480.00	$200.00	$49,600.00	$164.81	$40,872.88
19	D-701-5.2	2' X 7' REINFORCED CONCRETE BOX CULVERT (HL93)	LF	406	$850.00	$345,100.00	$750.00	$304,500.00	$679.08	$275,706.48	$552.00	$224,112.00	$800.00	$324,800.00	$620.00	$251,720.00	$800.00	$324,800.00	$582.20	$236,373.20
20	D-751-5.1	5' X 5' AIRFIELD GRATE INLET STANDARD	EACH	2	$15,000.00	$30,000.00	$15,000.00	$30,000.00	$12,452.18	$24,904.36	$12,000.00	$24,000.00	$7,500.00	$15,000.00	$35,000.00	$70,000.00	$15,000.00	$30,000.00	$17,546.98	$35,093.96
21	D-751-5.2	5' X 5' AIRFIELD JUNCTION BOX STANDARD	EACH	2	$15,000.00	$30,000.00	$15,000.00	$30,000.00	$11,452.65	$22,905.30	$24,000.00	$48,000.00	$15,000.00	$30,000.00	$33,000.00	$66,000.00	$12,000.00	$24,000.00	$16,678.99	$33,357.98

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		O. TREVINO CONSTRUCTION, LLC		MCMAHON CONTRACTING AND CONSTRUCTION, LLC		STERLING DELAWARE HOLDING COMPANY		NU-WAY CONSTRUCTION, LLC		LONE WOLF CONSTRUCTION, LLC		ED BELL CONSTRUCTION COMPANY		DDM CONSTRUCTION CORP	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
22	P-101-5.1	CONCRETE PAVEMENT REMOVAL	SY	140	$30.00	$4,200.00	$50.00	$7,000.00	$36.44	$5,101.60	$21.00	$2,940.00	$45.00	$6,300.00	$50.00	$7,000.00	$15.00	$2,100.00	$42.10	$5,894.00
23	P-152-4.2	EMBANKMENT IN PLACE	CY	13,200	$30.00	$396,000.00	$35.00	$462,000.00	$47.61	$628,452.00	$42.00	$554,400.00	$30.00	$396,000.00	$40.00	$528,000.00	$52.50	$693,000.00	$50.05	$660,660.00
24	P-152-4.3	UNSUITABLE EXCAVATION	CY	250	$50.00	$12,500.00	$80.00	$20,000.00	$73.71	$18,427.50	$46.00	$11,500.00	$45.00	$11,250.00	$10.00	$2,500.00	$75.00	$18,750.00	$84.13	$21,032.50
25	P-602-5.1	EMULSIFIED ASPHALT PRIME COAT	GAL	970	$5.00	$4,850.00	$9.00	$8,730.00	$9.97	$9,670.90	$12.00	$11,640.00	$45.00	$43,650.00	$7.00	$6,790.00	$15.00	$14,550.00	$10.83	$10,505.10
26	P-620-5.1	TAXIWAY PAINTING, YELLOW (TYPE III REFLECTIVE MEDIA)	SF	990	$2.50	$2,475.00	$4.00	$3,960.00	$5.86	$5,801.40	$3.79	$3,752.10	$5.00	$4,950.00	$5.00	$4,950.00	$10.00	$9,900.00	$9.67	$9,573.30
27	P-620-5.2	TAXIWAY PAINTING, BLACK (NO REFLECTIVE MEDIA)	SF	1,970	$2.00	$3,940.00	$1.00	$1,970.00	$3.52	$6,934.40	$0.97	$1,910.90	$5.00	$9,850.00	$1.30	$2,561.00	$8.00	$15,760.00	$4.83	$9,515.10
28	P-620-5.3	PAVEMENT MARKING REMOVAL	SF	1,550	$2.00	$3,100.00	$1.00	$1,550.00	$5.86	$9,083.00	$0.85	$1,317.50	$35.00	$54,250.00	$2.50	$3,875.00	$6.00	$9,300.00	$14.50	$22,475.00
29	T-901-5.1	SEEDING	AC	4.75	$9,000.00	$42,750.00	$8,400.00	$39,900.00	$9,872.45	$46,894.14	$3,576.59	$16,988.80	$7,500.00	$35,625.00	$5,000.00	$23,750.00	$10,000.00	$47,500.00	$31,498.78	$149,619.21
30	T-904-5.1	SODDING	SY	5,500	$12.00	$66,000.00	$7.50	$41,250.00	$7.76	$42,680.00	$5.96	$32,780.00	$14.00	$77,000.00	$6.70	$36,850.00	$15.00	$82,500.00	$13.15	$72,325.00
31	TX-247-6.1	FLEXIBLE BASE (COMPLETE IN PLACE) TYPE D, GRADE 1-2 (6")	SY	2,950	$25.00	$73,750.00	$13.00	$38,350.00	$20.39	$60,150.50	$21.00	$61,950.00	$27.00	$79,650.00	$21.00	$61,950.00	$20.00	$59,000.00	$23.07	$68,056.50
32	TX-260-6.1	LIME TREATMENT (EXISTING MATERIAL AND NEW BASE) (8")	SY	3,150	$20.00	$63,000.00	$25.00	$78,750.00	$8.27	$26,050.50	$35.00	$110,250.00	$13.00	$40,950.00	$12.00	$37,800.00	$10.00	$31,500.00	$11.07	$34,870.50
33	TX-260-6.2	HYDRATED LIME (SLURRY)	TON	75	$400.00	$30,000.00	$325.00	$24,375.00	$363.18	$27,238.50	$305.00	$22,875.00	$300.00	$22,500.00	$330.00	$24,750.00	$350.00	$26,250.00	$446.47	$33,485.25
34	TX-360-6.1	CONCRETE PAVEMENT (CLASS P) (6")	SY	2,750	$150.00	$412,500.00	$80.00	$220,000.00	$76.65	$210,787.50	$110.00	$302,500.00	$75.00	$206,250.00	$134.55	$370,012.50	$90.00	$247,500.00	$100.40	$276,100.00
35	TX-360-6.2	CONCRETE PAVEMENT (CLASS P) (10")	SY	140	$165.00	$23,100.00	$120.00	$16,800.00	$168.97	$23,655.80	$190.00	$26,600.00	$125.00	$17,500.00	$139.00	$19,460.00	$185.00	$25,900.00	$253.35	$35,469.00
36	TX-432-5.1	STONE RIPRAP (SRR, PROTECTION, EXTENDED ROCK FILLED TRENCH TOE, GROUTED) (6-INCH THICKNESS)	SY	30	$50.00	$1,500.00	$132.00	$3,960.00	$300.04	$9,001.20	$240.00	$7,200.00	$250.00	$7,500.00	$400.00	$12,000.00	$400.00	$12,000.00	$1,158.45	$34,753.50
37	TX-466-5.1	CONCRETE WINGWALLS WITH FLARED WINGS FOR BOX CULVERTS (TXDOT TYPE FW-0) (2' X 7' RCB)	EACH	2	$25,000.00	$50,000.00	$19,000.00	$38,000.00	$10,839.77	$21,679.54	$17,650.00	$35,300.00	$15,000.00	$30,000.00	$7,500.00	$15,000.00	$30,000.00	$60,000.00	$18,575.41	$37,150.82
38	TX-467-5.1	SLOPING INLET TYPE S (TXDOT TYPE IL-S) (18")	EACH	1	$4,000.00	$4,000.00	$5,330.00	$5,330.00	$4,622.00	$4,622.00	$3,000.00	$3,000.00	$4,500.00	$4,500.00	$3,500.00	$3,500.00	$7,000.00	$7,000.00	$4,077.22	$4,077.22
39	L-108-5.1	NO. 8 AWG, 5 kV, L-824, TYPE C CABLE, INSTALLED IN TRENCH, DUCT BANK OR CONDUIT	LF	725	$8.50	$6,162.50	$3.50	$2,537.50	$9.38	$6,800.50	$8.00	$5,800.00	$35.00	$25,375.00	$9.20	$6,670.00	$4.00	$2,900.00	$4.83	$3,501.75
40	L-108-5.2	NO. 6 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE, INSTALLED IN TRENCH, ABOVE THE DUCT BANK OR CONDUIT, INCLUDING CONNECTIONS/TERMINATIONS	LF	500	$10.50	$5,250.00	$2.50	$1,250.00	$9.97	$4,985.00	$8.50	$4,250.00	$42.00	$21,000.00	$9.78	$4,890.00	$3.00	$1,500.00	$4.83	$2,415.00
41	L-110-5.1	NON-ENCASED, ELECTRICAL CONDUIT, 1-WAY 2-INCH C	LF	350	$34.00	$11,900.00	$15.00	$5,250.00	$29.31	$10,258.50	$25.00	$8,750.00	$32.00	$11,200.00	$28.75	$10,062.50	$16.00	$5,600.00	$48.35	$16,922.50
42	L-110-5.2	CONCRETE ENCASED, ELECTRICAL CONDUIT, 1-WAY 2-INCH C	LF	145	$115.00	$16,675.00	$28.00	$4,060.00	$87.94	$12,751.30	$75.00	$10,875.00	$45.00	$6,525.00	$86.25	$12,506.25	$30.00	$4,350.00	$84.61	$12,268.45
43	L-110-5.3	NON-ENCASED DRAINAGE CONDUIT, 1-WAY 2-INCH C	LF	50	$30.00	$1,500.00	$21.00	$1,050.00	$35.18	$1,759.00	$30.00	$1,500.00	$27.00	$1,350.00	$34.50	$1,725.00	$22.00	$1,100.00	$48.35	$2,417.50
44	L-125-5.1	L-861T(L) BASE MOUNTED TAXIWAY EDGE LIGHT, INSTALLED	EACH	9	$3,000.00	$27,000.00	$3,300.00	$29,700.00	$1,876.00	$16,884.00	$1,600.00	$14,400.00	$3,500.00	$31,500.00	$1,840.00	$16,560.00	$4,000.00	$36,000.00	$7,856.85	$70,711.65
	TOTALS					$2,091,217.50		$1,853,272.50		$1,987,719.14		$1,945,356.60		$2,002,460.00		$1,951,777.25		$2,530,610.00		$2,732,101.96

SPINKS AIRPORT
EAST SIDE HANGAR ACCESS TAXILANES (PHASE II)
BID TABULATION - ADD ALT 1
BID OPENING: FEBRUARY 10, 2026; 1:00 PM

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		O. TREVINO CONSTRUCTION, LLC		MCMAHON CONTRACTING AND CONSTRUCTION, LLC		STERLING DELAWARE HOLDING COMPANY		NU-WAY CONSTRUCTION, LLC		LONE WOLF CONSTRUCTION, LLC		ED BELL CONSTRUCTION COMPANY		DDM CONSTRUCTION CORP	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-120-3.2	CONSTRUCTION SAFETY AND SECURITY - ADDITIVE ALTERNATE 1	LS	1	$5,000.00	$5,000.00	$24,000.00	$24,000.00	$30,656.25	$30,656.25	$22,300.00	$22,300.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$40,000.00	$40,000.00		$0.00
2	SS-301-5.1	EXISTING BASE MOUNTED EDGE LIGHT, REMOVED AND STORED	EACH	2	$450.00	$900.00	$660.00	$1,320.00	$234.50	$469.00	$200.00	$400.00	$1,500.00	$3,000.00	$8,625.00	$17,250.00	$700.00	$1,400.00		$0.00
2	SS-301-5.2	EXISTING BASE MOUNTED EDGE LIGHT, RELOCATED	EACH	3	$1,100.00	$3,300.00	$3,080.00	$9,240.00	$938.00	$2,814.00	$800.00	$2,400.00	$2,500.00	$7,500.00	$230.00	$690.00	$3,500.00	$10,500.00		$0.00
3	SS-301-5.3	EXISTING BASE MOUNTED EDGE LIGHT, REMOVED, BASE TO REMAIN	EACH	1	$500.00	$500.00	$604.00	$604.00	$293.13	$293.13	$250.00	$250.00	$1,500.00	$1,500.00	$920.00	$920.00	$700.00	$700.00		$0.00
4	C-105-6.2	MOBILIZATION (MAXIMUM 10% OF ADDITIVE ALTERNATE 1 BID) (ADDITIVE ALTERNATE 1)	LS	1	$40,000.00	$40,000.00	$33,600.00	$33,600.00	$30,959.00	$30,959.00	$2,500.00	$2,500.00	$30,000.00	$30,000.00	$25,000.00	$25,000.00	$20,000.00	$20,000.00		$0.00
5	D-701-5.1	18" REINFORCED CONCRETE PIPE (CLASS III)	LF	102	$175.00	$17,850.00	$180.00	$18,360.00	$109.41	$11,159.82	$100.00	$10,200.00	$145.00	$14,790.00	$135.00	$13,770.00	$200.00	$20,400.00		$0.00
6	P-152-4.1	UNCLASSIFIED EXCAVATION	CY	30	$30.00	$900.00	$90.00	$2,700.00	$46.58	$1,397.40	$90.00	$2,700.00	$45.00	$1,350.00	$70.00	$2,100.00	$52.50	$1,575.00		$0.00
7	P-602-5.1	EMULSIFIED ASPHALT PRIME COAT	GAL	470	$5.00	$2,350.00	$14.00	$6,580.00	$14.95	$7,026.50	$12.00	$5,640.00	$45.00	$21,150.00	$7.00	$3,290.00	$15.00	$7,050.00		$0.00
8	P-620-5.1	TAXIWAY PAINTING, YELLOW (TYPE III REFLECTIVE MEDIA)	SF	230	$2.50	$575.00	$1.50	$345.00	$7.04	$1,619.20	$1.35	$310.50	$5.00	$1,150.00	$1.70	$391.00	$10.00	$2,300.00		$0.00
9	P-620-5.2	TAXIWAY PAINTING, BLACK (NO REFLECTIVE MEDIA)	SF	460	$2.00	$920.00	$1.00	$460.00	$5.86	$2,695.60	$0.97	$446.20	$5.00	$2,300.00	$1.50	$690.00	$8.00	$3,680.00		$0.00
10	T-901-5.1	SEEDING	AC	(0.25)	$9,000.00	-$2,250.00	$8,400.00	-$2,100.00	$9,872.44	-$2,468.11	$1,655.00	-$413.75	$7,500.00	-$1,875.00	$5,000.00	-$1,250.00	$10,000.00	-$2,500.00		$0.00
11	T-904-5.1	SODDING	SY	1,280	$12.00	$15,360.00	$7.50	$9,600.00	$7.76	$9,932.80	$5.99	$7,667.20	$14.00	$17,920.00	$6.70	$8,576.00	$15.00	$19,200.00		$0.00
12	TX-247-6.1	FLEXIBLE BASE (COMPLETE IN PLACE) TYPE D, GRADE 1-2 (6")	SY	1,400	$25.00	$35,000.00	$15.00	$21,000.00	$32.89	$46,046.00	$21.00	$29,400.00	$27.00	$37,800.00	$21.00	$29,400.00	$20.00	$28,000.00		$0.00
13	TX-260-6.1	LIME TREATMENT (EXISTING MATERIAL AND NEW BASE) (8")	SY	1,500	$20.00	$30,000.00	$22.00	$33,000.00	$12.37	$18,555.00	$35.00	$52,500.00	$13.00	$19,500.00	$12.00	$18,000.00	$10.00	$15,000.00		$0.00
14	TX-260-6.2	HYDRATED LIME (SLURRY)	TON	35	$400.00	$14,000.00	$325.00	$11,375.00	$363.18	$12,711.30	$305.00	$10,675.00	$300.00	$10,500.00	$330.00	$11,550.00	$350.00	$12,250.00		$0.00
15	TX-360-6.1	CONCRETE PAVEMENT (CLASS P) (6")	SY	1,350	$150.00	$202,500.00	$100.00	$135,000.00	$75.77	$102,289.50	$110.00	$148,500.00	$75.00	$101,250.00	$134.55	$181,642.50	$90.00	$121,500.00		$0.00
16	TX-467-5.1	SLOPING INLET TYPE S (TXDOT TYPE IL-S) (18")	EACH	2	$4,000.00	$8,000.00	$5,300.00	$10,600.00	$4,622.00	$9,244.00	$3,000.00	$6,000.00	$4,500.00	$9,000.00	$3,500.00	$7,000.00	$7,000.00	$14,000.00		$0.00
17	L-108-5.1	NO. 8 AWG, 5 kV, L-824, TYPE C CABLE, INSTALLED IN TRENCH, DUCT BANK OR CONDUIT	LF	375	$8.50	$3,187.50	$3.50	$1,312.50	$9.38	$3,517.50	$8.00	$3,000.00	$35.00	$13,125.00	$9.20	$3,450.00	$4.00	$1,500.00		$0.00
18	L-108-5.2	NO. 6 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE, INSTALLED IN TRENCH, ABOVE THE DUCT BANK OR CONDUIT, INCLUDING CONNECTIONS/TERMINATIONS	LF	225	$10.50	$2,362.50	$2.50	$562.50	$9.97	$2,243.25	$8.50	$1,912.50	$42.00	$9,450.00	$9.78	$2,200.50	$3.00	$675.00		$0.00
19	L-110-5.1	NON-ENCASED, ELECTRICAL CONDUIT, 1-WAY 2-INCH C	LF	150	$34.00	$5,100.00	$15.00	$2,250.00	$29.31	$4,396.50	$25.00	$3,750.00	$32.00	$4,800.00	$28.75	$4,312.50	$16.00	$2,400.00		$0.00
20	L-110-5.2	CONCRETE ENCASED, ELECTRICAL CONDUIT, 1-WAY 2-INCH C	LF	75	$115.00	$8,625.00	$27.50	$2,062.50	$87.94	$6,595.50	$75.00	$5,625.00	$45.00	$3,375.00	$86.25	$6,468.75	$30.00	$2,250.00		$0.00
21	L-110-5.3	NON-ENCASED DRAINAGE CONDUIT, 1-WAY 2-INCH C	LF	50	$30.00	$1,500.00	$21.00	$1,050.00	$35.18	$1,759.00	$30.00	$1,500.00	$27.00	$1,350.00	$34.50	$1,725.00	$22.00	$1,100.00		$0.00
22	L-125-5.1	L-861T(L) BASE MOUNTED TAXIWAY EDGE LIGHT, INSTALLED	EACH	4	$3,000.00	$12,000.00	$3,300.00	$13,200.00	$1,876.00	$7,504.00	$1,600.00	$6,400.00	$3,500.00	$14,000.00	$1,840.00	$7,360.00	$4,000.00	$16,000.00		$0.00
	TOTALS					$407,680.00		$336,121.50		$311,416.14		$323,662.65		$347,935.00		$369,536.25		$338,980.00		$535,721.98

SPINKS AIRPORT
EAST SIDE HANGAR ACCESS TAXILANES (PHASE II)
BID TABULATION - ADD ALT 2
BID OPENING: FEBRUARY 10, 2026; 1:00 PM

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		O. TREVINO CONSTRUCTION, LLC		MCMAHON CONTRACTING AND CONSTRUCTION, LLC		STERLING DELAWARE HOLDING COMPANY		NU-WAY CONSTRUCTION, LLC		LONE WOLF CONSTRUCTION, LLC		ED BELL CONSTRUCTION COMPANY		DDM CONSTRUCTION CORP	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	SS-120-3.3	CONSTRUCTION SAFETY AND SECURITY - ADDITIVE ALTERNATE 2	LS	1	$10,000.00	$10,000.00	$32,000.00	$32,000.00	$11,725.00	$11,725.00	$18,000.00	$18,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$45,000.00	$45,000.00		$0.00
2	C-102-5.1a	TEMPORARY SEDIMENT CONTROL FENCE (INSTALL & REMOVE)	LF	250	$14.00	$3,500.00	$3.00	$750.00	$3.17	$792.50	$7.00	$1,750.00	$9.50	$2,375.00	$6.00	$1,500.00	$10.00	$2,500.00		$0.00
3	C-105-6.3	MOBILIZATION (MAXIMUM 10% OF ADDITIVE ALTERNATE 2 BID) (ADDITIVE ALTERNATE 2)	LS	1	$56,000.00	$56,000.00	$44,500.00	$44,500.00	$39,001.00	$39,001.00	$48,000.00	$48,000.00	$40,000.00	$40,000.00	$30,000.00	$30,000.00	$20,000.00	$20,000.00		$0.00
4	P-101-5.1	CONCRETE PAVEMENT REMOVAL	SY	2,070	$30.00	$62,100.00	$12.00	$24,840.00	$36.44	$75,430.80	$21.00	$43,470.00	$45.00	$93,150.00	$50.00	$103,500.00	$15.00	$31,050.00		$0.00
5	P-152-4.1	UNCLASSIFIED EXCAVATION	CY	700	$30.00	$21,000.00	$80.00	$56,000.00	$44.21	$30,947.00	$47.00	$32,900.00	$45.00	$31,500.00	$50.00	$35,000.00	$52.50	$36,750.00		$0.00
6	P-602-5.1	EMULSIFIED ASPHALT PRIME COAT	GAL	650	$5.00	$3,250.00	$11.00	$7,150.00	$12.31	$8,001.50	$12.00	$7,800.00	$45.00	$29,250.00	$7.00	$4,550.00	$15.00	$9,750.00		$0.00
7	P-620-5.1	TAXIWAY PAINTING, YELLOW (TYPE III REFLECTIVE MEDIA)	SF	155	$2.50	$387.50	$1.50	$232.50	$11.73	$1,818.15	$1.35	$209.25	$5.00	$775.00	$1.70	$263.50	$10.00	$1,550.00		$0.00
8	P-620-5.2	TAXIWAY PAINTING, BLACK (NO REFLECTIVE MEDIA)	SF	305	$2.00	$610.00	$1.00	$305.00	$8.21	$2,504.05	$0.97	$295.85	$5.00	$1,525.00	$1.50	$457.50	$8.00	$2,440.00		$0.00
9	P-620-5.3	PAVEMENT MARKING REMOVAL	SF	45	$2.00	$90.00	$1.00	$45.00	$29.31	$1,318.95	$0.85	$38.25	$35.00	$1,575.00	$2.50	$112.50	$6.00	$270.00		$0.00
10	T-904-5.1	SODDING	SY	500	$12.00	$6,000.00	$7.00	$3,500.00	$7.76	$3,880.00	$6.39	$3,195.00	$14.00	$7,000.00	$6.70	$3,350.00	$15.00	$7,500.00		$0.00
11	TX-247-6.1	FLEXIBLE BASE (COMPLETE IN PLACE) TYPE D, GRADE 1-2 (6")	SY	1,950	$25.00	$48,750.00	$15.00	$29,250.00	$18.99	$37,030.50	$21.00	$40,950.00	$27.00	$52,650.00	$21.00	$40,950.00	$20.00	$39,000.00		$0.00
12	TX-260-6.1	LIME TREATMENT (EXISTING MATERIAL AND NEW BASE) (8")	SY	2,000	$20.00	$40,000.00	$20.00	$40,000.00	$6.55	$13,100.00	$35.00	$70,000.00	$13.00	$26,000.00	$12.00	$24,000.00	$10.00	$20,000.00		$0.00
13	TX-260-6.2	HYDRATED LIME (SLURRY)	TON	45	$400.00	$18,000.00	$325.00	$14,625.00	$363.18	$16,343.10	$305.00	$13,725.00	$300.00	$13,500.00	$330.00	$14,850.00	$350.00	$15,750.00		$0.00
14	TX-360-6.0	CONCRETE PAVEMENT (CLASS P) (6")	SY	1,925	$150.00	$288,750.00	$100.00	$192,500.00	$82.43	$158,677.75	$110.00	$211,750.00	$75.00	$144,375.00	$134.55	$259,008.75	$90.00	$173,250.00		$0.00
	TOTALS					$558,437.50		$445,697.50		$400,570.30		$492,083.35		$468,675.00		$542,542.25		$404,810.00		$610,493.71