BID TABULATION SHEET

MOORE COUNTY AIRPORT

TxDOT Project CSJ No. 2504DUMAS
Dumas, Texas
April 23, 2025
2:00 PM
HPCE Project No. 82910

SCHEDULE 1 - PCC APRON EXPANSION - BASE BID

Item No.	Spec. No.	Description	Quantity	Units	Ti-Zack Concrete, LLC		O. Trevino Construction, LLC	
					Unit Cost	Total	Unit Cost	Total
S1-1	C-100-14.1	Contractor Quality Control Program (CQCP)	1	LS	$ 13,200.00	$ 13,200.00	$ 128,000.00	$ 128,000.00
S1-2	C-102.5.1	Installation and Removal of Erosion Controls	1	LS	$ 6,400.00	$ 6,400.00	$ 18,000.00	$ 18,000.00
S1-3	P-105-6	Mobilization	1	LS	$ 25,000.00	$ 25,000.00	$ 40,000.00	$ 40,000.00
S1-4	P-101.5.1	Paving demolition - Low water crossing	3,990	SF	$ 5.70	$ 22,743.00	$ 3.00	$ 11,970.00
S1-5	P-152.4.2	Excavation, Subgrade, and Embankment - 6" - PCC Option	780	CY	$ 112.00	$ 87,360.00	$ 80.00	$ 62,400.00
S1-6	P-152.4.4	Excavation, Subgrade, and Embankment - 6" - Low Water Crossings	240	CY	$ 199.00	$ 47,760.00	$ 100.00	$ 24,000.00
S1-7	P-209.5.1	6" - Crushed Aggregate Base Course - For HMAC Option / Tie-In	40	SY	$ 34.70	$ 1,388.00	$ 200.00	$ 8,000.00
S1-8	P-210.5.1	Caliche Base Course - 6" - Water Crossings	3,800	SF	$ 3.85	$ 14,630.00	$ 8.00	$ 30,400.00
S1-9	P-219.5.1	6" - Recycled Concrete Aggregate Base Course - For PCC Option	1,500	SY	$ 35.60	$ 53,400.00	$ 40.00	$ 60,000.00
S1-10	P-403.8.1	4" - Asphalt Mix Pavement with Prime and Tack Coat	10	TON	$ 300.00	$ 3,000.00	$ 4,400.00	$ 44,000.00
S1-11	Item 360.6	8" - Concrete Pavement	12,300	SF	$ 14.50	$ 178,350.00	$ 21.00	$ 258,300.00
S1-12	P-605.5.1	Joint Sealants for Pavements - HMAC	340	LF	$ 6.00	$ 2,040.00	$ 5.25	$ 1,785.00
S1-13	P-605.5.2	Joint Sealants for Pavements - PCC	3,140	LF	$ 6.00	$ 18,840.00	$ 5.25	$ 16,485.00
S1-14	Item 360.6	8" Concrete Low Water Crossing	3,800	SF	$ 13.60	$ 51,680.00	$ 21.00	$ 79,800.00
S1-15	P-620.5.2b	Taxiway Markings	510	SF	$ 25.60	$ 13,056.00	$ 2.25	$ 1,147.50
S1-16	T-901-5.1	Seeding	5,500	SY	$ 1.00	$ 5,500.00	$ 3.30	$ 18,150.00
S1-17	SS-260-4.1	Aircraft Tie-Down Anchor	8	EA	$ 400.00	$ 3,200.00	$ 600.00	$ 4,800.00
S1-18	SS-850-4.1	Relocation of Retroreflective Markers - Relocation of Existing Reflectors	3	EA	$ 350.00	$ 1,050.00	$ 125.00	$ 375.00
		SCHEDULE 1 - PCC APRON EXPANSION - BASE BID			**TOTAL**	**$ 548,597.00**	**TOTAL**	**$ 807,612.50**

SCHEDULE 1 - PCC APRON EXPANSION- ALT BID No. 1

Item No.	Spec. No.	Description	Quantity	Units	Ti-Zack Concrete, LLC		O. Trevino Construction, LLC	
					Unit Cost	Total	Unit Cost	Total
S1-A1-1	C-102.5.1	Installation and Removal of Erosion Controls	1	LS	$ 700.00	$ 700.00	$ 4,100.00	$ 4,100.00
S1-A1-2	P-105-6	Mobilization	1	LS	$ 10,100.00	$ 10,100.00	$ 21,000.00	$ 21,000.00
S1-A1-3	P-152.4.2	Excavation, Subgrade, and Embankment - 6" - PCC Option	780	CY	$ 57.40	$ 44,772.00	$ 80.00	$ 62,400.00
S1-A1-4	P-209.5.1	6" - Crushed Aggregate Base Course - For HMAC Option / Tie-In	40	SY	$ 34.70	$ 1,388.00	$ 200.00	$ 8,000.00
S1-A1-5	P-219.5.1	6" - Recycled Concrete Aggregate Base Course - For PCC Option	1,500	SY	$ 35.60	$ 53,400.00	$ 40.00	$ 60,000.00
S1-A1-6	P-403.8.1	4" - Asphalt Mix Pavement with Prime and Tack Coat	10	TON	$ 200.00	$ 2,000.00	$ 2,975.00	$ 29,750.00
S1-A1-7	Item 360.6	8" - Concrete Pavement	12,300	SF	$ 14.50	$ 178,350.00	$ 17.50	$ 215,250.00
S1-A1-8	P-605.5.1	Joint Sealants for Pavements - HMAC	200	LF	$ 6.00	$ 1,200.00	$ 5.25	$ 1,050.00
S1-A1-9	P-605.5.2	Joint Sealants for Pavements - PCC	2,400	LF	$ 6.00	$ 14,400.00	$ 5.25	$ 12,600.00
S1-A1-10	P-620.5.2b	Taxiway Markings	190	SF	$ 25.60	$ 4,864.00	$ 2.25	$ 427.50
S1-A1-11	T-901-5.1	Seeding	120	SY	$ 1.00	$ 120.00	$ 3.30	$ 396.00
S1-A1-12	SS-260-4.1	Aircraft Tie-Down Anchor	8	EA	$ 400.00	$ 3,200.00	$ 600.00	$ 4,800.00
		SCHEDULE 1 - PCC APRON EXPANSION- ALT BID No. 1			**TOTAL**	**$ 314,494.00**	**TOTAL**	**$ 419,773.50**

SCHEDULE 1 - PCC APRON EXPANSION - ALT BID No. 2

Item No.	Spec. No.	Description	Quantity	Units	Ti-Zack Concrete, LLC		O. Trevino Construction, LLC	
					Unit Cost	Total	Unit Cost	Total
S1-A2-1	C-102.5.1	Installation and Removal of Erosion Controls	1	LS	$ 1,050.00	$ 1,050.00	$ 4,100.00	$ 4,100.00
S1-A2-2	P-105-6	Mobilization	1	LS	$ 11,000.00	$ 11,000.00	$ 30,000.00	$ 30,000.00
S1-A2-3	P-101.5.2	Pavement Removal - Existing PCC Structure	340	SY	$ 49.30	$ 16,762.00	$ 24.00	$ 8,160.00
S1-A2-4	P-152.4.2	Excavation, Subgrade, and Embankment - 6" - PCC Option	1,170	CY	$ 56.60	$ 66,222.00	$ 80.00	$ 93,600.00
S1-A2-5	P-209.5.1	6" - Crushed Aggregate Base Course - For HMAC Option / Tie-In	50	SY	$ 34.60	$ 1,730.00	$ 200.00	$ 10,000.00
S1-A2-6	P-219.5.1	6" - Recycled Concrete Aggregate Base Course - For PCC Option	2,260	SY	$ 35.60	$ 80,456.00	$ 40.00	$ 90,400.00
S1-A2-7	P-403.8.1	4" - Asphalt Mix Pavement with Prime and Tack Coat	15	TON	$ 200.00	$ 3,000.00	$ 2,975.00	$ 44,625.00
S1-A2-8	Item 360.6	8" - Concrete Pavement	18,500	SF	$ 14.50	$ 268,250.00	$ 16.40	$ 303,400.00
S1-A2-9	P-605.5.1	Joint Sealants for Pavements - HMAC	330	LF	$ 6.00	$ 1,980.00	$ 5.25	$ 1,732.50
S1-A2-10	P-605.5.2	Joint Sealants for Pavements - PCC	3,700	LF	$ 6.00	$ 22,200.00	$ 5.25	$ 19,425.00
S1-A2-11	P-620.5.2b	Taxiway Markings	220	SF	$ 25.60	$ 5,632.00	$ 2.25	$ 495.00
S1-A2-12	T-901-5.1	Seeding	170	SY	$ 1.00	$ 170.00	$ 3.30	$ 561.00
S1-A2-13	SS-260-4.1	Aircraft Tie-Down Anchor	8	EA	$ 400.00	$ 3,200.00	$ 600.00	$ 4,800.00
		SCHEDULE 1 - PCC APRON EXPANSION - ALT BID No. 2			**TOTAL**	**$ 481,652.00**	**TOTAL**	**$ 611,298.50**

Schedule 1 - PCC-Base Bid	**$ 548,597.00**	**$ 807,612.50**
Schedule 1 - PCC-Base Bid + Alt. No. 1	**$ 863,091.00**	**$ 1,227,386.00**
Schedule 1 - PCC-Base Bid + Alt. No. 1 + Alt. No. 2	**$ 1,344,743.00**	**$ 1,838,684.50**

SCHEDULE 2 - HMAC APRON EXPANSION	Ti-Zack Concrete, LLC	O. Trevino Construction, LLC
	NO BIDS RECEIVED	NO BIDS RECEIVED