Lochner

TABULATION OF BIDS

SCHOLES INTERNATIONAL AIRPORT (GLS)
CITY OF GALVESTON

BASE BID

TAXIWAY E REALIGNMENT, AIRFIELD DRAINAGE, TERMINAL APRON HARDSTANDS

ADD ALTERNATE 1
TAXIWAY E REALIGNMENT - WEST

CSJ NO. 2512GLVST

Bids Received: 5/21/2025
Lochner Job No.: 20995
Bids Tabulated By: MJB
Date: 5/21/2025
Bids Checked By: SLS
Date: 5/22/2025

				Engineer's Estimate		GDS, LLC dba Ambrozi Contracting LLC 127 S 4th Street Saint Joseph, MO 64501		Zachry Construction 2002 W Grand Parkway N, Ste. 312 Katy, TX 77449		Sterling Delaware Holding Company 20810 Fernbush Lane Houston, TX 77073		Webber, LLC 1725 Hughes Landing Blvd, Ste. 1200 The Woodlands, TX 77380	
Item No.	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
BASE BID													
1.01	Contractor Quality Control Program (CQCP)	1	L.S.	$ 60,000.00	$ 60,000.00	$ 34,000.00	$ 34,000.00	$ 129,000.00	$ 129,000.00	$ 250,000.00	$ 250,000.00	$ 151,500.00	$ 151,500.00
1.02	Construction Entrance	1	EA.	$ 10,000.00	$ 10,000.00	$ 24,000.00	$ 24,000.00	$ 8,000.00	$ 8,000.00	$ 4,500.00	$ 4,500.00	$ 12,360.00	$ 12,360.00
1.03	Mobilization, (NTE 10% of total Bid Amount)	1	L.S.	$ 460,000.00	$ 460,000.00	$ 639,936.00	$ 639,936.00	$ 900,000.00	$ 900,000.00	$ 650,000.00	$ 650,000.00	$ 670,710.00	$ 670,710.00
1.04	Temporary Marking, Lighting, and Barricades	1	L.S.	$ 25,000.00	$ 25,000.00	$ 58,000.00	$ 58,000.00	$ 150,000.00	$ 150,000.00	$ 184,000.00	$ 184,000.00	$ 491,250.00	$ 491,250.00
1.05	Concrete Pavement Removal	1,864	S.Y.	$ 24.00	$ 44,736.00	$ 38.00	$ 70,832.00	$ 25.00	$ 46,600.00	$ 10.43	$ 19,441.52	$ 56.00	$ 104,384.00
1.06	Concrete Pavement Joint and Crack Repair	5,000	L.F.	$ 10.00	$ 50,000.00	$ 12.00	$ 60,000.00	$ 5.00	$ 25,000.00	$ 3.45	$ 17,250.00	$ 6.00	$ 30,000.00
1.07	Unclassified Excavation	1,600	C.Y.	$ 7.00	$ 11,200.00	$ 34.00	$ 54,400.00	$ 55.00	$ 88,000.00	$ 70.00	$ 112,000.00	$ 59.50	$ 95,200.00
1.08	Cement Treated Subgrade (12")	11,025	S.Y.	$ 35.00	$ 385,875.00	$ 16.00	$ 176,400.00	$ 6.00	$ 66,150.00	$ 6.00	$ 66,150.00	$ 8.00	$ 88,200.00
1.09	Cement	175	TONS	$ 250.00	$ 43,750.00	$ 498.00	$ 87,150.00	$ 240.00	$ 42,000.00	$ 200.00	$ 35,000.00	$ 280.00	$ 49,000.00
1.10	HMA Stabilized Base (9")	3,800	TONS	$ 170.00	$ 646,000.00	$ 285.00	$ 1,083,000.00	$ 270.00	$ 1,026,000.00	$ 191.70	$ 728,460.00	$ 240.00	$ 912,000.00
1.11	PCC Pavement (13.5")	7,500	S.Y.	$ 170.00	$ 1,275,000.00	$ 180.00	$ 1,350,000.00	$ 190.00	$ 1,425,000.00	$ 244.00	$ 1,830,000.00	$ 163.00	$ 1,222,500.00
1.12	PCC Pavement (7")	765	S.Y.	$ 75.00	$ 57,375.00	$ 94.00	$ 71,910.00	$ 190.00	$ 145,350.00	$ 129.00	$ 98,685.00	$ 185.00	$ 141,525.00
1.13	Bituminous Prime Coat	798	GAL.	$ 10.00	$ 7,980.00	$ 16.00	$ 12,768.00	$ 9.00	$ 7,182.00	$ 6.39	$ 5,099.22	$ 8.00	$ 6,384.00
1.14	Bituminous Tack Coat	798	GAL.	$ 10.00	$ 7,980.00	$ 16.00	$ 12,768.00	$ 6.50	$ 5,187.00	$ 4.79	$ 3,822.42	$ 6.00	$ 4,788.00
1.15	Surface Preparation, Pavement Marking Removal	4,300	S.F.	$ 1.50	$ 6,450.00	$ 4.00	$ 17,200.00	$ 4.00	$ 17,200.00	$ 0.95	$ 4,085.00	$ 1.25	$ 5,375.00
1.16	Permanent Reflectorized Pavement Marking (Yellow)	10,474	S.F.	$ 2.50	$ 26,185.00	$ 3.00	$ 31,422.00	$ 5.00	$ 52,370.00	$ 1.06	$ 11,102.44	$ 1.50	$ 15,711.00
1.17	Permanent Non-Reflectorized Pavement Marking (Black)	5,396	S.F.	$ 2.00	$ 10,792.00	$ 3.00	$ 16,188.00	$ 4.00	$ 21,584.00	$ 1.15	$ 6,205.40	$ 1.25	$ 6,745.00
1.18	Permanent Seeding	2	AC.	$ 900.00	$ 1,800.00	$ 9,200.00	$ 18,400.00	$ 2,500.00	$ 5,000.00	$ 1,750.00	$ 3,500.00	$ 1,500.00	$ 3,000.00
1.19	Temporary Seeding	2	AC.	$ 900.00	$ 1,800.00	$ 8,400.00	$ 16,800.00	$ 1,700.00	$ 3,400.00	$ 1,250.00	$ 2,500.00	$ 1,000.00	$ 2,000.00
1.20	Hydro-Mulch	2	AC.	$ 4,000.00	$ 8,000.00	$ 6,400.00	$ 12,800.00	$ 5,300.00	$ 10,600.00	$ 11,000.00	$ 22,000.00	$ 4,200.00	$ 8,400.00
1.21	Remove No. 8 AWG, L-824C in duct	950	L.F.	$ 2.50	$ 2,375.00	$ 1.04	$ 988.00	$ 1.10	$ 1,045.00	$ 0.80	$ 760.00	$ 1.00	$ 950.00
1.22	Remove 2-inch conduit (including cable)	875	LF	$ 10.00	$ 8,750.00	$ 1.04	$ 910.00	$ 1.10	$ 962.50	$ 0.80	$ 700.00	$ 10.00	$ 8,750.00
1.23	Remove Existing Elevated Taxiway Edge Light and Base Can	7	EA.	$ 350.00	$ 2,450.00	$ 260.00	$ 1,820.00	$ 270.00	$ 1,890.00	$ 200.00	$ 1,400.00	$ 225.00	$ 1,575.00
1.24	Remove Existing Elevated Taxiway Edge Light, Base Can to Remain	71	EA.	$ 150.00	$ 10,650.00	$ 163.00	$ 11,573.00	$ 170.00	$ 12,070.00	$ 125.00	$ 8,875.00	$ 160.00	$ 11,360.00
1.25	Remove Guidance Sign and Foundation	1	EA.	$ 4,000.00	$ 4,000.00	$ 390.00	$ 390.00	$ 400.00	$ 400.00	$ 300.00	$ 300.00	$ 380.00	$ 380.00
1.26	Remove Guidance Sign, Foundation to Remain	11	EA.	$ 2,500.00	$ 27,500.00	$ 390.00	$ 4,290.00	$ 400.00	$ 4,400.00	$ 300.00	$ 3,300.00	$ 380.00	$ 4,180.00
1.27	Remove Existing Elevated Taxiway Edge Light and Base Can in Existing Full Strength Pavement VIA Coring	1	EA.	$ 750.00	$ 750.00	$ 3,250.00	$ 3,250.00	$ 3,500.00	$ 3,500.00	$ 2,500.00	$ 2,500.00	$ 3,000.00	$ 3,000.00
1.28	No. 8 AWG, L-824C 5kV Cable, Installed in Conduit or Duct	13,000	LF	$ 3.50	$ 45,500.00	$ 2.60	$ 33,800.00	$ 2.75	$ 35,750.00	$ 2.00	$ 26,000.00	$ 2.50	$ 32,500.00
1.29	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench, Including Ground Rods	7,225	LF	$ 4.25	$ 30,706.25	$ 2.60	$ 18,785.00	$ 2.75	$ 19,868.75	$ 2.00	$ 14,450.00	$ 2.50	$ 18,062.50
1.30	Temporary Electrical Provisions	1	LS	$ 10,000.00	$ 10,000.00	$ 18,600.00	$ 18,600.00	$ 25,000.00	$ 25,000.00	$ 15,000.00	$ 15,000.00	$ 35,000.00	$ 35,000.00
1.31	Install New Isolation Transformer and Connector Kit in Existing Sign/ Fixture	1	EA.	$ 300.00	$ 300.00	$ 494.00	$ 494.00	$ 525.00	$ 525.00	$ 380.00	$ 380.00	$ 475.00	$ 475.00
1.32	1-Way, 2" Sch. 40 PVC Conduit, Sand Encased in Turf	2,800	LF	$ 10.00	$ 28,000.00	$ 24.00	$ 67,200.00	$ 25.00	$ 70,000.00	$ 18.00	$ 50,400.00	$ 20.00	$ 56,000.00
1.33	1-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Pavement	480	LF	$ 20.00	$ 9,600.00	$ 37.00	$ 17,760.00	$ 50.00	$ 24,000.00	$ 35.00	$ 16,800.00	$ 40.00	$ 19,200.00
1.34	1-Way, 2" Sch. 40 PVC Conduit, Concrete Encased Installed via Saw-Kerf in Existing Pavement	2,225	LF	$ 35.00	$ 77,875.00	$ 104.00	$ 231,400.00	$ 110.00	$ 244,750.00	$ 80.00	$ 178,000.00	$ 85.00	$ 189,125.00
1.35	2-Way, 2" SDR 11 HDPE, Installed via Directional Drill	440	LF	$ 45.00	$ 19,800.00	$ 112.00	$ 49,280.00	$ 120.00	$ 52,800.00	$ 85.00	$ 37,400.00	$ 90.00	$ 39,600.00
1.36	2-Way, 2" Sched 40 PVC, Sand Encased Ducts in Earth	715	LF	$ 25.00	$ 17,875.00	$ 34.00	$ 24,310.00	$ 35.00	$ 25,025.00	$ 25.00	$ 17,875.00	$ 30.00	$ 21,450.00
1.37	2-Way, 2" Sched 40 PVC, Concrete Encased Ducts in Pavement	75	LF	$ 35.00	$ 2,625.00	$ 86.00	$ 6,450.00	$ 90.00	$ 6,750.00	$ 65.00	$ 4,875.00	$ 75.00	$ 5,625.00
1.38	L-867D Pull Can in Earth	1	EA.	$ 1,000.00	$ 1,000.00	$ 2,800.00	$ 2,800.00	$ 3,000.00	$ 3,000.00	$ 2,100.00	$ 2,100.00	$ 2,500.00	$ 2,500.00
1.39	2-Way JCP	6	EA.	$ 7,500.00	$ 45,000.00	$ 5,720.00	$ 34,320.00	$ 6,000.00	$ 36,000.00	$ 4,400.00	$ 26,400.00	$ 5,000.00	$ 30,000.00
1.40	Install New L-861T(L) Elevated Taxiway Edge Light with New L-867B Base Can in Turf	25	EA.	$ 1,750.00	$ 43,750.00	$ 3,380.00	$ 84,500.00	$ 3,500.00	$ 87,500.00	$ 2,600.00	$ 65,000.00	$ 3,000.00	$ 75,000.00
1.41	Install New L-861T(L) Elevated Taxiway Edge Light with New L-867B Base Can in Existing Pavement	42	EA.	$ 2,250.00	$ 94,500.00	$ 4,680.00	$ 196,560.00	$ 5,000.00	$ 210,000.00	$ 3,600.00	$ 151,200.00	$ 4,000.00	$ 168,000.00
1.42	Install New L-861T(L) Elevated Taxiway Edge Light with New L-867B Base Can in New Shoulder Pavement	7	EA.	$ 2,250.00	$ 15,750.00	$ 3,900.00	$ 27,300.00	$ 4,000.00	$ 28,000.00	$ 3,000.00	$ 21,000.00	$ 3,200.00	$ 22,400.00
1.43	Blank Cover on Existing L-868B Base Can	71	EA.	$ 400.00	$ 28,400.00	$ 390.00	$ 27,690.00	$ 400.00	$ 28,400.00	$ 300.00	$ 21,300.00	$ 350.00	$ 24,850.00

Lochner

Item No.	Item Description	Quantity	Unit	Engineer's Estimate Unit Price	Engineer's Estimate Total Price	GDS, LLC dba Ambrozi Contracting LLC 127 S 4th Street Saint Joseph, MO 64501 Unit Price	GDS, LLC dba Ambrozi Contracting LLC 127 S 4th Street Saint Joseph, MO 64501 Total Price	Zachry Construction 2002 W Grand Parkway N, Ste. 312 Katy, TX 77449 Unit Price	Zachry Construction 2002 W Grand Parkway N, Ste. 312 Katy, TX 77449 Total Price	Sterling Delaware Holding Company 20810 Fernbush Lane Houston, TX 77073 Unit Price	Sterling Delaware Holding Company 20810 Fernbush Lane Houston, TX 77073 Total Price	Webber, LLC 1725 Hughes Landing Blvd, Ste. 1200 The Woodlands, TX 77380 Unit Price	Webber, LLC 1725 Hughes Landing Blvd, Ste. 1200 The Woodlands, TX 77380 Total Price
1.44	Install New Guidance Sign on New Sign Foundation, 1 Module	2	EA.	$ 4,500.00	$ 9,000.00	$ 7,540.00	$ 15,080.00	$ 8,000.00	$ 16,000.00	$ 5,800.00	$ 11,600.00	$ 7,000.00	$ 14,000.00
1.45	Install New Guidance Sign on New Sign Foundation, 2 Module	2	EA.	$ 6,000.00	$ 12,000.00	$ 8,710.00	$ 17,420.00	$ 9,000.00	$ 18,000.00	$ 6,700.00	$ 13,400.00	$ 8,000.00	$ 16,000.00
1.46	Install New Guidance Sign on New Sign Foundation, 3 Module	1	EA.	$ 7,500.00	$ 7,500.00	$ 9,620.00	$ 9,620.00	$ 10,000.00	$ 10,000.00	$ 7,400.00	$ 7,400.00	$ 9,500.00	$ 9,500.00
1.47	Temporary Marking, Lighting and Barricades	1	L.S.	$ 35,000.00	$ 35,000.00	$ 48,000.00	$ 48,000.00	$ 70,000.00	$ 70,000.00	$ 20,000.00	$ 20,000.00	$ 31,430.00	$ 31,430.00
1.48	Erosion Control Barrier (Silt Fence)	3,500	L.F.	$ 10.00	$ 35,000.00	$ 14.00	$ 49,000.00	$ 7.00	$ 24,500.00	$ 8.00	$ 28,000.00	$ 7.00	$ 24,500.00
1.49	Clean End Section	2	EA.	$ 10,000.00	$ 20,000.00	$ 14,000.00	$ 28,000.00	$ 3,500.00	$ 7,000.00	$ 4,438.61	$ 8,877.22	$ 20,880.00	$ 41,760.00
1.50	Flush and Clean Storm Sewer Pipe	7,500	L.F.	$ 18.00	$ 135,000.00	$ 5.07	$ 38,025.00	$ 10.00	$ 75,000.00	$ 17.71	$ 132,825.00	$ 24.00	$ 180,000.00
1.51	Rehabilitate Storm Structure	15	EA.	$ 5,500.00	$ 82,500.00	$ 18,000.00	$ 270,000.00	$ 8,000.00	$ 120,000.00	$ 3,380.00	$ 50,700.00	$ 6,500.00	$ 97,500.00
1.52	Storm Inlet Grate	13	EA.	$ 5,000.00	$ 65,000.00	$ 4,200.00	$ 54,600.00	$ 4,500.00	$ 58,500.00	$ 2,690.00	$ 34,970.00	$ 2,500.00	$ 32,500.00
1.53	Clearing and Grubbing	2	AC.	$ 15,000.00	$ 30,000.00	$ 27,000.00	$ 54,000.00	$ 5,000.00	$ 10,000.00	$ 1,600.00	$ 3,200.00	$ 2,500.00	$ 5,000.00
1.54	Unclassified Excavation	1,500	C.Y.	$ 7.00	$ 10,500.00	$ 34.00	$ 51,000.00	$ 45.00	$ 67,500.00	$ 70.00	$ 105,000.00	$ 35.00	$ 52,500.00
1.55	Permanent Seeding	2	AC.	$ 900.00	$ 1,800.00	$ 9,200.00	$ 18,400.00	$ 2,500.00	$ 5,000.00	$ 1,750.00	$ 3,500.00	$ 1,500.00	$ 3,000.00
1.56	Placement of Topsoil	2	AC.	$ 4,500.00	$ 9,000.00	$ 7,100.00	$ 14,200.00	$ 14,000.00	$ 28,000.00	$ 20,303.00	$ 40,606.00	$ 1,500.00	$ 3,000.00
1.57	Hydro-Mulch	2	AC.	$ 4,000.00	$ 8,000.00	$ 6,400.00	$ 12,800.00	$ 5,000.00	$ 10,000.00	$ 11,000.00	$ 22,000.00	$ 4,200.00	$ 8,400.00
1.58	Concrete Pavement Removal	3,600	S.Y.	$ 25.00	$ 90,000.00	$ 38.00	$ 136,800.00	$ 15.00	$ 54,000.00	$ 9.18	$ 33,048.00	$ 56.80	$ 204,480.00
1.59	Unclassified Excavation	1,200	C.Y.	$ 20.00	$ 24,000.00	$ 34.00	$ 40,800.00	$ 55.00	$ 66,000.00	$ 70.00	$ 84,000.00	$ 35.00	$ 42,000.00
1.60	Cement Treated Subgrade (12")	3,600	S.Y.	$ 35.00	$ 126,000.00	$ 16.00	$ 57,600.00	$ 14.00	$ 50,400.00	$ 8.00	$ 28,800.00	$ 19.30	$ 69,480.00
1.61	HMA Stabilized Base (9")	1,883	Ton	$ 200.00	$ 376,600.00	$ 285.00	$ 536,655.00	$ 270.00	$ 508,410.00	$ 191.70	$ 360,971.10	$ 240.00	$ 451,920.00
1.62	PCC Pavement (14")	3,600	S.Y.	$ 170.00	$ 612,000.00	$ 180.00	$ 648,000.00	$ 175.00	$ 630,000.00	$ 272.00	$ 979,200.00	$ 172.00	$ 619,200.00
1.63	Bituminous Prime Coat	1,008	GAL.	$ 5.00	$ 5,040.00	$ 16.00	$ 16,128.00	$ 9.00	$ 9,072.00	$ 6.39	$ 6,441.12	$ 8.00	$ 8,064.00
1.64	Bituminous Tack Coat	720	GAL.	$ 5.00	$ 3,600.00	$ 16.00	$ 11,520.00	$ 6.50	$ 4,680.00	$ 4.79	$ 3,448.80	$ 6.00	$ 4,320.00
1.65	Surface Preparation, Pavement Marking Removal	67	S.F.	$ 1.50	$ 100.50	$ 25.00	$ 1,675.00	$ 4.00	$ 268.00	$ 0.95	$ 63.65	$ 5.00	$ 335.00
1.66	Permanent Reflectorized Pavement Marking (Yellow)	576	S.F.	$ 4.00	$ 2,304.00	$ 5.00	$ 2,880.00	$ 5.00	$ 2,880.00	$ 1.06	$ 610.56	$ 1.50	$ 864.00
1.67	Permanent Non-Reflectorized Pavement Marking (Black)	526	S.F.	$ 3.00	$ 1,578.00	$ 5.00	$ 2,630.00	$ 4.00	$ 2,104.00	$ 1.15	$ 604.90	$ 1.25	$ 657.50
1.68	Temporary Marking, Lighting, and Barricades	1	L.S.	$ 5,000.00	$ 5,000.00	$ 48,000.00	$ 48,000.00	$ 3,800.00	$ 3,800.00	$ 40,000.00	$ 40,000.00	$ 4,000.00	$ 4,000.00
1.69	Remove and Replace Unsuitable Subgrade with Foundation Material as Directed by the Engineer	20	C.Y.	$ 90.00	$ 1,800.00	$ 945.00	$ 18,900.00	$ 220.00	$ 4,400.00	$ 1,000.00	$ 20,000.00	$ 228.00	$ 4,560.00
1.70	Install Aircraft Tie-downs	12	EA.	$ 500.00	$ 6,000.00	$ 2,200.00	$ 26,400.00	$ 850.00	$ 10,200.00	$ 625.00	$ 7,500.00	$ 850.00	$ 10,200.00
	BASE BID TOTAL				**$ 5,381,401.75**		**$ 6,940,577.00**		**$ 6,960,973.25**		**$ 6,766,582.35**		**$ 6,730,185.00**

Lochner

Item No.	Item Description	Quantity	Unit	Engineer's Estimate Unit Price	Engineer's Estimate Total Price	GDS, LLC dba Ambrozi Contracting LLC 127 S 4th Street Saint Joseph, MO 64501 Unit Price	GDS, LLC dba Ambrozi Contracting LLC 127 S 4th Street Saint Joseph, MO 64501 Total Price	Zachry Construction 2002 W Grand Parkway N, Ste. 312 Katy, TX 77449 Unit Price	Zachry Construction 2002 W Grand Parkway N, Ste. 312 Katy, TX 77449 Total Price	Sterling Delaware Holding Company 20810 Fernbush Lane Houston, TX 77073 Unit Price	Sterling Delaware Holding Company 20810 Fernbush Lane Houston, TX 77073 Total Price	Webber, LLC 1725 Hughes Landing Blvd, Ste. 1200 The Woodlands, TX 77380 Unit Price	Webber, LLC 1725 Hughes Landing Blvd, Ste. 1200 The Woodlands, TX 77380 Total Price
ADD ALTERNATE 1													
A1.01	Temporary Marking, Lighting, and Barricades	1	L.S.	$ 25,000.00	$ 25,000.00	$ 34,000.00	$ 34,000.00	$ 80,000.00	$ 80,000.00	$ 98,000.00	$ 98,000.00	$ 204,700.00	$ 204,700.00
A1.02	Concrete Pavement Removal	419	S.Y.	$ 24.00	$ 10,056.00	$ 54.00	$ 22,626.00	$ 14.00	$ 5,866.00	$ 17.66	$ 7,399.54	$ 58.00	$ 24,302.00
A1.03	Concrete Pavement Joint and Crack Repair	9,625	L.F.	$ 2.00	$ 19,250.00	$ 12.00	$ 115,500.00	$ 5.00	$ 48,125.00	$ 3.45	$ 33,206.25	$ 6.00	$ 57,750.00
A1.04	Unclassified Excavation	700	C.Y.	$ 7.00	$ 4,900.00	$ 39.00	$ 27,300.00	$ 55.00	$ 38,500.00	$ 60.00	$ 42,000.00	$ 64.00	$ 44,800.00
A1.05	Cement Treated Subgrade (12")	2,920	S.Y.	$ 35.00	$ 102,200.00	$ 16.00	$ 46,720.00	$ 10.00	$ 29,200.00	$ 8.00	$ 23,360.00	$ 7.00	$ 20,440.00
A1.06	Cement	60	TONS	$ 250.00	$ 15,000.00	$ 498.00	$ 29,880.00	$ 240.00	$ 14,400.00	$ 200.00	$ 12,000.00	$ 280.00	$ 16,800.00
A1.07	HMA Stabilized Base (9")	1,500	TONS	$ 170.00	$ 255,000.00	$ 285.00	$ 427,500.00	$ 270.00	$ 405,000.00	$ 191.70	$ 287,550.00	$ 240.00	$ 360,000.00
A1.08	PCC Pavement (13.5")	2,920	S.Y.	$ 150.00	$ 438,000.00	$ 180.00	$ 525,600.00	$ 200.00	$ 584,000.00	$ 282.00	$ 823,440.00	$ 222.00	$ 648,240.00
A1.09	PCC Pavement (7")	450	S.Y.	$ 75.00	$ 33,750.00	$ 124.00	$ 55,800.00	$ 170.00	$ 76,500.00	$ 129.00	$ 58,050.00	$ 305.00	$ 137,250.00
A1.10	Bituminous Prime Coat	304	GAL.	$ 10.00	$ 3,040.00	$ 20.00	$ 6,080.00	$ 9.00	$ 2,736.00	$ 6.39	$ 1,942.56	$ 8.00	$ 2,432.00
A1.11	Bituminous Tack Coat	304	GAL.	$ 10.00	$ 3,040.00	$ 20.00	$ 6,080.00	$ 6.50	$ 1,976.00	$ 4.79	$ 1,456.16	$ 6.00	$ 1,824.00
A1.12	Surface Preparation, Pavement Marking Removal	4,200	S.F.	$ 1.50	$ 6,300.00	$ 5.00	$ 21,000.00	$ 4.00	$ 16,800.00	$ 0.95	$ 3,990.00	$ 1.25	$ 5,250.00
A1.13	Permanent Reflectorized Pavement Marking (Yellow)	12,358	S.F.	$ 2.50	$ 30,895.00	$ 3.00	$ 37,074.00	$ 5.00	$ 61,790.00	$ 1.06	$ 13,099.48	$ 1.50	$ 18,537.00
A1.14	Permanent Non-Reflectorized Pavement Marking (Black)	8,502	S.F.	$ 2.00	$ 17,004.00	$ 3.00	$ 25,506.00	$ 4.00	$ 34,008.00	$ 0.92	$ 7,821.84	$ 1.25	$ 10,627.50
A1.15	Permanent Seeding	1	AC.	$ 900.00	$ 900.00	$ 9,200.00	$ 9,200.00	$ 2,500.00	$ 2,500.00	$ 1,750.00	$ 1,750.00	$ 1,500.00	$ 1,500.00
A1.16	Temporary Seeding	1	AC.	$ 900.00	$ 900.00	$ 8,400.00	$ 8,400.00	$ 1,700.00	$ 1,700.00	$ 1,250.00	$ 1,250.00	$ 1,000.00	$ 1,000.00
A1.17	Hydro-Mulch	1	AC.	$ 4,000.00	$ 4,000.00	$ 6,400.00	$ 6,400.00	$ 5,300.00	$ 5,300.00	$ 11,000.00	$ 11,000.00	$ 4,200.00	$ 4,200.00
A1.18	No. 8 AWG, L-824C 5kV Cable, Installed in Conduit or Duct	9,550	LF	$ 3.50	$ 33,425.00	$ 2.60	$ 24,830.00	$ 2.75	$ 26,262.50	$ 2.00	$ 19,100.00	$ 2.50	$ 23,875.00
A1.19	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench, Including Ground Rods	6,875	LF	$ 4.25	$ 29,218.75	$ 2.60	$ 17,875.00	$ 2.75	$ 18,906.25	$ 2.00	$ 13,750.00	$ 2.50	$ 17,187.50
A1.20	Install New Isolation Transformer and Connector Kit in Existing Sign/ Fixture	2	EA.	$ 300.00	$ 600.00	$ 494.00	$ 988.00	$ 540.00	$ 1,080.00	$ 380.00	$ 760.00	$ 475.00	$ 950.00
A1.21	ALCS Graphics Update	1	LS	$ 15,000.00	$ 15,000.00	$ 42,640.00	$ 42,640.00	$ 45,000.00	$ 45,000.00	$ 32,800.00	$ 32,800.00	$ 42,250.00	$ 42,250.00
A1.22	1-Way, 2" Sch. 40 PVC Conduit, Sand Encased in Turf	3,950	LF	$ 10.00	$ 39,500.00	$ 24.00	$ 94,800.00	$ 25.00	$ 98,750.00	$ 18.00	$ 71,100.00	$ 20.00	$ 79,000.00
A1.23	1-Way, 2" Sch. 40 PVC Conduit, Concrete Encased Installed via Saw-Kerf in Existing Pavement	2,000	LF	$ 35.00	$ 70,000.00	$ 104.00	$ 208,000.00	$ 110.00	$ 220,000.00	$ 80.00	$ 160,000.00	$ 40.00	$ 80,000.00
A1.24	2-Way, 2" SDR 11 HDPE, Installed via Directional Drill	160	LF	$ 45.00	$ 7,200.00	$ 186.00	$ 29,760.00	$ 120.00	$ 19,200.00	$ 85.00	$ 13,600.00	$ 90.00	$ 14,400.00
A1.25	2-Way, 2" Sched 40 PVC, Sand Encased Ducts in Earth	100	LF	$ 25.00	$ 2,500.00	$ 33.00	$ 3,300.00	$ 35.00	$ 3,500.00	$ 25.00	$ 2,500.00	$ 30.00	$ 3,000.00
A1.26	L-867D Pull Can in Earth	15	EA.	$ 1,000.00	$ 15,000.00	$ 2,730.00	$ 40,950.00	$ 3,000.00	$ 45,000.00	$ 2,100.00	$ 31,500.00	$ 2,500.00	$ 37,500.00
A1.27	2-Way JCP	2	EA.	$ 7,500.00	$ 15,000.00	$ 5,720.00	$ 11,440.00	$ 6,300.00	$ 12,600.00	$ 4,400.00	$ 8,800.00	$ 5,000.00	$ 10,000.00
A1.28	Install New L-861T(L) Elevated Taxiway Edge Light with New L-867B Base Can in Turf	14	EA.	$ 1,750.00	$ 24,500.00	$ 3,380.00	$ 47,320.00	$ 3,700.00	$ 51,800.00	$ 2,600.00	$ 36,400.00	$ 3,000.00	$ 42,000.00
A1.29	Install New L-861T(L) Elevated Taxiway Edge Light with New L-867B Base Can in Existing Pavement	39	EA.	$ 2,250.00	$ 87,750.00	$ 4,680.00	$ 182,520.00	$ 5,000.00	$ 195,000.00	$ 3,600.00	$ 140,400.00	$ 4,000.00	$ 156,000.00
A1.30	Install New Guidance Sign on New Sign Foundation, 1 Module	2	EA.	$ 4,500.00	$ 9,000.00	$ 7,540.00	$ 15,080.00	$ 8,300.00	$ 16,600.00	$ 5,800.00	$ 11,600.00	$ 7,000.00	$ 14,000.00
A1.31	Install New Guidance Sign on New Sign Foundation, 2 Module	1	EA.	$ 6,000.00	$ 6,000.00	$ 8,710.00	$ 8,710.00	$ 9,500.00	$ 9,500.00	$ 6,700.00	$ 6,700.00	$ 8,000.00	$ 8,000.00
	ADD ALTERNATE 1 TOTAL				**$ 1,323,928.75**		**$ 2,132,879.00**		**$ 2,171,599.75**		**$ 1,976,325.83**		**$ 2,087,815.00**

BASE BID TOTAL	**$ 5,381,401.75**	**$ 6,940,577.00**	**$ 6,960,973.25**	**$ 6,766,582.35**	**$ 6,730,185.00**
ADD ALTERNATE 1 TOTAL	**$ 1,323,928.75**	**$ 2,132,879.00**	**$ 2,171,599.75**	**$ 1,976,325.83**	**$ 2,087,815.00**
BASE BID AND ADD ALTERNATE 1 TOTAL	**$ 6,705,330.50**	**$ 9,073,456.00**	**$ 9,132,573.00**	**$ 8,742,908.18**	**$ 8,818,000.00**