BID SCHEDULE NO. 1 BID TAB

BID TAB
Taxiway Rehabilitation and Electrical Improvements Project
Texas Gulf Coast Regional Airport
TxDOT CSJ No. 2612ANGLE
Bid Opening: Thursday, October 23, 2025 @ 1:00 PM
KSA Project No. 103006

					Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700		SpawGlass Construction Corp. 13800 West Road Houston, TX 77041 281-970-5300	
BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
Base Bid Schedule 1 (HMAC):												
1.01	C-100-14.1	Contractor Quality Control Program	LS	1	$ 426,800.00	$ 426,800.00	$ 600,000.00	$ 600,000.00	$ 90,000.00	$ 90,000.00	$ 299,613.10	$ 299,613.10
1.02	C-102-5.1	Installation and Removal of Silt Fence	LF	405	$ 16.05	$ 6,500.25	$ 10.00	$ 4,050.00	$ 6.00	$ 2,430.00	$ 7.77	$ 3,146.85
1.03	C-102-5.2	Rock Construction Exit	EA	3	$ 22,708.34	$ 68,125.02	$ 7,742.13	$ 23,226.39	$ 7,600.00	$ 22,800.00	$ 8,556.05	$ 25,668.15
1.04	C-102-5.3	Storm Water Pollution Prevention Plan	LS	1	$ 151,875.00	$ 151,875.00	$ 1,400.00	$ 1,400.00	$ 1,900.00	$ 1,900.00	$ 6,630.96	$ 6,630.96
1.05	C-105-8.1	Mobilization	LS	1	$ 1,299,375.00	$ 1,299,375.00	$ 1,200,000.00	$ 1,200,000.00	$ 1,330,000.00	$ 1,330,000.00	$ 1,497,685.31	$ 1,497,685.31
1.06	C-105-8.2	Traffic Control Devices and Personnel	LS	1	$ 356,950.00	$ 356,950.00	$ 665,012.00	$ 665,012.00	$ 400,000.00	$ 400,000.00	$ 670,871.81	$ 670,871.81
1.07	C-105-8.3	Temporary Relocated Runway 35 Threshold	LS	1	$ 36,483.75	$ 36,483.75	$ 12,186.70	$ 12,186.70	$ 100,000.00	$ 100,000.00	$ 86,738.33	$ 86,738.33
1.08	P-101-5.1	Asphalt Pavement Removal (Full Depth)	SY	15,092	$ 17.25	$ 260,337.00	$ 1.67	$ 25,203.64	$ 3.40	$ 51,312.80	$ 4.06	$ 61,273.52
1.09	P-101-5.3	2.5" Asphalt Surface Course Removal	SY	2,800	$ 8.05	$ 22,540.00	$ 1.62	$ 4,536.00	$ 2.90	$ 8,120.00	$ 2.36	$ 6,608.00
1.10	P-101-5.4	1.5" Crushed Aggregate Base Course Removal	SY	2,800	$ 8.05	$ 22,540.00	$ 1.71	$ 4,788.00	$ 3.70	$ 10,360.00	$ 2.49	$ 6,972.00
1.11	P-101-5.5	Crack Repair	LF	35,000	$ 3.58	$ 125,300.00	$ 2.60	$ 91,000.00	$ 4.00	$ 140,000.00	$ 6.09	$ 213,150.00
1.12	P-101-5.6	1.5" - 2.0" Cold Milling	SY	38,990	$ 3.45	$ 134,515.50	$ 1.30	$ 50,687.00	$ 2.50	$ 97,475.00	$ 1.90	$ 74,081.00
1.13	P-101-5.8	SET Removal for 2 - 30" RCP	EA	2	$ 3,875.00	$ 7,750.00	$ 2,000.00	$ 4,000.00	$ 1,900.00	$ 3,800.00	$ 1,703.76	$ 3,407.52
1.14	P-101-5.10	30" RCP Removal	LF	620	$ 24.40	$ 15,128.00	$ 25.00	$ 15,500.00	$ 20.00	$ 12,400.00	$ 61.17	$ 37,925.40
1.15	P-152-4.1	Unclassified Excavation	CY	10,500	$ 23.41	$ 245,805.00	$ 80.00	$ 840,000.00	$ 55.00	$ 577,500.00	$ 16.40	$ 172,200.00
1.16	P-152-4.2	Offsite Borrow Excavation	CY	9,300	$ 36.15	$ 336,195.00	$ 1.00	$ 9,300.00	$ 21.00	$ 195,300.00	$ 25.72	$ 239,196.00
1.17	P-155-8.1	10" Lime Stabilized Subgrade (6% Lime)	SY	14,960	$ 15.75	$ 235,620.00	$ 16.00	$ 239,360.00	$ 7.00	$ 104,720.00	$ 9.93	$ 148,552.80
1.18	P-155-8.2	Commercial Lime Slurry, Grade 2	TON	404	$ 425.25	$ 171,801.00	$ 400.00	$ 161,600.00	$ 370.00	$ 149,480.00	$ 436.09	$ 176,180.36
1.19	P-304-8.1	6" Cement-Treated Base Course	SY	14,520	$ 40.95	$ 594,594.00	$ 70.00	$ 1,016,400.00	$ 30.00	$ 435,600.00	$ 44.90	$ 651,948.00
1.20	P-401-8.1	4" Asphalt Surface Course	TON	2,865	$ 270.90	$ 776,128.50	$ 250.00	$ 716,250.00	$ 320.00	$ 916,800.00	$ 359.18	$ 1,029,050.70
1.21	P-401-8.2	2" Asphalt Surface Course (Overlay)	TON	4,390	$ 274.05	$ 1,203,079.50	$ 250.00	$ 1,097,500.00	$ 320.00	$ 1,404,800.00	$ 359.18	$ 1,576,800.20
1.22	P-401-8.3	4" Asphalt Surface Course (Overlay)	TON	630	$ 289.80	$ 182,574.00	$ 250.00	$ 157,500.00	$ 320.00	$ 201,600.00	$ 359.18	$ 226,283.40
1.23	P-401-8.4	Full Depth Pavement Repair	SY	1,000	$ 186.90	$ 186,900.00	$ 95.00	$ 95,000.00	$ 250.00	$ 250,000.00	$ 654.44	$ 654,440.00
1.24	P-403-8.1	5" Asphalt Stabilized Base Course	TON	3,820	$ 275.10	$ 1,050,882.00	$ 200.00	$ 764,000.00	$ 250.00	$ 955,000.00	$ 359.18	$ 1,372,067.60
1.25	P-602-5.1	Emulsified Asphalt Prime Coat	GAL	3,630	$ 4.20	$ 15,246.00	$ 5.00	$ 18,150.00	$ 6.00	$ 21,780.00	$ 11.05	$ 40,111.50
1.26	P-620-5.2a	White Pavement Markings (Reflective)	SF	15,981	$ 1.52	$ 24,291.12	$ 1.32	$ 21,094.92	$ 2.10	$ 33,560.10	$ 1.93	$ 30,843.33
1.27	P-620-5.2b	Red Pavement Markings (Reflective)	SF	1,155	$ 4.98	$ 5,751.90	$ 4.33	$ 5,001.15	$ 2.40	$ 2,772.00	$ 2.21	$ 2,552.55
1.28	P-620-5.2c	Yellow Pavement Markings (Reflective)	SF	11,634	$ 1.52	$ 17,683.68	$ 1.32	$ 15,356.88	$ 2.10	$ 24,431.40	$ 1.93	$ 22,453.62
1.29	P-620-5.2d	Black Pavement Markings (Non-Reflective)	SF	27,821	$ 0.97	$ 26,986.37	$ 0.84	$ 23,369.64	$ 1.25	$ 34,776.25	$ 1.11	$ 30,881.31
1.30	P-620-5.3	Marking Removal	SF	4,660	$ 0.59	$ 2,749.40	$ 0.51	$ 2,376.60	$ 6.00	$ 27,960.00	$ 5.53	$ 25,769.80
1.31	P-620-5.4a	Phase 2 Temporary Markings (Non-Reflective)	SF	2,396	$ 0.86	$ 2,060.56	$ 0.75	$ 1,797.00	$ 1.15	$ 2,755.40	$ 1.05	$ 2,515.80
1.32	P-620-5.4b	Phase 3 Temporary Markings (Non-Reflective)	SF	3,853	$ 0.86	$ 3,313.58	$ 0.75	$ 2,889.75	$ 1.15	$ 4,430.95	$ 1.05	$ 4,045.65
1.33	P-620-5.4c	Phase 4 Temporary Markings (Non-Reflective)	SF	861	$ 0.86	$ 740.46	$ 0.75	$ 645.75	$ 1.15	$ 990.15	$ 1.05	$ 904.05
1.34	D-701-5.3	Class V 36" RCP, ASTM C76	LF	400	$ 405.48	$ 162,192.00	$ 332.00	$ 132,800.00	$ 360.00	$ 144,000.00	$ 311.50	$ 124,600.00
1.35	D-752-5.3	Safety End Treatment for 2 - 36" RCP (6:1 Slope, With Pipe Runners)	EA	2	$ 17,930.00	$ 35,860.00	$ 11,135.00	$ 22,270.00	$ 6,600.00	$ 13,200.00	$ 5,056.82	$ 10,113.64
1.36	T-901-5.1	Hydromulch, Seed & Fertilizer for Permanent Application	AC	23	$ 4,375.00	$ 100,625.00	$ 7,000.00	$ 161,000.00	$ 2,900.00	$ 66,700.00	$ 2,505.60	$ 57,628.80
1.37	T-904-5.1	Sodding	SY	13,826	$ 13.75	$ 190,107.50	$ 3.90	$ 53,921.40	$ 4.20	$ 58,069.20	$ 4.31	$ 59,590.06
1.38	T-905-5.1	Topsoil (Obtained on Site, Removed and Reinstalled)	CY	13,665	$ 15.29	$ 208,937.85	$ 30.00	$ 409,950.00	$ 24.00	$ 327,960.00	$ 30.14	$ 411,863.10
1.39	L-103-5.1	Install New Beacon on New 50' Tip Down Pole, Including Foundation	EA	1	$ 74,025.00	$ 74,025.00	$ 70,500.00	$ 70,500.00	$ 88,000.00	$ 88,000.00	$ 77,913.73	$ 77,913.73
1.40	L-105-5.1	Remove No. 8 AWG, L-824C Cable in Duct	LF	5,200	$ 0.53	$ 2,756.00	$ 0.50	$ 2,600.00	$ 0.60	$ 3,120.00	$ 0.62	$ 3,224.00
1.41	L-105-5.2	Remove 2-inch Conduit (Including Cable)	LF	43,600	$ 0.53	$ 23,108.00	$ 0.50	$ 21,800.00	$ 0.60	$ 26,160.00	$ 0.55	$ 23,980.00
1.42	L-105-5.3	Remove Concrete Encased Duct in Earth (Including Cable)	LF	575	$ 16.78	$ 9,648.50	$ 0.50	$ 287.50	$ 0.60	$ 345.00	$ 62.36	$ 35,857.00
1.43	L-105-5.4	Remove and Dispose of Elevated Edge Light, Base Can to be Removed	EA	395	$ 215.99	$ 85,316.05	$ 220.00	$ 86,900.00	$ 124.00	$ 48,980.00	$ 192.23	$ 75,930.85
1.44	L-105-5.5	Remove and Dispose of Elevated Edge Light, Base Can to Remain	EA	8	$ 367.50	$ 2,940.00	$ 220.00	$ 1,760.00	$ 124.00	$ 992.00	$ 110.52	$ 884.16
1.45	L-105-5.6	Remove and Dispose of In-Pavement Edge Light, Base Can to be Removed	EA	1	$ 2,572.50	$ 2,572.50	$ 220.00	$ 220.00	$ 124.00	$ 124.00	$ 513.95	$ 513.95

BID SCHEDULE NO. 1 BID TAB

BID TAB
Taxiway Rehabilitation and Electrical Improvements Project
Texas Gulf Coast Regional Airport
TxDOT CSJ No. 2612ANGLE
Bid Opening: Thursday, October 23, 2025 @ 1:00 PM
KSA Project No. 103006

					Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700		SpawGlass Construction Corp. 13800 West Road Houston, TX 77041 281-970-5300	
BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1.46	L-105-5.7	Remove and Dispose of Airfield Sign and Foundation	EA	60	$ 1,113.00	$ 66,780.00	$ 760.00	$ 45,600.00	$ 500.00	$ 30,000.00	$ 1,171.67	$ 70,300.20
1.47	L-105-5.8	Remove Airfield Sign Foundation	EA	2	$ 2,415.00	$ 4,830.00	$ 760.00	$ 1,520.00	$ 500.00	$ 1,000.00	$ 1,657.15	$ 3,314.30
1.48	L-105-5.9	Remove and Dispose of Pull Can in Turf	EA	29	$ 235.35	$ 6,825.15	$ 220.00	$ 6,380.00	$ 124.00	$ 3,596.00	$ 435.57	$ 12,631.53
1.49	L-105-5.10	Remove and Dispose of 4-Box L-880 PAPI System and Associated Foundations	EA	2	$ 5,145.00	$ 10,290.00	$ 1,480.00	$ 2,960.00	$ 1,200.00	$ 2,400.00	$ 2,325.19	$ 4,650.38
1.50	L-105-5.11	Remove and Dispose of Primary Windcone and Foundation	EA	1	$ 3,885.00	$ 3,885.00	$ 1,480.00	$ 1,480.00	$ 1,200.00	$ 1,200.00	$ 2,325.17	$ 2,325.17
1.51	L-105-5.12	Remove and Dispose of Supplemental Wind Cone and Foundation	EA	2	$ 1,916.25	$ 3,832.50	$ 1,240.00	$ 2,480.00	$ 1,200.00	$ 2,400.00	$ 2,325.19	$ 4,650.38
1.52	L-105-5.13	Remove and Dispose of Beacon, Beacon Tower, and Foundation	EA	1	$ 14,805.00	$ 14,805.00	$ 10,840.00	$ 10,840.00	$ 12,000.00	$ 12,000.00	$ 15,844.59	$ 15,844.59
1.53	L-105-5.14	Work in Existing Airfield Lighting Vault Equipment	LS	1	$ 10,500.00	$ 10,500.00	$ 10,000.00	$ 10,000.00	$ 12,000.00	$ 12,000.00	$ 39,763.75	$ 39,763.75
1.54	L-107-5.1	Install New L-807(L) Wind Cone Including Tip Down Pole and Foundation	EA	3	$ 20,475.00	$ 61,425.00	$ 19,500.00	$ 58,500.00	$ 24,000.00	$ 72,000.00	$ 21,550.61	$ 64,651.83
1.55	L-108-5.1	No. 8 AWG, L-824C, Installed in Conduit	LF	76,550	$ 2.21	$ 169,175.50	$ 2.10	$ 160,755.00	$ 2.62	$ 200,561.00	$ 2.32	$ 177,596.00
1.56	L-108-5.2	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench	LF	58,610	$ 1.84	$ 107,842.40	$ 1.75	$ 102,567.50	$ 2.10	$ 123,081.00	$ 1.93	$ 113,117.30
1.57	L-108-5.3	Electrical Circuit (Wind Cone), 2#10 AWG, 1#10G, Installed in Conduit	LF	2,000	$ 2.63	$ 5,260.00	$ 2.50	$ 5,000.00	$ 3.00	$ 6,000.00	$ 2.76	$ 5,520.00
1.58	L-108-5.4	Electrical Circuit (Beacon), 2#12 AWG, 1#12G, Installed in Conduit	LF	125	$ 2.63	$ 328.75	$ 2.50	$ 312.50	$ 3.00	$ 375.00	$ 2.76	$ 345.00
1.59	L-108-5.5	Temporary Electrical Provisions	LS	1	$ 28,560.00	$ 28,560.00	$ 27,200.00	$ 27,200.00	$ 34,000.00	$ 34,000.00	$ 30,060.33	$ 30,060.33
1.60	L-109-5.1	Install New Vault Building And Equipment	LS	1	$ 214,200.00	$ 214,200.00	$ 204,000.00	$ 204,000.00	$ 250,000.00	$ 250,000.00	$ 225,452.49	$ 225,452.49
1.61	L-109-5.2	Install New 4kW L-829 Constant Current Regulator	EA	1	$ 13,650.00	$ 13,650.00	$ 13,000.00	$ 13,000.00	$ 16,000.00	$ 16,000.00	$ 14,367.07	$ 14,367.07
1.62	L-109-5.3	Install New 7.5kW L-829 Constant Current Regulator	EA	1	$ 17,062.50	$ 17,062.50	$ 16,250.00	$ 16,250.00	$ 20,000.00	$ 20,000.00	$ 17,958.84	$ 17,958.84
1.63	L-109-5.4	Install New 10kW L-829 Constant Current Regulator	EA	1	$ 19,950.00	$ 19,950.00	$ 19,000.00	$ 19,000.00	$ 23,000.00	$ 23,000.00	$ 20,998.03	$ 20,998.03
1.64	L-109-5.5	Install Salvaged 10kW L-828 Constant Current Regulator	EA	1	$ 4,368.00	$ 4,368.00	$ 4,160.00	$ 4,160.00	$ 5,200.00	$ 5,200.00	$ 4,597.46	$ 4,597.46
1.65	L-110-5.1	1-Way, 2" Sch. 40 PVC Conduit, Direct Buried in Turf	LF	44,500	$ 17.85	$ 794,325.00	$ 17.00	$ 756,500.00	$ 21.00	$ 934,500.00	$ 18.79	$ 836,155.00
1.66	L-110-5.2	2-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Turf	LF	3,725	$ 63.00	$ 234,675.00	$ 60.00	$ 223,500.00	$ 74.00	$ 275,650.00	$ 66.31	$ 247,004.75
1.67	L-110-5.3	2-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Full Strength Pavement	LF	415	$ 84.00	$ 34,860.00	$ 80.00	$ 33,200.00	$ 100.00	$ 41,500.00	$ 88.41	$ 36,690.15
1.68	L-110-5.4	4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Turf	LF	1,705	$ 78.75	$ 134,268.75	$ 75.00	$ 127,875.00	$ 90.00	$ 153,450.00	$ 82.89	$ 141,327.45
1.69	L-110-5.5	6-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Turf	LF	150	$ 94.50	$ 14,175.00	$ 90.00	$ 13,500.00	$ 110.00	$ 16,500.00	$ 99.46	$ 14,919.00
1.70	L-110-5.6	8-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Turf	LF	470	$ 105.00	$ 49,350.00	$ 100.00	$ 47,000.00	$ 124.00	$ 58,280.00	$ 110.52	$ 51,944.40
1.71	L-112-5.1	2-Way, 2" HDPE Conduit, Installed Via Directional Drill	LF	735	$ 57.75	$ 42,446.25	$ 55.00	$ 40,425.00	$ 68.00	$ 49,980.00	$ 60.78	$ 44,673.30
1.72	L-112-5.2	2-Way, 4" HDPE Conduit, Installed Via Directional Drill	LF	175	$ 63.00	$ 11,025.00	$ 60.00	$ 10,500.00	$ 74.00	$ 12,950.00	$ 66.31	$ 11,604.25
1.73	L-112-5.3	4-Way, 2" HDPE Conduit, Installed Via Directional Drill	LF	250	$ 84.00	$ 21,000.00	$ 80.00	$ 20,000.00	$ 100.00	$ 25,000.00	$ 88.41	$ 22,102.50
1.74	L-112-5.4	6-Way, 2" HDPE Conduit, Installed Via Directional Drill	LF	100	$ 105.00	$ 10,500.00	$ 100.00	$ 10,000.00	$ 124.00	$ 12,400.00	$ 110.52	$ 11,052.00
1.75	L-112-5.5	8-Way, 2" HDPE Conduit, Installed Via Directional Drill	LF	425	$ 115.50	$ 49,087.50	$ 110.00	$ 46,750.00	$ 135.00	$ 57,375.00	$ 121.57	$ 51,667.25
1.76	L-115-5.1	2-Way Junction Can Plaza (JCP)	EA	24	$ 5,460.00	$ 131,040.00	$ 5,200.00	$ 124,800.00	$ 6,400.00	$ 153,600.00	$ 5,746.83	$ 137,923.92
1.77	L-115-5.2	4-Way Junction Can Plaza (JCP)	EA	4	$ 8,190.00	$ 32,760.00	$ 7,800.00	$ 31,200.00	$ 9,500.00	$ 38,000.00	$ 8,620.24	$ 34,480.96
1.78	L-115-5.3	6-Way Junction Can Plaza (JCP)	EA	1	$ 11,235.00	$ 11,235.00	$ 10,700.00	$ 10,700.00	$ 13,000.00	$ 13,000.00	$ 11,825.21	$ 11,825.21
1.79	L-115-5.4	8-Way Junction Can Plaza (JCP)	EA	3	$ 14,700.00	$ 44,100.00	$ 14,000.00	$ 42,000.00	$ 17,000.00	$ 51,000.00	$ 15,472.23	$ 46,416.69
1.80	L-115-5.5	Install New Pull Can in Turf	EA	3	$ 2,310.00	$ 6,930.00	$ 2,200.00	$ 6,600.00	$ 2,700.00	$ 8,100.00	$ 2,431.35	$ 7,294.05
1.81	L-115-5.6	Install New Pull Box in Turf	EA	1	$ 7,392.00	$ 7,392.00	$ 7,040.00	$ 7,040.00	$ 8,500.00	$ 8,500.00	$ 7,780.32	$ 7,780.32
1.82	L-125-5.1	Install New L-861T(L) LED Elevated Taxiway Edge Light on New L-867B Base Can in Turf	EA	320	$ 2,341.50	$ 749,280.00	$ 2,230.00	$ 713,600.00	$ 2,700.00	$ 864,000.00	$ 2,464.51	$ 788,643.20
1.83	L-125-5.2	Install New L-862(L) Elevated Runway Edge Light on New L-867B Base Can in Turf	EA	70	$ 2,887.50	$ 202,125.00	$ 2,750.00	$ 192,500.00	$ 3,400.00	$ 238,000.00	$ 3,039.19	$ 212,743.30
1.84	L-125-5.3	Install New L-862E(L) Elevated Runway Threshold End Light on Existing Base Can	EA	8	$ 1,312.50	$ 10,500.00	$ 1,250.00	$ 10,000.00	$ 1,500.00	$ 12,000.00	$ 1,381.45	$ 11,051.60
1.85	L-125-5.4	Install New L-862E(L) Elevated Runway Threshold End Light on New L-867B Base Can in Turf	EA	8	$ 2,887.50	$ 23,100.00	$ 2,750.00	$ 22,000.00	$ 3,400.00	$ 27,200.00	$ 3,039.19	$ 24,313.52
1.86	L-125-5.5	Install New New L-867B Base Can with Blank Cover in Turf	EA	3	$ 1,942.50	$ 5,827.50	$ 1,850.00	$ 5,550.00	$ 2,300.00	$ 6,900.00	$ 2,044.54	$ 6,133.62
1.87	L-125-5.6	Install New 1-MOD L-858(L) Size 2, Style 2 LED Guidance Sign on New Foundation	EA	12	$ 6,090.00	$ 73,080.00	$ 5,800.00	$ 69,600.00	$ 7,200.00	$ 86,400.00	$ 6,409.92	$ 76,919.04
1.88	L-125-5.7	Install New 2-MOD L-858(L) Size 2, Style 2 LED Guidance Sign on New Foundation	EA	13	$ 7,455.00	$ 96,915.00	$ 7,100.00	$ 92,300.00	$ 8,800.00	$ 114,400.00	$ 7,846.63	$ 102,006.19
1.89	L-125-5.8	Install New 3-MOD L-858(L) Size 2, Style 2 LED Guidance Sign on New Foundation	EA	17	$ 9,135.00	$ 155,295.00	$ 8,700.00	$ 147,900.00	$ 10,500.00	$ 178,500.00	$ 9,614.89	$ 163,453.13
1.90	L-125-5.9	Install New 1-MOD L-858(L) Size 4, Style 3 LED Guidance Sign on New Foundation	EA	6	$ 7,350.00	$ 44,100.00	$ 7,000.00	$ 42,000.00	$ 8,700.00	$ 52,200.00	$ 7,736.12	$ 46,416.72
1.91	L-125-5.11	Install New 4-MOD L-858(L) Size 2, Style 2 LED Guidance Sign on New Foundation	EA	2	$ 11,392.50	$ 22,785.00	$ 10,850.00	$ 21,700.00	$ 13,500.00	$ 27,000.00	$ 11,990.98	$ 23,981.96

BID SCHEDULE NO. 1 BID TAB

BID TAB
Taxiway Rehabilitation and Electrical Improvements Project
Texas Gulf Coast Regional Airport
TxDOT CSJ No. 2612ANGLE
Bid Opening: Thursday, October 23, 2025 @ 1:00 PM
KSA Project No. 103006

BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700		SpawGlass Construction Corp. 13800 West Road Houston, TX 77041 281-970-5300	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1.92	L-125-5.12	Install New 2-MOD L-858(L) Size 2, Style 3 LED Guidance Sign on New Foundation	EA	11	$ 9,030.00	$ 99,330.00	$ 8,600.00	$ 94,600.00	$ 10,500.00	$ 115,500.00	$ 9,504.37	$ 104,548.07
1.93	L-125-5.13	Install New 3-MOD L-858(L) Size 2, Style 3 LED Guidance Sign on New Foundation	EA	3	$ 10,500.00	$ 31,500.00	$ 10,000.00	$ 30,000.00	$ 12,000.00	$ 36,000.00	$ 11,051.59	$ 33,154.77
1.94	L-130-5.1	Install New LED L-880(L) Style B PAPI System	EA	2	$ 68,250.00	$ 136,500.00	$ 65,000.00	$ 130,000.00	$ 81,000.00	$ 162,000.00	$ 71,835.35	$ 143,670.70
1.95	L-16231-5.1	Install New Backup Standby Generator System	LS	1	$ 152,250.00	$ 152,250.00	$ 140,000.00	$ 140,000.00	$ 175,000.00	$ 175,000.00	$ 154,722.29	$ 154,722.29
1.96	262416-5.1	Electrical Service Including Rack, Equipment, Maintenance Pad, and Utility Company Ducts	LS	1	$ 57,750.00	$ 57,750.00	$ 55,000.00	$ 55,000.00	$ 68,000.00	$ 68,000.00	$ 60,783.76	$ 60,783.76
1.97	SEE PLANS	6' Wrought Iron Fence With Mow Strip	LF	132	$ 243.41	$ 32,130.12	$ 162.00	$ 21,384.00	$ 155.00	$ 20,460.00	$ 170.73	$ 22,536.36
1.98	SEE PLANS	12' Manual Rolling Wrought Iron Gate	EA	1	$ 8,800.00	$ 8,800.00	$ 6,200.00	$ 6,200.00	$ 13,000.00	$ 13,000.00	$ 5,253.17	$ 5,253.17
1.99	SEE PLANS	Remove and Dispose of Existing Segmented Circle and Traffic Pattern Indicators	LS	1	$ 10,250.00	$ 10,250.00	$ 6,500.00	$ 6,500.00	$ 18,500.00	$ 18,500.00	$ 4,705.89	$ 4,705.89
1.100	SEE PLANS	Construct Segmented Circle Including Traffic Pattern Indicators	LS	1	$ 26,875.00	$ 26,875.00	$ 40,000.00	$ 40,000.00	$ 50,000.00	$ 50,000.00	$ 44,206.37	$ 44,206.37
1.101	SEE PLANS	Gravel Access Drive	SY	165	$ 98.64	$ 16,275.60	$ 40.00	$ 6,600.00	$ 20.00	$ 3,300.00	$ 52.12	$ 8,599.80
1.102	SEE PLANS	Remove Existing Concrete Curb	LF	12	$ 41.66	$ 499.92	$ 28.00	$ 336.00	$ 12.00	$ 144.00	$ 39.05	$ 468.60
1.103	SEE PLANS	6" Reinfoced PCC	SY	43	$ 54.54	$ 2,345.22	$ 100.00	$ 4,300.00	$ 125.00	$ 5,375.00	$ 454.31	$ 19,535.33
1.104	SEE PLANS	12" Flexible Aggregate Base	SY	50	$ 51.25	$ 2,562.50	$ 60.00	$ 3,000.00	$ 91.00	$ 4,550.00	$ 98.40	$ 4,920.00
1.105	KSA-701-5.1	Solar Powered Green Taxiway Centerline Retroreflectors	EA	400	$ 104.50	$ 41,800.00	$ 95.00	$ 38,000.00	$ 250.00	$ 100,000.00	$ 221.03	$ 88,412.00
				Total Base Bid:		**$ 13,309,325.15**		**$ 12,989,855.32**		**$ 13,495,531.25**		**$ 14,976,853.15**
Additive Alternate No. 1 - Installation of Runway End Identifier Lights (REILs) Runway 35:												
A1.01	L-125-5.10	Install New REIL UNIT	EA	1	$ 28,750.00	$ 28,750.00	$ 25,000.00	$ 25,000.00	$ 30,000.00	$ 30,000.00	$ 33,750.19	$ 33,750.19
				Total Additive Alternate No. 1:		**$ 28,750.00**		**$ 25,000.00**		**$ 30,000.00**		**$ 33,750.19**
Additive Alternate No. 2 - Upgraded Taxiway Fillet Geometry for Runway Connector Taxiways (E-HMAC and G-HMAC):												
A2.01	P-101-5.1	Asphalt Pavement Removal (Full Depth)	SY	581	$ 18.02	$ 10,469.62	$ 4.39	$ 2,550.59	$ 12.00	$ 6,972.00	$ 30.88	$ 17,941.28
A2.02	P-152-4.1	Unclassified Excavation	CY	1,754	$ 23.41	$ 41,061.14	$ 80.00	$ 140,320.00	$ 36.00	$ 63,144.00	$ 74.04	$ 129,866.16
A2.03	P-155-8.1	10" Lime Stabilized Subgrade (6% Lime)	SY	4,208	$ 18.02	$ 75,828.16	$ 12.00	$ 50,496.00	$ 11.00	$ 46,288.00	$ 23.94	$ 100,739.52
A2.04	P-155-8.2	Commercial Lime Slurry, Grade 2	TON	114	$ 429.30	$ 48,940.20	$ 532.00	$ 60,648.00	$ 370.00	$ 42,180.00	$ 551.10	$ 62,825.40
A2.05	P-304-8.1	6" Cement-Treated Base Course	SY	3,972	$ 42.40	$ 168,412.80	$ 44.00	$ 174,768.00	$ 35.00	$ 139,020.00	$ 62.62	$ 248,726.64
A2.06	P-401-8.1	4" Asphalt Surface Course	TON	684	$ 288.32	$ 197,210.88	$ 250.00	$ 171,000.00	$ 360.00	$ 246,240.00	$ 363.12	$ 248,374.08
A2.07	P-403-8.1	5" Asphalt Stabilized Base Course	TON	987	$ 291.50	$ 287,710.50	$ 200.00	$ 197,400.00	$ 280.00	$ 276,360.00	$ 363.12	$ 358,399.44
A2.08	P-602-5.1	Emulsified Asphalt Prime Coat	GAL	993	$ 4.24	$ 4,210.32	$ 5.00	$ 4,965.00	$ 7.00	$ 6,951.00	$ 11.17	$ 11,091.81
A2.09	T-901-5.1	Hydromulch, Seed & Fertilizer for Permanent Application	AC	2	$ 4,375.00	$ 8,750.00	$ 12,670.00	$ 25,340.00	$ 3,500.00	$ 7,000.00	$ 3,388.77	$ 6,777.54
A2.10	T-904-5.1	Sodding	SY	2,329	$ 13.75	$ 32,023.75	$ 4.13	$ 9,618.77	$ 5.00	$ 11,645.00	$ 5.00	$ 11,645.00
A2.11	T-905-5.1	Topsoil (Obtained on Site, Removed and Reinstalled)	CY	1,076	$ 15.29	$ 16,452.04	$ 63.00	$ 67,788.00	$ 35.00	$ 37,660.00	$ 43.84	$ 47,171.84
				Total Additive Alternate No. 2:		**$ 891,069.41**		**$ 904,894.36**		**$ 883,460.00**		**$ 1,243,558.71**

BID SCHEDULE NO. 1 BID TAB

BID TAB
Taxiway Rehabilitation and Electrical Improvements Project
Texas Gulf Coast Regional Airport
TxDOT CSJ No. 2612ANGLE
Bid Opening: Thursday, October 23, 2025 @ 1:00 PM
KSA Project No. 103006

BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700		SpawGlass Construction Corp. 13800 West Road Houston, TX 77041 281-970-5300	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
Additive Alternate No. 3 - Upgraded Taxiway Fillet Geometry for Apron Connector Taxiways (E1-PCC, F-PCC, G1-PCC and J-HMAC):												
A3.01	P-101-5.1	Asphalt Pavement Removal (Full Depth)	SY	75	$ 52.92	$ 3,969.00	$ 16.97	$ 1,272.75	$ 28.00	$ 2,100.00	$ 249.69	$ 18,726.75
A3.02	P-101-5.2	Concrete Pavement Removal (Full Depth)	SY	1,053	$ 25.76	$ 27,125.28	$ 23.00	$ 24,219.00	$ 28.00	$ 29,484.00	$ 36.95	$ 38,908.35
A3.03	P-101-5.7	24" RCP SET Removal	EA	1	$ 2,000.00	$ 2,000.00	$ 1,200.00	$ 1,200.00	$ 4,000.00	$ 4,000.00	$ 3,715.49	$ 3,715.49
A3.04	P-101-5.8	SET Removal for 2 - 30" RCP	EA	1	$ 2,000.00	$ 2,000.00	$ 1,200.00	$ 1,200.00	$ 4,000.00	$ 4,000.00	$ 3,715.49	$ 3,715.49
A3.05	P-101-5.9	42" RCP SET Removal	EA	1	$ 2,375.00	$ 2,375.00	$ 1,200.00	$ 1,200.00	$ 2,100.00	$ 2,100.00	$ 3,715.49	$ 3,715.49
A3.06	P-101-5.11	Storm Sewer Junction Box Removal	EA	2	$ 687.50	$ 1,375.00	$ 1,200.00	$ 2,400.00	$ 2,100.00	$ 4,200.00	$ 3,715.48	$ 7,430.96
A3.07	P-152-4.1	Unclassified Excavation	CY	7,580	$ 23.41	$ 177,447.80	$ 48.00	$ 363,840.00	$ 18.00	$ 136,440.00	$ 45.35	$ 343,753.00
A3.08	P-155-8.1	10" Lime Stabilized Subgrade (6% Lime)	SY	7,369	$ 18.36	$ 135,294.84	$ 11.00	$ 81,059.00	$ 10.00	$ 73,690.00	$ 11.63	$ 85,701.47
A3.09	P-155-8.2	Commercial Lime Slurry, Grade 2	TON	200	$ 425.25	$ 85,050.00	$ 528.00	$ 105,600.00	$ 370.00	$ 74,000.00	$ 567.42	$ 113,484.00
A3.10	P-304-8.1	6" Cement-Treated Base Course	SY	720	$ 53.55	$ 38,556.00	$ 48.00	$ 34,560.00	$ 36.00	$ 25,920.00	$ 65.75	$ 47,340.00
A3.11	P-304-8.2	8" Cement-Treated Base Course	SY	6,299	$ 56.70	$ 357,153.30	$ 66.00	$ 415,734.00	$ 43.00	$ 270,857.00	$ 59.90	$ 377,310.10
A3.12	P-401-8.1	4" Asphalt Surface Course	TON	123	$ 351.75	$ 43,265.25	$ 250.00	$ 30,750.00	$ 330.00	$ 40,590.00	$ 373.88	$ 45,987.24
A3.13	P-403-8.1	5" Asphalt Stabilized Base Course	TON	1,779	$ 279.30	$ 496,874.70	$ 200.00	$ 355,800.00	$ 265.00	$ 471,435.00	$ 373.88	$ 665,132.52
A3.14	P-501-8.1	12" Reinforced Portland Cement Concrete	SY	5,086	$ 156.25	$ 794,687.50	$ 188.00	$ 956,168.00	$ 160.00	$ 813,760.00	$ 205.87	$ 1,047,054.82
A3.15	P-602-5.1	Emulsified Asphalt Prime Coat	GAL	1,755	$ 4.20	$ 7,371.00	$ 5.00	$ 8,775.00	$ 6.50	$ 11,407.50	$ 11.50	$ 20,182.50
A3.16	P-605-5.1	Joint Sealing Filler	LF	8,260	$ 2.89	$ 23,871.40	$ 3.25	$ 26,845.00	$ 3.50	$ 28,910.00	$ 6.90	$ 56,994.00
A3.17	D-701-5.1	24" Dia. ASTM C76, Class V RCP	LF	16	$ 267.58	$ 4,281.28	$ 300.00	$ 4,800.00	$ 330.00	$ 5,280.00	$ 187.76	$ 3,004.16
A3.18	D-701-5.2	30" Dia. ASTM C76, Class V RCP	LF	64	$ 228.51	$ 14,624.64	$ 363.00	$ 23,232.00	$ 380.00	$ 24,320.00	$ 258.69	$ 16,556.16
A3.19	D-701-5.4	42" Dia. ASTM C76, Class V RCP	LF	32	$ 484.38	$ 15,500.16	$ 525.00	$ 16,800.00	$ 540.00	$ 17,280.00	$ 562.87	$ 18,011.84
A3.20	D-751-5.1	Storm Sewer Junction Box	EA	2	$ 2,768.75	$ 5,537.50	$ 9,130.00	$ 18,260.00	$ 7,000.00	$ 14,000.00	$ 10,919.20	$ 21,838.40
A3.21	D-752-5.1	Safety End Treatment for 1 - 24" RCP (6:1 Slope, With Pipe Runners)	EA	1	$ 4,125.00	$ 4,125.00	$ 3,600.00	$ 3,600.00	$ 4,200.00	$ 4,200.00	$ 10,165.41	$ 10,165.41
A3.22	D-752-5.2	Safety End Treatment for 2 - 30" RCP (6:1 Slope, With Pipe Runners)	EA	1	$ 5,687.50	$ 5,687.50	$ 9,400.00	$ 9,400.00	$ 7,000.00	$ 7,000.00	$ 10,433.64	$ 10,433.64
A3.23	D-752-5.4	Safety End Treatment for 1 - 42" RCP (6:1 Slope, With Pipe Runners)	EA	1	$ 12,187.50	$ 12,187.50	$ 7,700.00	$ 7,700.00	$ 6,000.00	$ 6,000.00	$ 10,294.21	$ 10,294.21
A3.24	T-901-5.1	Hydromulch, Seed & Fertilizer for Permanent Application	AC	4	$ 4,375.00	$ 17,500.00	$ 8,870.00	$ 35,480.00	$ 3,500.00	$ 14,000.00	$ 3,489.17	$ 13,956.68
A3.25	T-904-5.1	Sodding	SY	3,468	$ 13.75	$ 47,685.00	$ 4.13	$ 14,322.84	$ 5.00	$ 17,340.00	$ 4.75	$ 16,473.00
A3.26	T-905-5.1	Topsoil (Obtained on Site, Removed and Reinstalled)	CY	2,152	$ 15.29	$ 32,904.08	$ 39.00	$ 83,928.00	$ 33.00	$ 71,016.00	$ 40.42	$ 86,983.84
		Total Additive Alternate No. 3:				**$ 2,358,448.73**		**$ 2,628,145.59**		**$ 2,173,329.50**		**$ 3,086,869.52**
Additive Alternate No. 4 - Reconstruct Taxiway H:												
A4.01	P-101-5.1	Asphalt Pavement Removal (Full Depth)	SY	350	$ 48.60	$ 17,010.00	$ 4.25	$ 1,487.50	$ 8.00	$ 2,800.00	$ 12.52	$ 4,382.00
A4.02	P-101-5.2	Concrete Pavement Removal (Full Depth)	SY	355	$ 25.76	$ 9,144.80	$ 12.03	$ 4,270.65	$ 20.00	$ 7,100.00	$ 36.78	$ 13,056.90
A4.03	P-152-4.1	Unclassified Excavation	CY	2,700	$ 23.41	$ 63,207.00	$ 54.00	$ 145,800.00	$ 12.00	$ 32,400.00	$ 42.49	$ 114,723.00
A4.04	P-155-8.1	10" Lime Stabilized Subgrade (6% Lime)	SY	2,604	$ 20.52	$ 53,434.08	$ 21.00	$ 54,684.00	$ 8.00	$ 20,832.00	$ 37.05	$ 96,478.20
A4.05	P-155-8.2	Commercial Lime Slurry, Grade 2	TON	71	$ 437.40	$ 31,055.40	$ 456.00	$ 32,376.00	$ 370.00	$ 26,270.00	$ 578.90	$ 41,101.90
A4.06	P-304-8.2	8" Cement-Treated Base Course	SY	2,505	$ 60.48	$ 151,502.40	$ 60.00	$ 150,300.00	$ 41.00	$ 102,705.00	$ 77.35	$ 193,761.75
A4.07	P-403-8.1	5" Asphalt Stabilized Base Course	TON	780	$ 287.28	$ 224,078.40	$ 200.00	$ 156,000.00	$ 270.00	$ 210,600.00	$ 381.44	$ 297,523.20
A4.08	P-501-8.1	12" Reinforced Portland Cement Concrete	SY	2,111	$ 156.25	$ 329,843.75	$ 172.00	$ 363,092.00	$ 168.00	$ 354,648.00	$ 186.85	$ 394,440.35
A4.09	P-602-5.1	Emulsified Asphalt Prime Coat	GAL	627	$ 4.32	$ 2,708.64	$ 5.00	$ 3,135.00	$ 6.50	$ 4,075.50	$ 11.74	$ 7,360.98
A4.10	P-605-5.1	Joint Sealing Filler	LF	2,861	$ 2.89	$ 8,268.29	$ 3.25	$ 9,298.25	$ 4.50	$ 12,874.50	$ 7.04	$ 20,141.44
A4.11	T-901-5.1	Hydromulch, Seed & Fertilizer for Permanent Application	AC	2	$ 4,375.00	$ 8,750.00	$ 10,191.00	$ 20,382.00	$ 3,200.00	$ 6,400.00	$ 3,559.73	$ 7,119.46
A4.12	T-904-5.1	Sodding	SY	985	$ 13.75	$ 13,543.75	$ 4.13	$ 4,068.05	$ 4.50	$ 4,432.50	$ 4.85	$ 4,777.25
A4.13	T-905-5.1	Topsoil (Obtained on Site, Removed and Reinstalled)	CY	1,076	$ 15.29	$ 16,452.04	$ 50.00	$ 53,800.00	$ 25.00	$ 26,900.00	$ 38.42	$ 41,339.92
		Total Additive Alternate No. 4:				**$ 928,998.55**		**$ 998,693.45**		**$ 812,037.50**		**$ 1,236,206.35**

BID SCHEDULE NO. 1 BID TAB

BID TAB Taxiway Rehabilitation and Electrical Improvements Project Texas Gulf Coast Regional Airport TxDOT CSJ No. 2612ANGLE Bid Opening: Thursday, October 23, 2025 @ 1:00 PM KSA Project No. 103006					Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700		SpawGlass Construction Corp. 13800 West Road Houston, TX 77041 281-970-5300	
BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
BID SCHEDULE NO. 1 BID SUMMARY												
		BASE BID										
		Total Base Bid:			$	13,309,325.15	$	12,989,855.32	$	13,495,531.25	$	14,976,853.15
		ADDITIVE ALTERNATES										
		Additive Alternate No. 1 - Installation of Runway End Identifier Lights (REILs) Runway 35:			$	28,750.00	$	25,000.00	$	30,000.00	$	33,750.19
		Additive Alternate No. 2 - Upgraded Taxiway Fillet Geometry for Runway Connector Taxiways (E-HMAC and G-HMAC):			$	891,069.41	$	904,894.36	$	883,460.00	$	1,243,558.71
		Additive Alternate No. 3 - Upgraded Taxiway Fillet Geometry for Apron Connector Taxiways (E1-PCC, F-PCC, G1-PCC and J-HMAC):			$	2,358,448.73	$	2,628,145.59	$	2,173,329.50	$	3,086,869.52
		Additive Alternate No. 4 - Reconstruct Taxiway H:			$	928,998.55	$	998,693.45	$	812,037.50	$	1,236,206.35
		Base Bid:			$	13,309,325.15	$	12,989,855.32	$	13,495,531.25	$	14,976,853.15
		Base Bid + Add. Alt. No. 1:			$	13,338,075.15	$	13,014,855.32	$	13,525,531.25	$	15,010,603.34
		Base Bid + Add. Alt. No. 2:			$	14,200,394.56	$	13,894,749.68	$	14,378,991.25	$	16,220,411.86
		Base Bid + Add. Alt. No. 3:			$	15,667,773.88	$	15,618,000.91	$	15,668,860.75	$	18,063,722.67
		Base Bid + Add. Alt. No. 4:			$	14,238,323.70	$	13,988,548.77	$	14,307,568.75	$	16,213,059.50
		Preferred Award Option: Base Bid + Add. Alt. No. 1 + Add. Alt. No. 4:			$	14,267,073.70	$	14,013,548.77	$	14,337,568.75	$	16,246,809.69
	Error found and corrected by KSA											
	Low Bid											

BID SCHEDULE NO. 2 BID TAB

BID TAB
Taxiway Rehabilitation and Electrical Improvements Project
Texas Gulf Coast Regional Airport
TxDOT CSJ No. 2612ANGLE
Bid Opening: Thursday, October 23, 2025 @ 1:00 PM
KSA Project No. 103006

BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120 UNIT PRICE	Apex Alliance, LLC TOTAL PRICE	Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091 UNIT PRICE	Sterling Delaware Holding Company TOTAL PRICE	Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700 UNIT PRICE	Zachry Construction Corporation TOTAL PRICE
Base Bid Schedule (PCC):										
1.01	C-100-14.1	Contractor Quality Control Program	LS	1	$ 426,800.00	$ 426,800.00	$ 600,000.00	$ 600,000.00	$ 90,000.00	$ 90,000.00
1.02	C-102-5.1	Installation and Removal of Silt Fence	LF	405	$ 16.05	$ 6,500.25	$ 10.00	$ 4,050.00	$ 6.00	$ 2,430.00
1.03	C-102-5.2	Rock Construction Exit	EA	3	$ 22,708.34	$ 68,125.02	$ 7,742.13	$ 23,226.39	$ 7,500.00	$ 22,500.00
1.04	C-102-5.3	Storm Water Pollution Prevention Plan	LS	1	$ 151,875.00	$ 151,875.00	$ 1,400.00	$ 1,400.00	$ 1,800.00	$ 1,800.00
1.05	C-105-8.1	Mobilization	LS	1	$ 1,321,100.00	$ 1,321,100.00	$ 1,200,000.00	$ 1,200,000.00	$ 1,440,000.00	$ 1,440,000.00
1.06	C-105-8.2	Traffic Control Devices and Personnel	LS	1	$ 356,950.00	$ 356,950.00	$ 665,078.00	$ 665,078.00	$ 400,000.00	$ 400,000.00
1.07	C-105-8.3	Temporary Relocated Runway 35 Threshold	LS	1	$ 36,483.75	$ 36,483.75	$ 12,186.70	$ 12,186.70	$ 80,000.00	$ 80,000.00
1.08	P-101-5.1	Asphalt Pavement Removal (Full Depth)	SY	15,092	$ 17.25	$ 260,337.00	$ 1.67	$ 25,203.64	$ 3.50	$ 52,822.00
1.09	P-101-5.3	2.5" Asphalt Surface Course Removal	SY	2,800	$ 8.05	$ 22,540.00	$ 1.62	$ 4,536.00	$ 3.00	$ 8,400.00
1.10	P-101-5.4	1.5" Crushed Aggregate Base Course Removal	SY	2,800	$ 8.05	$ 22,540.00	$ 1.71	$ 4,788.00	$ 4.00	$ 11,200.00
1.11	P-101-5.5	Crack Repair	LF	35,000	$ 3.58	$ 125,300.00	$ 2.60	$ 91,000.00	$ 4.00	$ 140,000.00
1.12	P-101-5.6	1.5" - 2.0" Cold Milling	SY	38,990	$ 3.45	$ 134,515.50	$ 1.30	$ 50,687.00	$ 2.50	$ 97,475.00
1.13	P-101-5.8	SET Removal for 2 - 30" RCP	EA	2	$ 3,875.00	$ 7,750.00	$ 2,000.00	$ 4,000.00	$ 1,900.00	$ 3,800.00
1.14	P-101-5.10	30" Storm Sewer Pipe Removal	LF	620	$ 24.40	$ 15,128.00	$ 25.00	$ 15,500.00	$ 20.00	$ 12,400.00
1.15	P-152-4.1	Unclassified Excavation	CY	12,400	$ 23.41	$ 290,284.00	$ 67.00	$ 830,800.00	$ 51.00	$ 632,400.00
1.16	P-152-4.2	Offsite Borrow Excavation	CY	8,000	$ 36.71	$ 293,680.00	$ 1.00	$ 8,000.00	$ 23.00	$ 184,000.00
1.17	P-155-8.1	10" Lime Stabilized Subgrade (6% Lime)	SY	14,960	$ 15.75	$ 235,620.00	$ 16.00	$ 239,360.00	$ 6.00	$ 89,760.00
1.18	P-155-8.2	Commercial Lime Slurry, Grade 2	TON	404	$ 425.25	$ 171,801.00	$ 400.00	$ 161,600.00	$ 370.00	$ 149,480.00
1.19	P-304-8.2	8" Cement-Treated Base Course	SY	14,520	$ 40.95	$ 594,594.00	$ 74.00	$ 1,074,480.00	$ 38.00	$ 551,760.00
1.20	P-401-8.2	2" Asphalt Surface Course (Overlay)	TON	4,390	$ 270.90	$ 1,189,251.00	$ 250.00	$ 1,097,500.00	$ 315.00	$ 1,382,850.00
1.21	P-401-8.3	4" Asphalt Surface Course (Overlay)	TON	630	$ 289.80	$ 182,574.00	$ 250.00	$ 157,500.00	$ 315.00	$ 198,450.00
1.22	P-401-8.4	Full Depth Pavement Repair	SY	1,000	$ 186.90	$ 186,900.00	$ 95.00	$ 95,000.00	$ 250.00	$ 250,000.00
1.23	P-403-8.1	5" Asphalt Stabilized Base Course	TON	4,600	$ 275.10	$ 1,265,460.00	$ 200.88	$ 924,048.00	$ 250.00	$ 1,150,000.00
1.24	P-501-8.1	12" Reinforced Portland Cement Concrete	SY	12,733	$ 168.75	$ 2,148,693.75	$ 152.00	$ 1,935,416.00	$ 132.00	$ 1,680,756.00
1.25	P-602-5.1	Emulsified Asphalt Prime Coat	GAL	3,630	$ 4.20	$ 15,246.00	$ 5.00	$ 18,150.00	$ 6.00	$ 21,780.00
1.26	P-605-5.1	Joint Sealing Filler	LF	16,245	$ 2.57	$ 41,749.65	$ 3.25	$ 52,796.25	$ 3.00	$ 48,735.00
1.27	P-620-5.2a	White Pavement Markings (Reflective)	SF	15,981	$ 1.52	$ 24,291.12	$ 1.32	$ 21,094.92	$ 3.00	$ 47,943.00
1.28	P-620-5.2b	Red Pavement Markings (Reflective)	SF	1,155	$ 4.98	$ 5,751.90	$ 4.33	$ 5,001.15	$ 3.00	$ 3,465.00
1.29	P-620-5.2c	Yellow Pavement Markings (Reflective)	SF	11,634	$ 1.52	$ 17,683.68	$ 1.32	$ 15,356.88	$ 3.00	$ 34,902.00
1.30	P-620-5.2d	Black Pavement Markings (Non-Reflective)	SF	27,821	$ 0.97	$ 26,986.37	$ 0.84	$ 23,369.64	$ 2.00	$ 55,642.00
1.31	P-620-5.3	Marking Removal	SF	4,660	$ 0.59	$ 2,749.40	$ 0.51	$ 2,376.60	$ 6.00	$ 27,960.00
1.32	P-620-5.4a	Phase 2 Temporary Markings (Non-Reflective)	SF	2,396	$ 0.86	$ 2,060.56	$ 0.75	$ 1,797.00	$ 1.15	$ 2,755.40
1.33	P-620-5.4b	Phase 3 Temporary Markings (Non-Reflective)	SF	3,853	$ 0.86	$ 3,313.58	$ 0.75	$ 2,889.75	$ 1.15	$ 4,430.95
1.34	P-620-5.4c	Phase 4 Temporary Markings (Non-Reflective)	SF	861	$ 0.86	$ 740.46	$ 0.75	$ 645.75	$ 1.15	$ 990.15
1.35	D-701-5.3	Class V 36" RCP, ASTM C76	LF	400	$ 405.48	$ 162,192.00	$ 332.00	$ 132,800.00	$ 360.00	$ 144,000.00
1.36	D-752-5.3	Safety End Treatment for 2 - 36" RCP (6:1 Slope, With Pipe Runners)	EA	2	$ 17,930.00	$ 35,860.00	$ 11,135.00	$ 22,270.00	$ 6,500.00	$ 13,000.00
1.37	T-901-5.1	Hydromulch, Seed & Fertilizer for Permanent Application	AC	23	$ 4,375.00	$ 100,625.00	$ 7,000.00	$ 161,000.00	$ 2,800.00	$ 64,400.00
1.38	T-904-5.1	Sodding	SY	13,826	$ 13.75	$ 190,107.50	$ 3.90	$ 53,921.40	$ 4.00	$ 55,304.00
1.39	T-905-5.1	Topsoil (Obtained on Site, Removed and Reinstalled)	CY	13,665	$ 15.29	$ 208,937.85	$ 30.00	$ 409,950.00	$ 23.00	$ 314,295.00

BID SCHEDULE NO. 2 BID TAB

BID TAB
Taxiway Rehabilitation and Electrical Improvements Project
Texas Gulf Coast Regional Airport
TxDOT CSJ No. 2612ANGLE
Bid Opening: Thursday, October 23, 2025 @ 1:00 PM
KSA Project No. 103006

BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1.40	L-103-5.1	Install New Beacon on New 50' Tip Down Pole, Including Foundation	EA	1	$ 74,025.00	$ 74,025.00	$ 70,500.00	$ 70,500.00	$ 85,000.00	$ 85,000.00
1.41	L-105-5.1	Remove No. 8 AWG, L-824C Cable in Duct	LF	5,200	$ 0.53	$ 2,756.00	$ 0.50	$ 2,600.00	$ 0.60	$ 3,120.00
1.42	L-105-5.2	Remove 2-inch Conduit (Including Cable)	LF	43,600	$ 0.53	$ 23,108.00	$ 0.50	$ 21,800.00	$ 0.60	$ 26,160.00
1.43	L-105-5.3	Remove Concrete Encased Duct in Earth (Including Cable)	LF	575	$ 16.78	$ 9,648.50	$ 0.50	$ 287.50	$ 0.60	$ 345.00
1.44	L-105-5.4	Remove and Dispose of Elevated Edge Light, Base Can to be Removed	EA	395	$ 215.99	$ 85,316.05	$ 220.00	$ 86,900.00	$ 120.00	$ 47,400.00
1.45	L-105-5.5	Remove and Dispose of Elevated Edge Light, Base Can to Remain	EA	8	$ 367.50	$ 2,940.00	$ 220.00	$ 1,760.00	$ 120.00	$ 960.00
1.46	L-105-5.6	Remove and Dispose of In-Pavement Edge Light, Base Can to be Removed	EA	1	$ 2,572.50	$ 2,572.50	$ 220.00	$ 220.00	$ 120.00	$ 120.00
1.47	L-105-5.7	Remove and Dispose of Airfield Sign and Foundation	EA	60	$ 1,113.00	$ 66,780.00	$ 760.00	$ 45,600.00	$ 500.00	$ 30,000.00
1.48	L-105-5.8	Remove Airfield Sign Foundation	EA	2	$ 2,415.00	$ 4,830.00	$ 760.00	$ 1,520.00	$ 500.00	$ 1,000.00
1.49	L-105-5.9	Remove and Dispose of Pull Can in Turf	EA	29	$ 235.35	$ 6,825.15	$ 220.00	$ 6,380.00	$ 120.00	$ 3,480.00
1.50	L-105-5.10	Remove and Dispose of 4-Box L-880 PAPI System and Associated Foundations	EA	2	$ 5,145.00	$ 10,290.00	$ 1,480.00	$ 2,960.00	$ 1,200.00	$ 2,400.00
1.51	L-105-5.11	Remove and Dispose of Primary Windcone and Foundation	EA	1	$ 3,885.00	$ 3,885.00	$ 1,480.00	$ 1,480.00	$ 1,200.00	$ 1,200.00
1.52	L-105-5.12	Remove and Dispose of Supplemental Wind Cone and Foundation	EA	2	$ 1,916.25	$ 3,832.50	$ 1,240.00	$ 2,480.00	$ 1,200.00	$ 2,400.00
1.53	L-105-5.13	Remove and Dispose of Beacon, Beacon Tower, and Foundation	EA	1	$ 14,805.00	$ 14,805.00	$ 10,840.00	$ 10,840.00	$ 12,200.00	$ 12,200.00
1.54	L-105-5.14	Work in Existing Airfield Lighting Vault Equipment	LS	1	$ 10,500.00	$ 10,500.00	$ 10,000.00	$ 10,000.00	$ 12,200.00	$ 12,200.00
1.55	L-107-5.1	Install New L-807(L) Wind Cone Including Tip Down Pole and Foundation	EA	3	$ 20,475.00	$ 61,425.00	$ 19,500.00	$ 58,500.00	$ 24,000.00	$ 72,000.00
1.56	L-108-5.1	No. 8 AWG, L-824C, Installed in Conduit	LF	76,550	$ 2.21	$ 169,175.50	$ 2.10	$ 160,755.00	$ 2.50	$ 191,375.00
1.57	L-108-5.2	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench	LF	58,610	$ 1.84	$ 107,842.40	$ 1.75	$ 102,567.50	$ 2.10	$ 123,081.00
1.58	L-108-5.3	Electrical Circuit (Wind Cone), 2#10 AWG, 1#10G, Installed in Conduit	LF	2,000	$ 2.63	$ 5,260.00	$ 2.50	$ 5,000.00	$ 3.00	$ 6,000.00
1.59	L-108-5.4	Electrical Circuit (Beacon), 2#12 AWG, 1#12G, Installed in Conduit	LF	125	$ 2.63	$ 328.75	$ 2.50	$ 312.50	$ 3.00	$ 375.00
1.60	L-108-5.5	Temporary Electrical Provisions	LS	1	$ 28,560.00	$ 28,560.00	$ 27,200.00	$ 27,200.00	$ 33,000.00	$ 33,000.00
1.61	L-109-5.1	Install New Vault Building And Equipment	LS	1	$ 214,200.00	$ 214,200.00	$ 204,000.00	$ 204,000.00	$ 250,000.00	$ 250,000.00
1.62	L-109-5.2	Install New 4kW L-829 Constant Current Regulator	EA	1	$ 13,650.00	$ 13,650.00	$ 13,000.00	$ 13,000.00	$ 16,000.00	$ 16,000.00
1.63	L-109-5.3	Install New 7.5kW L-829 Constant Current Regulator	EA	1	$ 17,062.50	$ 17,062.50	$ 16,250.00	$ 16,250.00	$ 20,000.00	$ 20,000.00
1.64	L-109-5.4	Install New 10kW L-829 Constant Current Regulator	EA	1	$ 19,950.00	$ 19,950.00	$ 19,000.00	$ 19,000.00	$ 23,000.00	$ 23,000.00
1.65	L-109-5.5	Install Salvaged 10kW L-828 Constant Current Regulator	EA	1	$ 4,368.00	$ 4,368.00	$ 4,160.00	$ 4,160.00	$ 5,000.00	$ 5,000.00
1.66	L-110-5.1	1-Way, 2" Sch. 40 PVC Conduit, Direct Buried in Turf	LF	44,500	$ 17.85	$ 794,325.00	$ 17.00	$ 756,500.00	$ 20.00	$ 890,000.00
1.67	L-110-5.2	2-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Turf	LF	3,725	$ 63.00	$ 234,675.00	$ 60.00	$ 223,500.00	$ 73.00	$ 271,925.00
1.68	L-110-5.3	2-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Full Strength Pavement	LF	415	$ 84.00	$ 34,860.00	$ 80.00	$ 33,200.00	$ 98.00	$ 40,670.00
1.69	L-110-5.4	4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Turf	LF	1,705	$ 78.75	$ 134,268.75	$ 75.00	$ 127,875.00	$ 92.00	$ 156,860.00
1.70	L-110-5.5	6-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Turf	LF	150	$ 94.50	$ 14,175.00	$ 90.00	$ 13,500.00	$ 110.00	$ 16,500.00
1.71	L-110-5.6	8-Way, 2" Sch. 40 PVC Conduit, Concrete Encased, in Turf	LF	470	$ 105.00	$ 49,350.00	$ 100.00	$ 47,000.00	$ 120.00	$ 56,400.00
1.72	L-112-5.1	2-Way, 2" HDPE Conduit, Installed Via Directional Drill	LF	735	$ 57.75	$ 42,446.25	$ 55.00	$ 40,425.00	$ 65.00	$ 47,775.00
1.73	L-112-5.2	2-Way, 4" HDPE Conduit, Installed Via Directional Drill	LF	175	$ 63.00	$ 11,025.00	$ 60.00	$ 10,500.00	$ 72.00	$ 12,600.00
1.74	L-112-5.3	4-Way, 2" HDPE Conduit, Installed Via Directional Drill	LF	250	$ 84.00	$ 21,000.00	$ 80.00	$ 20,000.00	$ 98.00	$ 24,500.00
1.75	L-112-5.4	6-Way, 2" HDPE Conduit, Installed Via Directional Drill	LF	100	$ 105.00	$ 10,500.00	$ 100.00	$ 10,000.00	$ 120.00	$ 12,000.00
1.76	L-112-5.5	8-Way, 2" HDPE Conduit, Installed Via Directional Drill	LF	425	$ 115.50	$ 49,087.50	$ 110.00	$ 46,750.00	$ 135.00	$ 57,375.00
1.77	L-115-5.1	2-Way Junction Can Plaza (JCP)	EA	24	$ 5,460.00	$ 131,040.00	$ 5,200.00	$ 124,800.00	$ 6,400.00	$ 153,600.00
1.78	L-115-5.2	4-Way Junction Can Plaza (JCP)	EA	4	$ 8,190.00	$ 32,760.00	$ 7,800.00	$ 31,200.00	$ 9,500.00	$ 38,000.00
1.79	L-115-5.3	6-Way Junction Can Plaza (JCP)	EA	1	$ 11,235.00	$ 11,235.00	$ 10,700.00	$ 10,700.00	$ 13,000.00	$ 13,000.00

BID SCHEDULE NO. 2 BID TAB

BID TAB
Taxiway Rehabilitation and Electrical Improvements Project
Texas Gulf Coast Regional Airport
TxDOT CSJ No. 2612ANGLE
Bid Opening: Thursday, October 23, 2025 @ 1:00 PM
KSA Project No. 103006

					Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700	
BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1.80	L-115-5.4	8-Way Junction Can Plaza (JCP)	EA	3	$ 14,700.00	$ 44,100.00	$ 14,000.00	$ 42,000.00	$ 17,000.00	$ 51,000.00
1.81	L-115-5.5	Install New Pull Can in Turf	EA	3	$ 2,310.00	$ 6,930.00	$ 2,200.00	$ 6,600.00	$ 2,700.00	$ 8,100.00
1.82	L-115-5.6	Install New Pull Box in Turf	EA	1	$ 7,392.00	$ 7,392.00	$ 7,040.00	$ 7,040.00	$ 8,600.00	$ 8,600.00
1.83	L-125-5.1	Install New L-861T(L) LED Elevated Taxiway Edge Light on New L-867B Base Can in Turf	EA	320	$ 2,341.50	$ 749,280.00	$ 2,230.00	$ 713,600.00	$ 2,700.00	$ 864,000.00
1.84	L-125-5.2	Install New L-862(L) Elevated Runway Edge Light on New L-867B Base Can in Turf	EA	70	$ 2,887.50	$ 202,125.00	$ 2,750.00	$ 192,500.00	$ 3,300.00	$ 231,000.00
1.85	L-125-5.3	Install New L-862E(L) Elevated Runway Threshold End Light on Existing Base Can	EA	8	$ 1,312.50	$ 10,500.00	$ 1,250.00	$ 10,000.00	$ 1,500.00	$ 12,000.00
1.86	L-125-5.4	Install New L-862E(L) Elevated Runway Threshold End Light on New L-867B Base Can in Turf	EA	8	$ 2,887.50	$ 23,100.00	$ 2,750.00	$ 22,000.00	$ 3,300.00	$ 26,400.00
1.87	L-125-5.5	Install New New L-867B Base Can with Blank Cover in Turf	EA	3	$ 1,942.50	$ 5,827.50	$ 1,850.00	$ 5,550.00	$ 2,200.00	$ 6,600.00
1.88	L-125-5.6	Install New 1-MOD L-858(L) Size 2, Style 2 LED Guidance Sign on New Foundation	EA	12	$ 6,090.00	$ 73,080.00	$ 5,800.00	$ 69,600.00	$ 7,000.00	$ 84,000.00
1.89	L-125-5.7	Install New 2-MOD L-858(L) Size 2, Style 2 LED Guidance Sign on New Foundation	EA	13	$ 7,455.00	$ 96,915.00	$ 7,100.00	$ 92,300.00	$ 8,700.00	$ 113,100.00
1.90	L-125-5.8	Install New 3-MOD L-858(L) Size 2, Style 2 LED Guidance Sign on New Foundation	EA	17	$ 9,135.00	$ 155,295.00	$ 8,700.00	$ 147,900.00	$ 10,500.00	$ 178,500.00
1.91	L-125-5.9	Install New 1-MOD L-858(L) Size 4, Style 3 LED Guidance Sign on New Foundation	EA	6	$ 7,350.00	$ 44,100.00	$ 7,000.00	$ 42,000.00	$ 8,600.00	$ 51,600.00
1.92	L-125-5.11	Install New 4-MOD L-858(L) Size 2, Style 2 LED Guidance Sign on New Foundation	EA	2	$ 11,392.50	$ 22,785.00	$ 10,850.00	$ 21,700.00	$ 13,000.00	$ 26,000.00
1.93	L-125-5.12	Install New 2-MOD L-858(L) Size 2, Style 3 LED Guidance Sign on New Foundation	EA	11	$ 9,030.00	$ 99,330.00	$ 8,600.00	$ 94,600.00	$ 10,500.00	$ 115,500.00
1.94	L-125-5.13	Install New 3-MOD L-858(L) Size 2, Style 3 LED Guidance Sign on New Foundation	EA	3	$ 10,500.00	$ 31,500.00	$ 10,000.00	$ 30,000.00	$ 12,300.00	$ 36,900.00
1.95	L-130-5.1	Install New LED L-880(L) Style B PAPI System	EA	2	$ 68,250.00	$ 136,500.00	$ 65,000.00	$ 130,000.00	$ 80,000.00	$ 160,000.00
1.96	L-16231-5.1	Install New Backup Standby Generator System	LS	1	$ 152,250.00	$ 152,250.00	$ 140,000.00	$ 140,000.00	$ 170,000.00	$ 170,000.00
1.97	262416-5.1	Electrical Service Including Rack, Equipment, Maintenance Pad, and Utility Company Ducts	LS	1	$ 57,750.00	$ 57,750.00	$ 55,000.00	$ 55,000.00	$ 67,000.00	$ 67,000.00
1.98	SEE PLANS	6' Wrought Iron Fence With Mow Strip	LF	132	$ 243.41	$ 32,130.12	$ 162.00	$ 21,384.00	$ 150.00	$ 19,800.00
1.99	SEE PLANS	12' Manual Rolling Wrought Iron Gate	EA	1	$ 8,800.00	$ 8,800.00	$ 6,200.00	$ 6,200.00	$ 12,500.00	$ 12,500.00
1.100	SEE PLANS	Remove and Dispose of Existing Segmented Circle and Traffic Pattern Indicators	LS	1	$ 10,250.00	$ 10,250.00	$ 6,500.00	$ 6,500.00	$ 18,500.00	$ 18,500.00
1.101	SEE PLANS	Construct Segmented Circle Including Traffic Pattern Indicators	LS	1	$ 26,875.00	$ 26,875.00	$ 40,000.00	$ 40,000.00	$ 50,000.00	$ 50,000.00
1.102	SEE PLANS	Gravel Access Drive	SY	165	$ 98.64	$ 16,275.60	$ 40.00	$ 6,600.00	$ 20.00	$ 3,300.00
1.103	SEE PLANS	Remove Existing Concrete Curb	LF	12	$ 41.66	$ 499.92	$ 28.00	$ 336.00	$ 12.00	$ 144.00
1.104	SEE PLANS	6" Reinfoced PCC	SY	43	$ 54.54	$ 2,345.22	$ 100.00	$ 4,300.00	$ 130.00	$ 5,590.00
1.105	SEE PLANS	12" Flexible Aggregate Base	SY	50	$ 51.25	$ 2,562.50	$ 60.00	$ 3,000.00	$ 90.00	$ 4,500.00
1.106	KSA-701-5.1	Solar Powered Green Taxiway Centerline Retroreflectors	EA	400	$ 104.50	$ 41,800.00	$ 95.00	$ 38,000.00	$ 250.00	$ 100,000.00
				Total Base Bid:		**$ 14,948,078.55**		**$ 14,469,511.57**		**$ 14,655,540.50**

BID SCHEDULE NO. 2 BID TAB

BID TAB
Taxiway Rehabilitation and Electrical Improvements Project
Texas Gulf Coast Regional Airport
TxDOT CSJ No. 2612ANGLE
Bid Opening: Thursday, October 23, 2025 @ 1:00 PM
KSA Project No. 103006

BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
Additive Alternate No. 1 - Installation of Runway End Identifier Lights (REILs) Runway 35:										
A1.01	L-125-5.10	Install New REIL UNIT	EA	1	$ 28,750.00	$ 28,750.00	$ 25,000.00	$ 25,000.00	$ 30,000.00	$ 30,000.00
		Total Additive Alternate No. 1:				**$ 28,750.00**		**$ 25,000.00**		**$ 30,000.00**
Additive Alternate No. 2 - Upgraded Taxiway Fillet Geometry for Runway Connector Taxiways (E-HMAC and G-HMAC):										
A2.01	P-101-5.1	Asphalt Pavement Removal (Full Depth)	SY	581	$ 18.02	$ 10,469.62	$ 4.39	$ 2,550.59	$ 12.00	$ 6,972.00
A2.02	P-152-4.1	Unclassified Excavation	CY	1,754	$ 23.41	$ 41,061.14	$ 80.00	$ 140,320.00	$ 36.00	$ 63,144.00
A2.03	P-155-8.1	10" Lime Stabilized Subgrade (6% Lime)	SY	4,208	$ 18.02	$ 75,828.16	$ 12.00	$ 50,496.00	$ 11.00	$ 46,288.00
A2.04	P-155-8.2	Commercial Lime Slurry, Grade 2	TON	114	$ 429.30	$ 48,940.20	$ 532.00	$ 60,648.00	$ 370.00	$ 42,180.00
A2.05	P-304-8.1	6" Cement-Treated Base Course	SY	3,972	$ 42.40	$ 168,412.80	$ 44.00	$ 174,768.00	$ 35.00	$ 139,020.00
A2.06	P-401-8.1	4" Asphalt Surface Course	TON	684	$ 288.32	$ 197,210.88	$ 250.00	$ 171,000.00	$ 360.00	$ 246,240.00
A2.07	P-403-8.1	5" Asphalt Stabilized Base Course	TON	987	$ 291.50	$ 287,710.50	$ 200.00	$ 197,400.00	$ 280.00	$ 276,360.00
A2.08	P-602-5.1	Emulsified Asphalt Prime Coat	GAL	993	$ 4.24	$ 4,210.32	$ 5.00	$ 4,965.00	$ 7.00	$ 6,951.00
A2.09	T-901-5.1	Hydromulch, Seed & Fertilizer for Permanent Application	AC	2	$ 4,375.00	$ 8,750.00	$ 12,670.00	$ 25,340.00	$ 3,500.00	$ 7,000.00
A2.10	T-904-5.1	Sodding	SY	2,329	$ 13.75	$ 32,023.75	$ 4.13	$ 9,618.77	$ 5.00	$ 11,645.00
A2.11	T-905-5.1	Topsoil (Obtained on Site, Removed and Reinstalled)	CY	1,076	$ 15.29	$ 16,452.04	$ 63.00	$ 67,788.00	$ 35.00	$ 37,660.00
		Total Additive Alternate No. 2:				**$ 891,069.41**		**$ 904,894.36**		**$ 883,460.00**
Additive Alternate No. 3 - Upgraded Taxiway Fillet Geometry for Apron Connector Taxiways (E1-PCC, F-PCC, G1-PCC and J-HMAC):										
A3.01	P-101-5.1	Asphalt Pavement Removal (Full Depth)	SY	75	$ 52.92	$ 3,969.00	$ 16.97	$ 1,272.75	$ 28.00	$ 2,100.00
A3.02	P-101-5.2	Concrete Pavement Removal (Full Depth)	SY	1,053	$ 25.76	$ 27,125.28	$ 23.00	$ 24,219.00	$ 28.00	$ 29,484.00
A3.03	P-101-5.7	24" RCP SET Removal	EA	1	$ 2,000.00	$ 2,000.00	$ 1,200.00	$ 1,200.00	$ 4,000.00	$ 4,000.00
A3.04	P-101-5.8	SET Removal for 2 - 30" RCP	EA	1	$ 2,000.00	$ 2,000.00	$ 1,200.00	$ 1,200.00	$ 4,000.00	$ 4,000.00
A3.05	P-101-5.9	42" RCP SET Removal	EA	1	$ 2,375.00	$ 2,375.00	$ 1,200.00	$ 1,200.00	$ 2,100.00	$ 2,100.00
A3.06	P-101-5.11	Storm Sewer Junction Box Removal	EA	2	$ 687.50	$ 1,375.00	$ 1,200.00	$ 2,400.00	$ 2,100.00	$ 4,200.00
A3.07	P-152-4.1	Unclassified Excavation	CY	7,580	$ 23.41	$ 177,447.80	$ 48.00	$ 363,840.00	$ 18.00	$ 136,440.00
A3.08	P-155-8.1	10" Lime Stabilized Subgrade (6% Lime)	SY	7,369	$ 18.36	$ 135,294.84	$ 11.00	$ 81,059.00	$ 10.00	$ 73,690.00
A3.09	P-155-8.2	Commercial Lime Slurry, Grade 2	TON	200	$ 425.25	$ 85,050.00	$ 528.00	$ 105,600.00	$ 370.00	$ 74,000.00
A3.10	P-304-8.1	6" Cement-Treated Base Course	SY	720	$ 53.55	$ 38,556.00	$ 48.00	$ 34,560.00	$ 36.00	$ 25,920.00
A3.11	P-304-8.2	8" Cement-Treated Base Course	SY	6,299	$ 56.70	$ 357,153.30	$ 66.00	$ 415,734.00	$ 43.00	$ 270,857.00
A3.12	P-401-8.1	4" Asphalt Surface Course	TON	123	$ 351.75	$ 43,265.25	$ 250.00	$ 30,750.00	$ 330.00	$ 40,590.00
A3.13	P-403-8.1	5" Asphalt Stabilized Base Course	TON	1,779	$ 279.30	$ 496,874.70	$ 200.00	$ 355,800.00	$ 265.00	$ 471,435.00
A3.14	P-501-8.1	12" Reinforced Portland Cement Concrete	SY	5,086	$ 156.25	$ 794,687.50	$ 188.00	$ 956,168.00	$ 160.00	$ 813,760.00
A3.15	P-602-5.1	Emulsified Asphalt Prime Coat	GAL	1,755	$ 4.20	$ 7,371.00	$ 5.00	$ 8,775.00	$ 6.50	$ 11,407.50
A3.16	P-605-5.1	Joint Sealing Filler	LF	8,260	$ 2.89	$ 23,871.40	$ 3.25	$ 26,845.00	$ 3.50	$ 28,910.00
A3.17	D-701-5.1	24" Dia. ASTM C76, Class V RCP	LF	16	$ 267.58	$ 4,281.28	$ 300.00	$ 4,800.00	$ 330.00	$ 5,280.00
A3.18	D-701-5.2	30" Dia. ASTM C76, Class V RCP	LF	64	$ 228.51	$ 14,624.64	$ 363.00	$ 23,232.00	$ 380.00	$ 24,320.00
A3.19	D-701-5.4	42" Dia. ASTM C76, Class V RCP	LF	32	$ 484.38	$ 15,500.16	$ 525.00	$ 16,800.00	$ 540.00	$ 17,280.00
A3.20	D-751-5.1	Storm Sewer Junction Box	EA	2	$ 2,768.75	$ 5,537.50	$ 9,130.00	$ 18,260.00	$ 7,000.00	$ 14,000.00
A3.21	D-752-5.1	Safety End Treatment for 1 - 24" RCP (6:1 Slope, With Pipe Runners)	EA	1	$ 4,125.00	$ 4,125.00	$ 3,600.00	$ 3,600.00	$ 4,200.00	$ 4,200.00
A3.22	D-752-5.2	Safety End Treatment for 2 - 30" RCP (6:1 Slope, With Pipe Runners)	EA	1	$ 5,687.50	$ 5,687.50	$ 9,400.00	$ 9,400.00	$ 7,000.00	$ 7,000.00
A3.23	D-752-5.4	Safety End Treatment for 1 - 42" RCP (6:1 Slope, With Pipe Runners)	EA	1	$ 12,187.50	$ 12,187.50	$ 7,700.00	$ 7,700.00	$ 6,000.00	$ 6,000.00

BID SCHEDULE NO. 2 BID TAB

BID TAB Taxiway Rehabilitation and Electrical Improvements Project Texas Gulf Coast Regional Airport TxDOT CSJ No. 2612ANGLE Bid Opening: Thursday, October 23, 2025 @ 1:00 PM KSA Project No. 103006					Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700	
BID NO.	**SPEC NO.**	**DESCRIPTION**	**UNIT**	**QTY**	**UNIT PRICE**	**TOTAL PRICE**	**UNIT PRICE**	**TOTAL PRICE**	**UNIT PRICE**	**TOTAL PRICE**
A3.24	T-901-5.1	Hydromulch, Seed & Fertilizer for Permanent Application	AC	4	$ 4,375.00	$ 17,500.00	$ 8,870.00	$ 35,480.00	$ 3,500.00	$ 14,000.00
A3.25	T-904-5.1	Sodding	SY	3,468	$ 13.75	$ 47,685.00	$ 4.13	$ 14,322.84	$ 5.00	$ 17,340.00
A3.26	T-905-5.1	Topsoil (Obtained on Site, Removed and Reinstalled)	CY	2,152	$ 15.29	$ 32,904.08	$ 39.00	$ 83,928.00	$ 33.00	$ 71,016.00
		Total Additive Alternate No. 3:				**$ 2,358,448.73**		**$ 2,628,145.59**		**$ 2,173,329.50**
Additive Alternate No. 4 - Reconstruct Taxiway H:										
A4.01	P-101-5.1	Asphalt Pavement Removal (Full Depth)	SY	350	$ 48.60	$ 17,010.00	$ 4.25	$ 1,487.50	$ 8.00	$ 2,800.00
A4.02	P-101-5.10	Concrete Pavement Removal (Full Depth)	SY	355	$ 25.76	$ 9,144.80	$ 12.03	$ 4,270.65	$ 20.00	$ 7,100.00
A4.03	P-152-4.1	Unclassified Excavation	CY	2,700	$ 23.41	$ 63,207.00	$ 54.00	$ 145,800.00	$ 12.00	$ 32,400.00
A4.04	P-155-8.1	10" Lime Stabilized Subgrade (6% Lime)	SY	2,604	$ 20.52	$ 53,434.08	$ 21.00	$ 54,684.00	$ 8.00	$ 20,832.00
A4.05	P-155-8.2	Commercial Lime Slurry, Grade 2	TON	71	$ 437.40	$ 31,055.40	$ 456.00	$ 32,376.00	$ 370.00	$ 26,270.00
A4.06	P-304-8.2	8" Cement-Treated Base Course	SY	2,505	$ 60.48	$ 151,502.40	$ 60.00	$ 150,300.00	$ 41.00	$ 102,705.00
A4.07	P-403-8.1	5" Asphalt Stabilized Base Course	TON	780	$ 287.28	$ 224,078.40	$ 200.00	$ 156,000.00	$ 270.00	$ 210,600.00
A4.08	P-501-8.1	12" Reinforced Portland Cement Concrete	SY	2,111	$ 156.25	$ 329,843.75	$ 172.00	$ 363,092.00	$ 168.00	$ 354,648.00
A4.09	P-602-5.1	Emulsified Asphalt Prime Coat	GAL	627	$ 4.32	$ 2,708.64	$ 5.00	$ 3,135.00	$ 6.50	$ 4,075.50
A4.10	P-605-5.1	Joint Sealing Filler	LF	2,861	$ 2.89	$ 8,268.29	$ 3.25	$ 9,298.25	$ 4.50	$ 12,874.50
A4.11	T-901-5.1	Hydromulch, Seed & Fertilizer for Permanent Application	AC	2	$ 4,375.00	$ 8,750.00	$ 10,191.00	$ 20,382.00	$ 3,200.00	$ 6,400.00
A4.12	T-904-5.1	Sodding	SY	985	$ 13.75	$ 13,543.75	$ 4.13	$ 4,068.05	$ 4.50	$ 4,432.50
A4.13	T-905-5.1	Topsoil (Obtained on Site, Removed and Reinstalled)	CY	1,076	$ 15.29	$ 16,452.04	$ 50.00	$ 53,800.00	$ 25.00	$ 26,900.00
		Total Additive Alternate No. 4:				**$ 928,998.55**		**$ 998,693.45**		**$ 812,037.50**

BID SCHEDULE NO. 2 BID TAB

BID NO.	SPEC NO.	DESCRIPTION	UNIT	QTY	Apex Alliance, LLC 3171 Summit Drive Port Neches, TX 77651 409-853-1120 UNIT PRICE	Apex Alliance, LLC TOTAL PRICE	Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091 UNIT PRICE	Sterling Delaware Holding Company TOTAL PRICE	Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700 UNIT PRICE	Zachry Construction Corporation TOTAL PRICE
BID TAB Taxiway Rehabilitation and Electrical Improvements Project Texas Gulf Coast Regional Airport TxDOT CSJ No. 2612ANGLE Bid Opening: Thursday, October 23, 2025 @ 1:00 PM KSA Project No. 103006										
BID SCHEDULE NO. 2 BID SUMMARY										
		BASE BID								
		Total Base Bid:			$	14,948,078.55	$	14,469,511.57	$	14,655,540.50
		ADDITIVE ALTERNATES								
		Additive Alternate No. 1 - Installation of Runway End Identifier Lights (REILs) Runway 35:			$	28,750.00	$	25,000.00	$	30,000.00
		Additive Alternate No. 2 - Upgraded Taxiway Fillet Geometry for Runway Connector Taxiways (E-HMAC and G-HMAC):			$	891,069.41	$	904,894.36	$	883,460.00
		Additive Alternate No. 3 - Upgraded Taxiway Fillet Geometry for Apron Connector Taxiways (E1-PCC, F-PCC, G1-PCC and J-HMAC):			$	2,358,448.73	$	2,628,145.59	$	2,173,329.50
		Additive Alternate No. 4 - Reconstruct Taxiway H:			$	928,998.55	$	998,693.45	$	812,037.50
		Base Bid:			$	14,948,078.55	$	14,469,511.57	$	14,655,540.50
		Base Bid + Add. Alt. No. 1:			$	14,976,828.55	$	14,494,511.57	$	14,685,540.50
		Base Bid + Add. Alt. No. 2:			$	15,839,147.96	$	15,374,405.93	$	15,539,000.50
		Base Bid + Add. Alt. No. 3:			$	17,306,527.28	$	17,097,657.16	$	16,828,870.00
		Base Bid + Add. Alt. No. 4:			$	15,877,077.10	$	15,468,205.02	$	15,467,578.00
		Preferred Award Option: Base Bid + Add. Alt. No. 1 + Add. Alt. No. 4:			$	15,905,827.10	$	15,493,205.02	$	15,497,578.00
		Error found and corrected by KSA								
		Low Bid								