Lochner

Ferguson Consulting
Aviation Specialists for Electrical, Telecommunications and Security Systems

TABULATION OF BIDS

TXDOT AVIATION STATEWIDE AIRPORT ELECTRICAL CONSTRUCTION PROJECT (AVSAE) - GROUP ALPHA - RE-BID

JACKSON COUNTY AIRPORT - EDNA (26R) - CSJ NO. 2413EDDNA
ROGER M. DREYER MEMORIAL AIRPORT - GONZALES (T20) - CSJ NO. 2416GONZA
ARANSAS COUNTY AIRPORT - ROCKPORT (RKP) - CSJ NO. 2416ROCKP
SMITHVILLE CRAWFORD MUNICIPAL AIRPORT - SMITHVILLE (84R) - CSJ NO. 2414SMITH
TERRELL MUNICIPAL AIRPORT - TERRELL (TRL) - CSJ NO. 2418TEREL

*** For highlighted cells in yellow, see notes in red at end of each bid table.**

TXDOT CSJ. No. 42224AVSAEA RE-BID

Bids Received: 9/24/2025
Lochner Job No.: 20616
Bids Tabulated By: AM
Date: 9/25/2025
Bids Checked By: SLS
Date: 9/25/2025

					Engineer's Estimate		EAS Contracting, L.P. 14686 Day Road Roanoke, TX 76262		F&W Electrical Contractors, Inc. 6880 US HWY 181 N Floresville, TX 78114		Airfield Western, LLC 1551 6450 Road Montrose, CO 81401-8808		Vellutini Corporation DBA Royal Electric Company 17304 Preston Road, Suite 750 Dallas, TX 75252		KOBO Utility Construction Corp 4 Victory Drive Sandwich, MA 02563	
BID GUARANTEE:					N/A		YES		YES		YES		YES		YES	
ELECTRONICALLY FILLED OUT & SIGNED IN INK:					N/A		YES		YES		YES		YES		YES	
ADDENDA ACKNOWLEDGEMENT:					N/A		YES		YES		YES		YES		YES	
QUALIFICATIONS SUBMITTED:					N/A		YES		YES		YES		YES		YES	
Item No.	Spec. No.	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
BASE BID: ELECTRICAL IMPROVEMENTS																
1	C-105-6.1	Mobilization - Edna	1	LS	$ 80,000.00	$80,000.00	$81,316.00	$81,316.00	$40,000.00	$40,000.00	$42,499.00	$42,499.00	$150,000.00	$150,000.00	$59,500.00	$59,500.00
2	C-105-6.2	Mobilization - Gonzales	1	LS	$ 74,000.00	$74,000.00	$83,030.00	$83,030.00	$40,000.00	$40,000.00	$47,432.00	$47,432.00	$150,000.00	$150,000.00	$59,500.00	$59,500.00
4	C-105-6.4	Mobilization - Rockport	1	LS	$ 250,000.00	$250,000.00	$130,430.00	$130,430.00	$40,000.00	$40,000.00	$51,801.00	$51,801.00	$150,000.00	$150,000.00	$81,500.00	$81,500.00
5	C-105-6.5	Mobilization - Smithville	1	LS	$ 95,000.00	$95,000.00	$85,672.00	$85,672.00	$40,000.00	$40,000.00	$41,331.00	$41,331.00	$150,000.00	$150,000.00	$59,500.00	$59,500.00
6	C-105-6.6	Mobilization - Terrell	1	LS	$ 94,000.00	$94,000.00	$88,336.60	$88,336.60	$40,000.00	$40,000.00	$52,364.00	$52,364.00	$150,000.00	$150,000.00	$59,500.00	$59,500.00
7	SS-1-1	Temporary Marking, Lighting and Barricades - Edna	1	LS	$ 40,000.00	$40,000.00	$4,087.00	$4,087.00	$9,000.00	$9,000.00	$4,368.00	$4,368.00	$4,160.00	$4,160.00	$32,500.00	$32,500.00
8	SS-1-2	Temporary Marking, Lighting and Barricades - Gonzales	1	LS	$ 40,000.00	$40,000.00	$2,403.00	$2,403.00	$9,000.00	$9,000.00	$5,108.00	$5,108.00	$2,360.00	$2,360.00	$32,500.00	$32,500.00
10	SS-1-4	Temporary Marking, Lighting and Barricades - Rockport	1	LS	$ 60,000.00	$60,000.00	$11,850.00	$11,850.00	$9,000.00	$9,000.00	$9,949.00	$9,949.00	$7,500.00	$7,500.00	$41,500.00	$41,500.00
11	SS-1-5	Temporary Marking, Lighting and Barricades - Smithville	1	LS	$ 40,000.00	$40,000.00	$3,197.00	$3,197.00	$9,000.00	$9,000.00	$8,067.00	$8,067.00	$2,200.00	$2,200.00	$32,500.00	$32,500.00
12	SS-1-6	Temporary Marking, Lighting and Barricades - Terrell	1	LS	$ 40,000.00	$40,000.00	$2,954.00	$2,954.00	$9,000.00	$9,000.00	$10,287.00	$10,287.00	$2,200.00	$2,200.00	$32,500.00	$32,500.00
13	P-152-4.1d	Unclassified Excavation - Rockport	20	CY	$ 50.00	$1,000.00	$312.00	$6,240.00	$300.00	$6,000.00	$60.00	$1,200.00	$375.00	$7,500.00	$350.00	$7,000.00
14	P-152-4.1e	Unclassified Excavation - Smithville	5	CY	$ 50.00	$250.00	$528.00	$2,640.00	$300.00	$1,500.00	$60.00	$300.00	$375.00	$1,875.00	$350.00	$1,750.00
15	P-152-4.1f	Unclassified Excavation - Terrell	25	CY	$ 50.00	$1,250.00	$259.00	$6,475.00	$300.00	$7,500.00	$60.00	$1,500.00	$375.00	$9,375.00	$350.00	$8,750.00
16	P-152-4.2d	Embankment - Rockport	350	CY	$ 50.00	$17,500.00	$65.00	$22,750.00	$125.00	$43,750.00	$173.00	$60,550.00	$130.00	$45,500.00	$98.00	$34,300.00
17	P-152-4.2e	Embankment - Smithville	100	CY	$ 50.00	$5,000.00	$495.00	$49,500.00	$125.00	$12,500.00	$173.00	$17,300.00	$130.00	$13,000.00	$98.00	$9,800.00
18	P-152-4.2f	Embankment - Terrell	5	CY	$ 50.00	$250.00	$548.00	$2,740.00	$125.00	$625.00	$174.00	$870.00	$130.00	$650.00	$125.00	$625.00
22	T-901-5.1a	Seeding - Edna	1	AC	$ 200.00	$200.00	$3,208.00	$3,208.00	$8,250.00	$8,250.00	$4,253.00	$4,253.00	$3,000.00	$3,000.00	$3,550.00	$3,550.00
23	T-901-5.1b	Seeding - Gonzales	1	AC	$ 200.00	$200.00	$3,208.00	$3,208.00	$8,250.00	$8,250.00	$4,253.00	$4,253.00	$3,000.00	$3,000.00	$3,550.00	$3,550.00
25	T-901-5.1d	Seeding - Rockport	4	AC	$ 200.00	$800.00	$5,905.00	$23,620.00	$8,250.00	$33,000.00	$3,814.00	$15,256.00	$3,000.00	$12,000.00	$3,550.00	$14,200.00
26	T-901-5.1e	Seeding - Smithville	4	AC	$ 200.00	$800.00	$5,905.00	$23,620.00	$8,250.00	$33,000.00	$3,814.00	$15,256.00	$3,000.00	$12,000.00	$3,550.00	$14,200.00
27	T-901-5.1f	Seeding - Terrell	2	AC	$ 200.00	$400.00	$6,015.00	$12,030.00	$8,250.00	$16,500.00	$3,814.00	$7,628.00	$3,000.00	$6,000.00	$3,550.00	$7,100.00
28	D-701-5.1	24 inch Class IV RCP	95	LF	$ 1,000.00	$95,000.00	$654.00	$62,130.00	$325.00	$30,875.00	$1,162.00	$110,390.00	$325.00	$30,875.00	$100.00	$9,500.00
29	D-701-5.2	RCP End Section	4	EA	$ 4,000.00	$16,000.00	$3,435.00	$13,740.00	$5,500.00	$22,000.00	$6,329.00	$25,316.00	$7,000.00	$28,000.00	$3,500.00	$14,000.00
30	L-103-5.1	Install New Beacon on New 50' Tip Down Pole, including Foundation	2	EA	$ 75,000.00	$150,000.00	$52,894.00	$105,788.00	$64,000.00	$128,000.00	$69,776.00	$139,552.00	$85,500.00	$171,000.00	$98,500.00	$197,000.00
31	L-103-5.2	Install Salvaged Beacon on New 50' Tip Down Pole, including Foundation	2	EA	$ 50,000.00	$100,000.00	$41,438.00	$82,876.00	$52,000.00	$104,000.00	$56,020.00	$112,040.00	$68,000.00	$136,000.00	$88,500.00	$177,000.00
32	L-105-5.1	Remove No. 8 AWG, L-824C in duct	33,325	LF	$ 1.00	$33,325.00	$0.60	$19,995.00	$0.45	$14,996.25	$0.32	$10,664.00	$1.00	$33,325.00	$1.00	$33,325.00
33	L-105-5.2	Remove 2-inch conduit including cable(s)	2,150	LF	$ 7.50	$16,125.00	$10.75	$23,112.50	$7.00	$15,050.00	$0.80	$1,720.00	$4.00	$8,600.00	$9.00	$19,350.00
34	L-105-5.3	Remove Existing Stake Mounted Elevated Taxiway Edge Light and associated brooks box	47	EA	$ 325.00	$15,275.00	$373.00	$17,531.00	$100.00	$4,700.00	$276.00	$12,972.00	$282.00	$13,254.00	$285.00	$13,395.00
35	L-105-5.4	Remove Existing Elevated Taxiway Edge Light and Base Can	8	EA	$ 380.00	$3,040.00	$434.00	$3,472.00	$225.00	$1,800.00	$200.00	$1,600.00	$357.00	$2,856.00	$955.00	$7,640.00
36	L-105-5.5	Remove Existing Elevated Taxiway Edge Light, Base Can to Remain	40	EA	$ 80.00	$3,200.00	$108.00	$4,320.00	$75.00	$3,000.00	$32.00	$1,280.00	$56.00	$2,240.00	$255.00	$10,200.00
37	L-105-5.6	Remove Existing Stake Mounted Elevated Runway Edge Light And Associated Brooks Box	156	EA	$ 325.00	$50,700.00	$371.00	$57,876.00	$150.00	$23,400.00	$326.00	$50,856.00	$289.00	$45,084.00	$255.00	$39,780.00
39	L-105-5.8	Remove Existing Elevated Runway Edge Light, Base Can to Remain	100	EA	$ 80.00	$8,000.00	$109.00	$10,900.00	$75.00	$7,500.00	$32.00	$3,200.00	$54.00	$5,400.00	$255.00	$25,500.00
40	L-105-5.9	Remove Existing Stake Mounted Elevated Threshold End Light And Associated Brooks Box	60	EA	$ 325.00	$19,500.00	$369.00	$22,140.00	$150.00	$9,000.00	$326.00	$19,560.00	$256.00	$15,360.00	$275.00	$16,500.00
41	L-105-5.10	Remove Existing Elevated Threshold End Light, Base Can to Remain	40	EA	$ 80.00	$3,200.00	$115.00	$4,600.00	$75.00	$3,000.00	$32.00	$1,280.00	$56.00	$2,240.00	$255.00	$10,200.00
43	L-105-5.12	Remove Guidance Sign, Foundation to Remain	17	EA	$ 300.00	$5,100.00	$221.00	$3,757.00	$200.00	$3,400.00	$80.00	$1,360.00	$309.00	$5,253.00	$435.00	$7,395.00
44	L-105-5.13	Remove Guidance Sign and Foundation	37	EA	$ 1,250.00	$46,250.00	$987.00	$36,519.00	$700.00	$25,900.00	$930.00	$34,410.00	$1,330.00	$49,210.00	$1,250.00	$46,250.00
45	L-105-5.14	Remove Existing Manhole	9	EA	$ 3,500.00	$31,500.00	$4,359.00	$39,231.00	$1,800.00	$16,200.00	$1,098.00	$9,882.00	$1,460.00	$13,140.00	$1,850.00	$16,650.00
46	L-105-5.15	Remove Existing Pullbox	29	EA	$ 1,000.00	$29,000.00	$756.00	$21,924.00	$125.00	$3,625.00	$272.00	$7,888.00	$1,090.00	$31,610.00	$785.00	$22,765.00
47	L-105-5.16	Remove Existing Duct Marker	8	EA	$ 120.00	$960.00	$116.00	$928.00	$65.00	$520.00	$17.00	$136.00	$99.00	$792.00	$150.00	$1,200.00
48	L-105-5.17	Demolish Existing Electrical Vault Building and Equipment	1	LS	$ 25,000.00	$25,000.00	$6,023.00	$6,023.00	$8,000.00	$8,000.00	$8,267.00	$8,267.00	$42,500.00	$42,500.00	$24,800.00	$24,800.00
49	L-105-5.18	Remove Existing Wind Cone and Associated Foundation	4	EA	$ 2,000.00	$8,000.00	$2,099.00	$8,396.00	$1,500.00	$6,000.00	$1,617.00	$6,468.00	$3,190.00	$12,760.00	$2,855.00	$11,420.00
50	L-105-5.19	Remove Existing Beacon, Pole, and Foundation	2	EA	$ 10,000.00	$20,000.00	$3,858.00	$7,716.00	$11,500.00	$23,000.00	$4,392.00	$8,784.00	$13,600.00	$27,200.00	$8,500.00	$17,000.00
51	L-105-5.20	Remove Existing Beacon and Pole, Beacon to be Salvaged	2	EA	$ 10,000.00	$20,000.00	$3,810.00	$7,620.00	$11,500.00	$23,000.00	$4,392.00	$8,784.00	$13,000.00	$26,000.00	$7,200.00	$14,400.00
52	L-105-5.21	Remove Existing PAPI-2 Unit	4	EA	$ 4,000.00	$16,000.00	$2,444.00	$9,776.00	$1,500.00	$6,000.00	$1,263.00	$5,052.00	$8,300.00	$33,200.00	$11,896.00	$47,584.00
53	L-105-5.22	Remove Existing PAPI-4 Unit	3	EA	$ 4,500.00	$13,500.00	$4,516.00	$13,548.00	$2,000.00	$6,000.00	$2,379.00	$7,137.00	$10,300.00	$30,900.00	$25,800.00	$77,400.00
54	L-105-5.23	Remove Existing REIL Unit	2	EA	$ 2,500.00	$5,000.00	$2,781.00	$5,562.00	$1,500.00	$3,000.00	$1,263.00	$2,526.00	$3,610.00	$7,220.00	$8,590.00	$17,180.00
55	L-105-5.24	Remove Concrete Encased Duct in Earth (Including Cable)	282	LF	$ 12.50	$3,525.00	$11.95	$3,369.90	$7.00	$1,974.00	$144.00	$40,608.00	$82.00	$23,124.00	$35.50	$10,011.00
56	L-105-5.25	Remove 600V Circuit in Duct	4,950	LF	$ 1.50	$7,425.00	$0.65	$3,217.50	$0.50	$2,475.00	$0.80	$3,960.00	$1.00	$4,950.00	$1.00	$4,950.00
57	L-107-5.1	Install New L-807(L) LED Wind Cone Including Tip Down Pole	4	EA	$ 19,000.00	$76,000.00	$12,435.00	$49,740.00	$14,800.00	$59,200.00	$15,590.00	$62,360.00	$22,000.00	$88,000.00	$26,700.00	$106,800.00
58	L-107-5.2	Paint Existing Segmented Circle Around Wind Cone	5	LS	$ 15,000.00	$75,000.00	$3,567.00	$17,835.00	$9,000.00	$45,000.00	$2,430.00	$12,150.00	$13,500.00	$67,500.00	$18,500.00	$92,500.00
59	L-108-5.1	No.8 AWG, L-824C 5kV Cable, Installed in Conduit or Duct	139,950	LF	$ 2.50	$349,875.00	$1.25	$174,937.50	$1.95	$272,902.50	$4.17	$583,591.50	$2.00	$279,900.00	$2.50	$349,875.00
60	L-108-5.2	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench, Including Ground Rods	79,790	LF	$ 2.50	$199,475.00	$1.20	$95,748.00	$1.95	$155,590.50	$5.70	$454,803.00	$2.00	$159,580.00	$3.50	$279,265.00
61	L-108-5.3	Electrical Circuit (2) #8, #8G, Installed in Conduit or Duct	9,750	LF	$ 5.00	$48,750.00	$3.85	$37,537.50	$4.10	$39,975.00	$7.37	$71,857.50	$3.00	$29,250.00	$5.00	$48,750.00
62	L-108-5.4	Electrical Circuit (2) #10, #10G, Installed in Conduit or Duct	5,800	LF	$ 4.00	$23,200.00	$2.95	$17,110.00	$2.95	$17,110.00	$6.21	$36,018.00	$3.00	$17,400.00	$4.75	$27,550.00
63	L-108-5.5	Electrical Circuit (2) #12, #12G, Installed in Conduit or Duct	6,240	LF	$ 3.00	$18,720.00	$2.60	$16,224.00	$2.35	$14,664.00	$5.72	$35,692.80	$2.00	$12,480.00	$4.75	$29,640.00
64	L-108-5.6	Temporary Electrical Provisions	1	LS	$ 15,000.00	$15,000.00	$6,486.00	$6,486.00	$20,000.00	$20,000.00	$4,274.00	$4,274.00	$13,900.00	$13,900.00	$26,700.00	$26,700.00
65	L-109-5.1	Vault Equipment Modifications	4	LS	$ 30,000.00	$120,000.00	$7,250.00	$29,000.00	$43,500.00	$174,000.00	$19,778.00	$79,112.00	$22,000.00	$88,000.00	$44,760.00	$179,040.00
66	L-109-5.2	4kV Constant Current Regulator	7	EA	$ 15,000.00	$105,000.00	$9,602.00	$67,214.00	$9,800.00	$68,600.00	$9,858.00	$69,006.00	$12,000.00	$84,000.00	$29,869.00	$209,083.00
67	L-109-5.3	Install New Vault Building and Equipment	2	LS	$ 62,000.00	$124,000.00	$101,673.00	$203,346.00	$135,000.00	$270,000.00	$272,127.00	$544,254.00	$200,000.00	$400,000.00	$180,600.00	$361,200.00
68	L-109-5.4	Replace Existing ALCMS System	1	LS	$ 25,000.00	$25,000.00	$91,360.00	$91,360.00	$131,000.00	$131,000.00	$141,130.00	$141,130.00	$60,000.00	$60,000.00	$111,550.00	$111,550.00
69	L-110-5.1	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit in Earth	56,175	LF	$ 12.00	$674,100.00	$10.15	$570,176.25	$12.50	$702,187.50	$6.27	$352,217.25	$8.00	$449,400.00	$15.00	$842,625.00
72	L-110-5.4	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit VIA Open Cut	185	LF	$ 65.00	$12,025.00	$60.25	$11,146.25	$75.00	$13,875.00	$36.00	$6,660.00	$37.00	$6,845.00	$45.00	$8,325.00
73	L-110-5.5	Procure and Install 2-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	7,725	LF	$ 40.00	$309,000.00	$34.05	$263,036.25	$48.00	$370,800.00	$29.00	$224,025.00	$26.00	$200,850.00	$38.00	$293,550.00
74	L-110-5.6	Procure and Install 2-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	1,515	LF	$ 65.00	$98,475.00	$56.25	$85,218.75	$55.00	$83,325.00	$58.00	$87,870.00	$70.00	$106,050.00	$95.00	$143,925.00
75	L-110-5.7	Procure and Install 4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	7,215	LF	$ 65.00	$468,975.00	$45.70	$329,725.50	$58.00	$418,470.00	$40.00	$288,600.00	$65.00	$468,975.00	$49.50	$357,142.50
76	L-110-5.8	Procure and Install 4-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	1,195	LF	$ 80.00	$95,600.00	$74.15	$88,609.25	$75.00	$89,625.00	$117.00	$139,815.00	$90.00	$107,550.00	$115.00	$137,425.00
77	L-110-5.9	Procure and Install 6-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	1,600	LF	$ 90.00	$144,000.00	$63.85	$102,160.00	$80.00	$128,000.00	$60.00	$96,000.00	$124.00	$198,400.00	$65.00	$104,000.00
78	L-110-5.10	Procure and Install 6-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Existing Pavement VIA Open Cut	25	LF	$ 150.00	$3,750.00	$123.00	$3,075.00	$175.00	$4,375.00	$97.00	$2,425.00	$155.00	$3,875.00	$125.00	$3,125.00
79	L-110-5.11	Procure and Install 6-Way, 2" SDR 11 HDPE Conduit, VIA Directional Drill	265	LF	$ 100.00	$26,500.00	$103.15	$27,334.75	$85.00	$22,525.00	$198.00	$52,470.00	$112.00	$29,680.00	$145.00	$38,425.00
80	L-110-5.12	Procure and Install 10-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	415	LF	$ 115.00	$47,725.00	$92.40	$38,346.00	$125.00	$51,875.00	$117.00	$48,555.00	$117.00	$48,555.00	$95.00	$39,425.00
81	L-110-5.13	Procure and Install 10-Way, 2" Sch. 40 PVC Conduit, Concrete Encased VIA Open Cut	40	LF	$ 175.00	$7,000.00	$131.60	$5,264.00	$225.00	$9,000.00	$153.00	$6,120.00	$186.00	$7,440.00	$275.00	$11,000.00
82	L-110-5.14	Procure and Install 10-Way, 2" SDR 11 HDPE Conduit, VIA Directional Drill	360	LF	$ 115.00	$41,400.00	$116.85	$42,066.00	$115.00	$41,400.00	$273.00	$98,280.00	$110.00	$39,600.00	$220.00	$79,200.00
83	L-110-5.15	Procure and Install Utility Company Service entrance Infrastructure	1	LS	$ 110,000.00	$110,000.00	$46,747.00	$46,747.00	$21,000.00	$21,000.00	$3,748.00	$3,748.00	$113,674.00	$113,674.00	$35,500.00	$35,500.00
84	L-110-5.16	Procure and Install 4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased VIA Open Cut	75	LF	$ 175.00	$13,125.00	$88.50	$6,637.50	$125.00	$9,375.00	$42.00	$3,150.00	$52.00	$3,900.00	$125.00	$9,375.00
85	L-115-5.1	Install New 2 Way JCP incl Sump Drain	48	EA	$ 8,000.00	$384,000.00	$6,470.00	$310,560.00	$5,130.00	$246,240.00	$4,434.00	$212,832.00	$9,700.00	$465,600.00	$3,980.00	$191,040.00
86	L-115-5.2	Install New 4 Way JCP incl Sump Drain	23	EA	$ 12,000.00	$276,000.00	$12,381.00	$284,763.00	$7,730.00	$177,790.00	$8,950.00	$205,850.00	$12,800.00	$294,400.00	$7,558.00	$173,834.00
87	L-115-5.3	Install New 6 Way JCP incl Sump Drain	11	EA	$ 16,000.00	$176,000.00	$16,227.00	$178,497.00	$10,030.00	$110,330.00	$12,489.00	$137,379.00	$15,800.00	$173,800.00	$12,500.00	$137,500.00
88	L-115-5.4	Install New 10 Way JCP incl Sump Drain	3	EA	$ 22,500.00	$67,500.00	$22,206.00	$66,618.00	$12,930.00	$38,790.00	$17,095.00	$51,285.00	$23,000.00	$69,000.00	$16,500.00	$49,500.00
89	L-115-5.5	Install New L-867D Pull Can in Earth	14	EA	$ 2,500.00	$35,000.00	$1,586.00	$22,204.00	$1,855.00	$25,970.00	$1,902.00	$26,628.00	$3,110.00	$43,540.00	$1,900.00	$26,600.00
90	L-125-5.1	Install New L-861T(L) Elevated Taxiway Edge Light with New L867B Base Can in Earth	91	EA	$ 2,225.00	$202,475.00	$1,905.00	$173,355.00	$2,175.00	$197,925.00	$1,928.00	$175,448.00	$2,500.00	$227,500.00	$1,395.00	$126,945.00
91	L-125-5.2	Install New L-861T(L) Elevated Taxiway Edge Light in Existing Base Can	27	EA	$ 850.00	$22,950.00	$481.00	$12,987.00	$825.00	$22,275.00	$646.00	$17,442.00	$450.00	$12,150.00	$1,389.00	$37,503.00
92	L-125-5.3	Install Salvaged L-861T(L) Elevated Taxiway Edge Light in Existing Base Can	3	EA	$ 500.00	$1,500.00	$392.00	$1,176.00	$675.00	$2,025.00	$442.00	$1,326.00	$300.00	$900.00	$987.00	$2,961.00
93	L-125-5.4	Install New L-861T(L) Elevated Taxiway Edge Light with New L867B Base Can in Existing Shoulder Pavement	9	EA	$ 3,750.00	$33,750.00	$4,336.00	$39,024.00	$3,500.00	$31,500.00	$7,856.00	$70,704.00	$2,800.00	$25,200.00	$4,850.00	$43,650.00
94	L-125-5.5	Install New L-861(L) Elevated Runway Edge Light with New L867B Base Can in Earth	154	EA	$ 2,250.00	$346,500.00	$2,020.00	$311,080.00	$2,275.00	$350,350.00	$2,112.00	$325,248.00	$2,700.00	$415,800.00	$1,550.00	$238,700.00
95	L-125-5.6	Install New L-861(L) Elevated Runway Edge Light in Existing L867B Base Can	100	EA	$ 850.00	$85,000.00	$580.00	$58,000.00	$950.00	$95,000.00	$727.00	$72,700.00	$600.00	$60,000.00	$950.00	$95,000.00
98	L-125-5.9	Install New L-861E(L) Elevated Runway Threshold Light with New L867B Base Can in Earth	60	EA	$ 2,500.00	$150,000.00	$1,970.00	$118,200.00	$2,550.00	$153,000.00	$2,129.00	$127,740.00	$2,600.00	$156,000.00	$1,750.00	$105,000.00
99	L-125-5.10	Install New L-861E(L) Elevated Runway Threshold Light in Existing Base Can	40	EA	$ 1,000.00	$40,000.00	$586.00	$23,440.00	$1,100.00	$44,000.00	$744.00	$29,760.00	$700.00	$28,000.00	$975.00	$39,000.00
100	L-125-5.11	Install New Guidance Sign on New Sign Foundation, 1 Module	18	EA	$ 7,000.00	$126,000.00	$5,293.00	$95,274.00	$5,275.00	$94,950.00	$4,097.00	$73,746.00	$8,900.00	$160,200.00	$3,897.00	$70,146.00
101	L-125-5.12	Install New Guidance Sign on New Sign Foundation, 2 Module	15	EA	$ 9,000.00	$135,000.00	$5,840.00	$87,600.00	$6,975.00	$104,625.00	$4,686.00	$70,290.00	$9,700.00	$145,500.00	$4,989.00	$74,835.00
102	L-125-5.13	Install New Guidance Sign on New Sign Foundation, 3 Module	12	EA	$ 11,000.00	$132,000.00	$6,648.00	$79,776.00	$8,575.00	$102,900.00	$5,351.00	$64,212.00	$10,400.00	$124,800.00	$6,150.00	$73,800.00
103	L-125-5.14	Install New Guidance Sign on New Sign Foundation, 4 Module	3	EA	$ 13,000.00	$39,000.00	$7,368.00	$22,104.00	$10,125.00	$30,375.00	$6,008.00	$18,024.00	$11,200.00	$33,600.00	$7,890.00	$23,670.00
104	L-125-5.15	Install New Guidance Sign on Existing Sign Foundation, 1 Module	16	EA	$ 3,500.00	$56,000.00	$1,778.00	$28,448.00	$2,505.00	$40,080.00	$1,614.00	$25,824.00	$3,010.00	$48,160.00	$2,899.00	$46,384.00
105	L-125-5.16	Install New Guidance Sign on Existing Sign Foundation, 2 Module	1	EA	$ 4,000.00	$4,000.00	$2,219.00	$2,219.00	$2,625.00	$2,625.00	$2,157.00	$2,157.00	$3,640.00	$3,640.00	$3,995.00	$3,995.00
107	L-125-5.18	Install New Isolation Transformer and Connector Kit in Existing Sign/ Fixture	10	EA	$ 500.00	$5,000.00	$344.00	$3,440.00	$485.00	$4,850.00	$288.00	$2,880.00	$377.00	$3,770.00	$546.00	$5,460.00
108	L-125-5.19	Install New REIL Unit	5	EA	$ 24,000.00	$120,000.00	$17,011.00	$85,055.00	$20,000.00	$100,000.00	$19,166.00	$95,830.00	$15,000.00	$75,000.00	$34,889.00	$174,445.00
109	L-130-5.1	Install New LED 2-Box Papi System incl Flight Check	6	EA	$ 30,000.00	$180,000.00	$35,124.00	$210,744.00	$30,000.00	$180,000.00	$27,271.00	$163,626.00	$22,000.00	$132,000.00	$63,550.00	$381,300.00
110	L-130-5.2	Install New LED 4-Box Papi System incl Flight Check	5	EA	$ 60,000.00	$300,000.00	$61,650.00	$308,250.00	$60,000.00	$300,000.00	$50,347.00	$251,735.00	$42,000.00	$210,000.00	$82,700.00	$413,500.00
0	PLAN	Utility Allowance NTE $100,000.00	1	ALLOW	$ 100,000.00	$100,000.00	$100,000.00	$100,000.00	$95,000.00	$95,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00
			SUBTOTAL BASE BID			$7,908,936.50										
			BASE BID CONTINGENCY (10%)			$790,893.65										
SUBTOTAL BASE BID			SUBTOTAL BB + BB CONTING.			$8,699,830.15		$6,294,269.00		$6,696,764.75		$6,864,114.05		$7,777,777.00		$8,047,983.50

Note 1: Base Bid Item No. 32, Spec. No. L-105-5.1 highlighted in red to mark quantity discrepancy between Base Bid (33,325 LF) and published Summary of Quantities (33,225 LF). This quantity should have been marked as 33,225 LF in the Bid Form, but bids will be accepted with the 33,325 LF.

					Engineer's Estimate		EAS Contracting, L.P. 14686 Day Road Roanoke, TX 76262		F&W Electrical Contractors, Inc. 6880 US HWY 181 N Floresville, TX 78114		Airfield Western, LLC 1551 6450 Road Montrose, CO 81401-8808		Vellutini Corporation DBA Royal Electric Company 17304 Preston Road, Suite 750 Dallas, TX 75252		KOBO Utility Construction Corp 4 Victory Drive Sandwich, MA 02563	
Item No.	Spec. No.	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
DEDUCTIVE ALTERNATE 1: JACKSON COUNTY AIRPORT - EDNA (26R) - CSJ NO. 2413EDDNA																
1	C-105-6.1	Mobilization - Edna	-1	LS	$81,316.00	($81,316.00)	$81,316.00	($81,316.00)	$40,000.00	($40,000.00)	$42,499.00	($42,499.00)	$150,000.00	($150,000.00)	$59,500.00	($59,500.00)
7	SS-1-1	Temporary Marking, Lighting and Barricades - Edna	-1	LS	$4,087.00	($4,087.00)	$4,087.00	($4,087.00)	$9,000.00	($9,000.00)	$4,368.00	($4,368.00)	$4,160.00	($4,160.00)	$32,500.00	($32,500.00)
22	T-901-5.1a	Seeding - Edna	-1	AC	$3,208.00	($3,208.00)	$3,208.00	($3,208.00)	$8,250.00	($8,250.00)	$4,253.00	($4,253.00)	$3,000.00	($3,000.00)	$3,550.00	($3,550.00)
30	L-103-5.1	Install New Beacon on New 50' Tip Down Pole, including Foundation	-1	EA	$52,894.00	($52,894.00)	$52,894.00	($52,894.00)	$64,000.00	($64,000.00)	$69,776.00	($69,776.00)	$85,500.00	($85,500.00)	$98,500.00	($98,500.00)
37	L-105-5.6	Remove Existing Stake Mounted Elevated Runway Edge Light And Associated Brooks Box	-32	EA	$371.00	($11,872.00)	$371.00	($11,872.00)	$150.00	($4,800.00)	$326.00	($10,432.00)	$289.00	($9,248.00)	$255.00	($8,160.00)
40	L-105-5.9	Remove Existing Stake Mounted Elevated Threshold End Light And Associated Brooks Box	-16	EA	$369.00	($5,904.00)	$369.00	($5,904.00)	$150.00	($2,400.00)	$326.00	($5,216.00)	$256.00	($4,096.00)	$275.00	($4,400.00)
44	L-105-5.13	Remove Guidance Sign and Foundation	-10	EA	$987.00	($9,870.00)	$987.00	($9,870.00)	$700.00	($7,000.00)	$930.00	($9,300.00)	$1,330.00	($13,300.00)	$1,250.00	($12,500.00)
49	L-105-5.18	Remove Existing Wind Cone and Associated Foundation	-1	EA	$2,099.00	($2,099.00)	$2,099.00	($2,099.00)	$1,500.00	($1,500.00)	$1,617.00	($1,617.00)	$3,190.00	($3,190.00)	$2,855.00	($2,855.00)

Item No.	Spec. No.	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
50	L-105-5.19	Remove Existing Beacon, Pole, and Foundation	-1	EA	$3,858.00	($3,858.00)	$3,858.00	($3,858.00)	$11,500.00	($11,500.00)	$4,392.00	($4,392.00)	$13,600.00	($13,600.00)	$8,500.00	($8,500.00)
57	L-107-5.1	Install New L-807(L) LED Wind Cone Including Tip Down Pole	-1	EA	$12,435.00	($12,435.00)	$12,435.00	($12,435.00)	$14,800.00	($14,800.00)	$15,590.00	($15,590.00)	$22,000.00	($22,000.00)	$26,700.00	($26,700.00)
58	L-107-5.2	Paint Existing Segmented Circle Around Wind Cone	-1	LS	$3,567.00	($3,567.00)	$3,567.00	($3,567.00)	$9,000.00	($9,000.00)	$2,430.00	($2,430.00)	$13,500.00	($13,500.00)	$18,500.00	($18,500.00)
59	L-108-5.1	No.8 AWG, L-824C 5kV Cable, Installed in Conduit or Duct	-10,550	LF	$1.25	($13,187.50)	$1.25	($13,187.50)	$1.95	($20,572.50)	$4.17	($43,993.50)	$2.00	($21,100.00)	$2.50	($26,375.00)
60	L-108-5.2	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench, Including Ground Rods	-12,200	LF	$1.20	($14,640.00)	$1.20	($14,640.00)	$1.95	($23,790.00)	$5.70	($69,540.00)	$2.00	($24,400.00)	$3.50	($42,700.00)
62	L-108-5.4	Electrical Circuit (2) #10, #10G, Installed in Conduit or Duct	-3,800	LF	$2.95	($11,210.00)	$2.95	($11,210.00)	$2.95	($11,210.00)	$6.21	($23,598.00)	$3.00	($11,400.00)	$4.75	($18,050.00)
63	L-108-5.5	Electrical Circuit (2) #12, #12G, Installed in Conduit or Duct	-950	LF	$2.60	($2,470.00)	$2.60	($2,470.00)	$2.35	($2,232.50)	$5.72	($5,434.00)	$2.00	($1,900.00)	$4.75	($4,512.50)
65	L-109-5.1	Vault Equipment Modifications	-1	LS	$7,250.00	($7,250.00)	$7,250.00	($7,250.00)	$43,500.00	($43,500.00)	$19,778.00	($19,778.00)	$22,000.00	($22,000.00)	$44,760.00	($44,760.00)
66	L-109-5.2	4kV Constant Current Regulator	-1	EA	$9,602.00	($9,602.00)	$9,602.00	($9,602.00)	$9,800.00	($9,800.00)	$9,858.00	($9,858.00)	$12,000.00	($12,000.00)	$29,869.00	($29,869.00)
69	L-110-5.1	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit in Earth	-8,675	LF	$10.15	($88,051.25)	$10.15	($88,051.25)	$12.50	($108,437.50)	$6.27	($54,392.25)	$8.00	($69,400.00)	$15.00	($130,125.00)
72	L-110-5.4	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit VIA Open Cut	-50	LF	$60.25	($3,012.50)	$60.25	($3,012.50)	$75.00	($3,750.00)	$36.00	($1,800.00)	$37.00	($1,850.00)	$45.00	($2,250.00)
73	L-110-5.5	Procure and Install 2-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-1,975	LF	$34.05	($67,248.75)	$34.05	($67,248.75)	$48.00	($94,800.00)	$29.00	($57,275.00)	$26.00	($51,350.00)	$38.00	($75,050.00)
74	L-110-5.6	Procure and Install 2-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-400	LF	$56.25	($22,500.00)	$56.25	($22,500.00)	$55.00	($22,000.00)	$58.00	($23,200.00)	$70.00	($28,000.00)	$95.00	($38,000.00)
75	L-110-5.7	Procure and Install 4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-150	LF	$45.70	($6,855.00)	$45.70	($6,855.00)	$58.00	($8,700.00)	$40.00	($6,000.00)	$65.00	($9,750.00)	$49.50	($7,425.00)
76	L-110-5.8	Procure and Install 4-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-75	LF	$74.15	($5,561.25)	$74.15	($5,561.25)	$75.00	($5,625.00)	$117.00	($8,775.00)	$90.00	($6,750.00)	$115.00	($8,625.00)
77	L-110-5.9	Procure and Install 6-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-425	LF	$63.85	($27,136.25)	$63.85	($27,136.25)	$80.00	($34,000.00)	$60.00	($25,500.00)	$124.00	($52,700.00)	$65.00	($27,625.00)
78	L-110-5.10	Procure and Install 6-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Existing Pavement VIA Open Cut	-25	LF	$123.00	($3,075.00)	$123.00	($3,075.00)	$175.00	($4,375.00)	$97.00	($2,425.00)	$155.00	($3,875.00)	$125.00	($3,125.00)
85	L-115-5.1	Install New 2 Way JCP incl Sump Drain	-11	EA	$6,470.00	($71,170.00)	$6,470.00	($71,170.00)	$5,130.00	($56,430.00)	$4,434.00	($48,774.00)	$9,700.00	($106,700.00)	$3,980.00	($43,780.00)
86	L-115-5.2	Install New 4 Way JCP incl Sump Drain	-1	EA	$12,381.00	($12,381.00)	$12,381.00	($12,381.00)	$7,730.00	($7,730.00)	$8,950.00	($8,950.00)	$12,800.00	($12,800.00)	$7,558.00	($7,558.00)
87	L-115-5.3	Install New 6 Way JCP incl Sump Drain	-3	EA	$16,227.00	($48,681.00)	$16,227.00	($48,681.00)	$10,030.00	($30,090.00)	$12,489.00	($37,467.00)	$15,800.00	($47,400.00)	$12,500.00	($37,500.00)
94	L-125-5.5	Install New L-861(L) Elevated Runway Edge Light with New L867B Base Can in Earth	-33	EA	$2,020.00	($66,660.00)	$2,020.00	($66,660.00)	$2,275.00	($75,075.00)	$2,112.00	($69,696.00)	$2,700.00	($89,100.00)	$1,550.00	($51,150.00)
98	L-125-5.9	Install New L-861E(L) Elevated Runway Threshold Light with New L867B Base Can in Earth	-16	EA	$1,970.00	($31,520.00)	$1,970.00	($31,520.00)	$2,550.00	($40,800.00)	$2,129.00	($34,064.00)	$2,600.00	($41,600.00)	$1,750.00	($28,000.00)
100	L-125-5.11	Install New Guidance Sign on New Sign Foundation, 1 Module	-8	EA	$5,293.00	($42,344.00)	$5,293.00	($42,344.00)	$5,275.00	($42,200.00)	$4,097.00	($32,776.00)	$8,900.00	($71,200.00)	$3,897.00	($31,176.00)
102	L-125-5.13	Install New Guidance Sign on New Sign Foundation, 3 Module	-2	EA	$6,648.00	($13,296.00)	$6,648.00	($13,296.00)	$8,575.00	($17,150.00)	$5,351.00	($10,702.00)	$10,400.00	($20,800.00)	$6,150.00	($12,300.00)
109	L-130-5.1	Install New LED 2-Box Papi System incl Flight Check	-2	EA	$35,124.00	($70,248.00)	$35,124.00	($70,248.00)	$30,000.00	($60,000.00)	$27,271.00	($54,542.00)	$22,000.00	($44,000.00)	$63,550.00	($127,100.00)
			SUBTOTAL DA-1			**($829,209.50)**										
			DA-1 CONTINGENCY (10%)			**($82,920.95)**										
			SUBTOTAL DA-1 + DA-1 CONTING. (10%)			**($912,130.45)**		**($829,209.50)**		**($894,517.50)**		**($818,412.75)**		**($1,071,669.00)**		**($1,072,720.50)**

Item No.	Spec. No.	Item Description	Quantity	Unit	Engineer's Estimate		EAS Contracting, L.P. 14686 Day Road Roanoke, TX 76262		F&W Electrical Contractors, Inc. 6880 US HWY 181 N Floresville, TX 78114		Airfield Western, LLC 1551 6450 Road Montrose, CO 81401-8808		Vellutini Corporation DBA Royal Electric Company 17304 Preston Road, Suite 750 Dallas, TX 75252		KOBO Utility Construction Corp 4 Victory Drive Sandwich, MA 02563	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
DEDUCTIVE ALTERNATE 2: ROGER M. DREYER MEMORIAL AIRPORT - GONZALES (T20) - CSJ NO. 2416GONZA																
2	C-105-6.2	Mobilization - Gonzales	-1	LS	$83,030.00	($83,030.00)	$83,030.00	($83,030.00)	$40,000.00	($40,000.00)	$47,432.00	($47,432.00)	$150,000.00	($150,000.00)	$59,500.00	($59,500.00)
8	SS-1-2	Temporary Marking, Lighting and Barricades - Gonzales	-1	LS	$2,403.00	($2,403.00)	$2,403.00	($2,403.00)	$9,000.00	($9,000.00)	$5,108.00	($5,108.00)	$2,360.00	($2,360.00)	$32,500.00	($32,500.00)
23	T-901-5.1b	Seeding - Gonzales	-1	AC	$3,208.00	($3,208.00)	$3,208.00	($3,208.00)	$8,250.00	($8,250.00)	$4,253.00	($4,253.00)	$3,000.00	($3,000.00)	$3,550.00	($3,550.00)
31	L-103-5.2	Install Salvaged Beacon on New 50' Tip Down Pole, including Foundation	-1	EA	$41,438.00	($41,438.00)	$41,438.00	($41,438.00)	$52,000.00	($52,000.00)	$56,020.00	($56,020.00)	$68,000.00	($68,000.00)	$88,500.00	($88,500.00)
33	L-105-5.2	Remove 2-inch conduit including cable(s)	-350	LF	$10.75	($3,762.50)	$10.75	($3,762.50)	$7.00	($2,450.00)	$0.80	($280.00)	$4.00	($1,400.00)	$9.00	($3,150.00)
34	L-105-5.3	Remove Existing Stake Mounted Elevated Taxiway Edge Light and associated brooks box	-4	EA	$373.00	($1,492.00)	$373.00	($1,492.00)	$100.00	($400.00)	$276.00	($1,104.00)	$282.00	($1,128.00)	$285.00	($1,140.00)
37	L-105-5.6	Remove Existing Stake Mounted Elevated Runway Edge Light And Associated Brooks Box	-32	EA	$371.00	($11,872.00)	$371.00	($11,872.00)	$150.00	($4,800.00)	$326.00	($10,432.00)	$289.00	($9,248.00)	$255.00	($8,160.00)
40	L-105-5.9	Remove Existing Stake Mounted Elevated Threshold End Light And Associated Brooks Box	-12	EA	$369.00	($4,428.00)	$369.00	($4,428.00)	$150.00	($1,800.00)	$326.00	($3,912.00)	$256.00	($3,072.00)	$275.00	($3,300.00)
46	L-105-5.15	Remove Existing Pullbox	-4	EA	$756.00	($3,024.00)	$756.00	($3,024.00)	$125.00	($500.00)	$272.00	($1,088.00)	$1,090.00	($4,360.00)	$785.00	($3,140.00)
48	L-105-5.17	Demolish Existing Electrical Vault Building and Equipment	-1	LS	$6,023.00	($6,023.00)	$6,023.00	($6,023.00)	$8,000.00	($8,000.00)	$8,267.00	($8,267.00)	$42,500.00	($42,500.00)	$24,700.00	($24,700.00)
49	L-105-5.18	Remove Existing Wind Cone and Associated Foundation	-1	EA	$2,099.00	($2,099.00)	$2,099.00	($2,099.00)	$1,500.00	($1,500.00)	$1,617.00	($1,617.00)	$3,190.00	($3,190.00)	$2,855.00	($2,855.00)
51	L-105-5.20	Remove Existing Beacon and Pole, Beacon to be Salvaged	-1	EA	$3,810.00	($3,810.00)	$3,810.00	($3,810.00)	$11,500.00	($11,500.00)	$4,392.00	($4,392.00)	$13,000.00	($13,000.00)	$7,200.00	($7,200.00)
57	L-107-5.1	Install New L-807(L) LED Wind Cone Including Tip Down Pole	-1	EA	$12,435.00	($12,435.00)	$12,435.00	($12,435.00)	$14,800.00	($14,800.00)	$15,590.00	($15,590.00)	$22,000.00	($22,000.00)	$26,700.00	($26,700.00)
58	L-107-5.2	Paint Existing Segmented Circle Around Wind Cone	-1	LS	$3,567.00	($3,567.00)	$3,567.00	($3,567.00)	$9,000.00	($9,000.00)	$2,430.00	($2,430.00)	$13,500.00	($13,500.00)	$18,500.00	($18,500.00)
59	L-108-5.1	No.8 AWG, L-824C 5kV Cable, Installed in Conduit or Duct	-9,000	LF	$1.25	($11,250.00)	$1.25	($11,250.00)	$1.95	($17,550.00)	$4.17	($37,530.00)	$2.00	($18,000.00)	$2.50	($22,500.00)
60	L-108-5.2	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench, Including Ground Rods	-10,825	LF	$1.20	($12,990.00)	$1.20	($12,990.00)	$1.95	($21,108.75)	$5.70	($61,702.50)	$2.00	($21,650.00)	$3.50	($37,887.50)
61	L-108-5.3	Electrical Circuit (2) #8, #8G, Installed in Conduit or Duct	-2,500	LF	$3.85	($9,625.00)	$3.85	($9,625.00)	$4.10	($10,250.00)	$7.37	($18,425.00)	$3.00	($7,500.00)	$5.00	($12,500.00)
63	L-108-5.5	Electrical Circuit (2) #12, #12G, Installed in Conduit or Duct	-1,115	LF	$2.60	($2,899.00)	$2.60	($2,899.00)	$2.35	($2,620.25)	$5.72	($6,377.80)	$2.00	($2,230.00)	$4.75	($5,296.25)
66	L-109-5.2	4kV Constant Current Regulator	-1	EA	$9,602.00	($9,602.00)	$9,602.00	($9,602.00)	$9,800.00	($9,800.00)	$9,858.00	($9,858.00)	$12,000.00	($12,000.00)	$29,869.00	($29,869.00)
67	L-109-5.3	Install New Vault Building and Equipment	-1	LS	$101,673.00	($101,673.00)	$101,673.00	($101,673.00)	$135,000.00	($135,000.00)	$272,127.00	($272,127.00)	$200,000.00	($200,000.00)	$180,600.00	($180,600.00)
69	L-110-5.1	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit in Earth	-8,300	LF	$10.15	($84,245.00)	$10.15	($84,245.00)	$12.50	($103,750.00)	$6.27	($52,041.00)	$8.00	($66,400.00)	$15.00	($124,500.00)
73	L-110-5.5	Procure and Install 2-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-1,750	LF	$34.05	($59,587.50)	$34.05	($59,587.50)	$48.00	($84,000.00)	$29.00	($50,750.00)	$26.00	($45,500.00)	$38.00	($66,500.00)
74	L-110-5.6	Procure and Install 2-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-100	LF	$56.25	($5,625.00)	$56.25	($5,625.00)	$55.00	($5,500.00)	$58.00	($5,800.00)	$70.00	($7,000.00)	$95.00	($9,500.00)
75	L-110-5.7	Procure and Install 4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-400	LF	$45.70	($18,280.00)	$45.70	($18,280.00)	$58.00	($23,200.00)	$40.00	($16,000.00)	$65.00	($26,000.00)	$49.50	($19,800.00)
76	L-110-5.8	Procure and Install 4-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-75	LF	$74.15	($5,561.25)	$74.15	($5,561.25)	$75.00	($5,625.00)	$117.00	($8,775.00)	$90.00	($6,750.00)	$115.00	($8,625.00)
77	L-110-5.9	Procure and Install 6-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-75	LF	$63.85	($4,788.75)	$63.85	($4,788.75)	$80.00	($6,000.00)	$60.00	($4,500.00)	$124.00	($9,300.00)	$65.00	($4,875.00)
85	L-115-5.1	Install New 2 Way JCP incl Sump Drain	-4	EA	$6,470.00	($25,880.00)	$6,470.00	($25,880.00)	$5,130.00	($20,520.00)	$4,434.00	($17,736.00)	$9,700.00	($38,800.00)	$3,980.00	($15,920.00)
86	L-115-5.2	Install New 4 Way JCP incl Sump Drain	-2	EA	$12,381.00	($24,762.00)	$12,381.00	($24,762.00)	$7,730.00	($15,460.00)	$8,950.00	($17,900.00)	$12,800.00	($25,600.00)	$7,558.00	($15,116.00)
87	L-115-5.3	Install New 6 Way JCP incl Sump Drain	-1	EA	$16,227.00	($16,227.00)	$16,227.00	($16,227.00)	$10,030.00	($10,030.00)	$12,489.00	($12,489.00)	$15,800.00	($15,800.00)	$12,500.00	($12,500.00)
89	L-115-5.5	Install New L-867D Pull Can in Earth	-2	EA	$1,586.00	($3,172.00)	$1,586.00	($3,172.00)	$1,855.00	($3,710.00)	$1,902.00	($3,804.00)	$3,110.00	($6,220.00)	$1,900.00	($3,800.00)
94	L-125-5.5	Install New L-861(L) Elevated Runway Edge Light with New L867B Base Can in Earth	-32	EA	$2,020.00	($64,640.00)	$2,020.00	($64,640.00)	$2,275.00	($72,800.00)	$2,112.00	($67,584.00)	$2,700.00	($86,400.00)	$1,550.00	($49,600.00)
98	L-125-5.9	Install New L-861E(L) Elevated Runway Threshold Light with New L867B Base Can in Earth	-12	EA	$1,970.00	($23,640.00)	$1,970.00	($23,640.00)	$2,550.00	($30,600.00)	$2,129.00	($25,548.00)	$2,600.00	($31,200.00)	$1,750.00	($21,000.00)
100	L-125-5.11	Install New Guidance Sign on New Sign Foundation, 1 Module	-2	EA	$5,293.00	($10,586.00)	$5,293.00	($10,586.00)	$5,275.00	($10,550.00)	$4,097.00	($8,194.00)	$8,900.00	($17,800.00)	$3,897.00	($7,794.00)
101	L-125-5.12	Install New Guidance Sign on New Sign Foundation, 2 Module	-1	EA	$5,840.00	($5,840.00)	$5,840.00	($5,840.00)	$6,975.00	($6,975.00)	$4,686.00	($4,686.00)	$9,700.00	($9,700.00)	$4,989.00	($4,989.00)
108	L-125-5.19	Install New REIL Unit	-1	EA	$17,011.00	($17,011.00)	$17,011.00	($17,011.00)	$20,000.00	($20,000.00)	$19,166.00	($19,166.00)	$15,000.00	($15,000.00)	$34,889.00	($34,889.00)
109	L-130-5.1	Install New LED 2-Box Papi System incl Flight Check	-2	EA	$35,124.00	($70,248.00)	$35,124.00	($70,248.00)	$30,000.00	($60,000.00)	$27,271.00	($54,542.00)	$22,000.00	($44,000.00)	$63,550.00	($127,100.00)
			SUBTOTAL DA-2			**($770,724.00)**										
			DA-2 CONTINGENCY (10%)			**($77,072.40)**										
			SUBTOTAL DA-2 + DA-2 CONTING. (10%)			**($847,796.40)**		**($770,724.00)**		**($839,049.00)**		**($937,460.30)**		**($1,049,608.00)**		**($1,098,055.75)**

Note 2: Discrepancies found between Deductive Alternate 2 pricing [Unit Price ($24,700.00) and Total Price ($24,700.00)] and Base Bid [Unit Price ($24,800.00) and Total Price ($24,800.00)] for Item No. 48, Spec. No. L-105-5.7.

Item No.	Spec. No.	Item Description	Quantity	Unit	Engineer's Estimate		EAS Contracting, L.P. 14686 Day Road Roanoke, TX 76262		F&W Electrical Contractors, Inc. 6880 US HWY 181 N Floresville, TX 78114		Airfield Western, LLC 1551 6450 Road Montrose, CO 81401-8808		Vellutini Corporation DBA Royal Electric Company 17304 Preston Road, Suite 750 Dallas, TX 75252		KOBO Utility Construction Corp 4 Victory Drive Sandwich, MA 02563	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
DEDUCTIVE ALTERNATE 3: ARANSAS COUNTY AIRPORT - ROCKPORT (RKP) - CSJ NO. 2416ROCKP																
4	C-105-6.4	Mobilization - Rockport	-1	LS	$130,430.00	($130,430.00)	$130,430.00	($130,430.00)	$40,000.00	($40,000.00)	$51,801.00	($51,801.00)	$150,000.00	($150,000.00)	$81,900.00	($81,900.00)
10	SS-1-4	Temporary Marking, Lighting and Barricades - Rockport	-1	LS	$11,850.00	($11,850.00)	$11,850.00	($11,850.00)	$9,000.00	($9,000.00)	$9,949.00	($9,949.00)	$7,500.00	($7,500.00)	$41,500.00	($41,500.00)
13	P-152-4.1d	Unclassified Excavation - Rockport	-20	CY	$312.00	($6,240.00)	$312.00	($6,240.00)	$300.00	($6,000.00)	$60.00	($1,200.00)	$375.00	($7,500.00)	$350.00	($7,000.00)
16	P-152-4.2d	Embankment - Rockport	-350	CY	$65.00	($22,750.00)	$65.00	($22,750.00)	$125.00	($43,750.00)	$173.00	($60,550.00)	$130.00	($45,500.00)	$98.00	($34,300.00)
25	T-901-5.1d	Seeding - Rockport	-4	AC	$5,905.00	($23,620.00)	$5,905.00	($23,620.00)	$8,250.00	($33,000.00)	$3,814.00	($15,256.00)	$3,000.00	($12,000.00)	$3,500.00	($14,000.00)
28	D-701-5.1	24 inch Class IV RCP	-40	LF	$654.00	($26,160.00)	$654.00	($26,160.00)	$325.00	($13,000.00)	$1,162.00	($46,480.00)	$325.00	($13,000.00)	$100.00	($4,000.00)
29	D-701-5.2	RCP End Section	-2	EA	$3,435.00	($6,870.00)	$3,435.00	($6,870.00)	$5,500.00	($11,000.00)	$6,329.00	($12,658.00)	$7,000.00	($14,000.00)	$3,500.00	($7,000.00)
31	L-103-5.2	Install Salvaged Beacon on New 50' Tip Down Pole, including Foundation	-1	EA	$41,438.00	($41,438.00)	$41,438.00	($41,438.00)	$52,000.00	($52,000.00)	$56,020.00	($56,020.00)	$68,000.00	($68,000.00)	$88,500.00	($88,500.00)
32	L-105-5.1	Remove No. 8 AWG, L-824C in duct	-30,600	LF	$0.60	($18,360.00)	$0.60	($18,360.00)	$0.45	($13,770.00)	$0.32	($9,792.00)	$1.00	($30,600.00)	$1.00	($30,600.00)
33	L-105-5.2	Remove 2-inch conduit including cable(s)	-1,800	LF	$10.75	($19,350.00)	$10.75	($19,350.00)	$7.00	($12,600.00)	$0.80	($1,440.00)	$4.00	($7,200.00)	$9.00	($16,200.00)
34	L-105-5.3	Remove Existing Stake Mounted Elevated Taxiway Edge Light and associated brooks box	-43	EA	$373.00	($16,039.00)	$373.00	($16,039.00)	$100.00	($4,300.00)	$276.00	($11,868.00)	$282.00	($12,126.00)	$285.00	($12,255.00)
35	L-105-5.4	Remove Existing Elevated Taxiway Edge Light and Base Can	-8	EA	$434.00	($3,472.00)	$434.00	($3,472.00)	$225.00	($1,800.00)	$200.00	($1,600.00)	$357.00	($2,856.00)	$955.00	($7,640.00)
36	L-105-5.5	Remove Existing Elevated Taxiway Edge Light, Base Can to Remain	-40	EA	$108.00	($4,320.00)	$108.00	($4,320.00)	$75.00	($3,000.00)	$32.00	($1,280.00)	$56.00	($2,240.00)	$255.00	($10,200.00)
39	L-105-5.8	Remove Existing Elevated Runway Edge Light, Base Can to Remain	-100	EA	$109.00	($10,900.00)	$109.00	($10,900.00)	$75.00	($7,500.00)	$32.00	($3,200.00)	$54.00	($5,400.00)	$255.00	($25,500.00)
41	L-105-5.10	Remove Existing Elevated Threshold End Light, Base Can to Remain	-40	EA	$115.00	($4,600.00)	$115.00	($4,600.00)	$75.00	($3,000.00)	$32.00	($1,280.00)	$56.00	($2,240.00)	$255.00	($10,200.00)
43	L-105-5.12	Remove Guidance Sign, Foundation to Remain	-17	EA	$221.00	($3,757.00)	$221.00	($3,757.00)	$200.00	($3,400.00)	$80.00	($1,360.00)	$309.00	($5,253.00)	$435.00	($7,395.00)
44	L-105-5.13	Remove Guidance Sign and Foundation	-19	EA	$987.00	($18,753.00)	$987.00	($18,753.00)	$700.00	($13,300.00)	$930.00	($17,670.00)	$1,330.00	($25,270.00)	$1,250.00	($23,750.00)
45	L-105-5.14	Remove Existing Manhole	-1	EA	$4,359.00	($4,359.00)	$4,359.00	($4,359.00)	$1,800.00	($1,800.00)	$1,098.00	($1,098.00)	$1,460.00	($1,460.00)	$1,850.00	($1,850.00)
46	L-105-5.15	Remove Existing Pullbox	-15	EA	$756.00	($11,340.00)	$756.00	($11,340.00)	$125.00	($1,875.00)	$272.00	($4,080.00)	$1,090.00	($16,350.00)	$785.00	($11,775.00)
51	L-105-5.20	Remove Existing Beacon and Pole, Beacon to be Salvaged	-1	EA	$3,810.00	($3,810.00)	$3,810.00	($3,810.00)	$11,500.00	($11,500.00)	$4,392.00	($4,392.00)	$13,000.00	($13,000.00)	$7,200.00	($7,200.00)
52	L-105-5.21	Remove Existing PAPI-2 Unit	-2	EA	$2,444.00	($4,888.00)	$2,444.00	($4,888.00)	$1,500.00	($3,000.00)	$1,263.00	($2,526.00)	$8,300.00	($16,600.00)	$11,896.00	($23,792.00)
53	L-105-5.22	Remove Existing PAPI-4 Unit	-2	EA	$4,516.00	($9,032.00)	$4,516.00	($9,032.00)	$2,000.00	($4,000.00)	$2,379.00	($4,758.00)	$10,300.00	($20,600.00)	$25,800.00	($51,600.00)
54	L-105-5.23	Remove Existing REIL Unit	-1	EA	$2,781.00	($2,781.00)	$2,781.00	($2,781.00)	$1,500.00	($1,500.00)	$1,263.00	($1,263.00)	$3,610.00	($3,610.00)	$8,590.00	($8,590.00)
58	L-107-5.2	Paint Existing Segmented Circle Around Wind Cone	-1	LS	$3,567.00	($3,567.00)	$3,567.00	($3,567.00)	$9,000.00	($9,000.00)	$2,430.00	($2,430.00)	$13,500.00	($13,500.00)	$18,500.00	($18,500.00)
59	L-108-5.1	No.8 AWG, L-824C 5kV Cable, Installed in Conduit or Duct	-93,400	LF	$1.25	($116,750.00)	$1.25	($116,750.00)	$1.95	($182,130.00)	$4.17	($389,478.00)	$2.00	($186,800.00)	$2.50	($233,500.00)
60	L-108-5.2	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench, Including Ground Rods	-23,615	LF	$1.20	($28,338.00)	$1.20	($28,338.00)	$1.95	($46,049.25)	$5.70	($134,605.50)	$2.00	($47,230.00)	$3.50	($82,652.50)
63	L-108-5.5	Electrical Circuit (2) #12, #12G, Installed in Conduit or Duct	-2,450	LF	$2.60	($6,370.00)	$2.60	($6,370.00)	$2.35	($5,757.50)	$5.72	($14,014.00)	$2.00	($4,900.00)	$4.75	($11,637.50)
64	L-108-5.6	Temporary Electrical Provisions	-1	LS	$6,486.00	($6,486.00)	$6,486.00	($6,486.00)	$20,000.00	($20,000.00)	$4,274.00	($4,274.00)	$13,900.00	($13,900.00)	$26,700.00	($26,700.00)
65	L-109-5.1	Vault Equipment Modifications	-1	LS	$7,250.00	($7,250.00)	$7,250.00	($7,250.00)	$43,500.00	($43,500.00)	$19,778.00	($19,778.00)	$22,000.00	($22,000.00)	$44,760.00	($44,760.00)
66	L-109-5.2	4kV Constant Current Regulator	-3	EA	$9,602.00	($28,806.00)	$9,602.00	($28,806.00)	$9,800.00	($29,400.00)	$9,858.00	($29,574.00)	$12,000.00	($36,000.00)	$29,869.00	($89,607.00)
68	L-109-5.4	Replace Existing ALCMS System	-1	LS	$91,360.00	($91,360.00)	$91,360.00	($91,360.00)	$131,000.00	($131,000.00)	$141,130.00	($141,130.00)	$60,000.00	($60,000.00)	$111,550.00	($111,550.00)
69	L-110-5.1	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit in Earth	-12,300	LF	$10.15	($124,845.00)	$10.15	($124,845.00)	$12.50	($153,750.00)	$6.27	($77,121.00)	$8.00	($98,400.00)	$15.00	($184,500.00)
72	L-110-5.4	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit VIA Open Cut	-105	LF	$60.25	($6,326.25)	$60.25	($6,326.25)	$75.00	($7,875.00)	$36.00	($3,780.00)	$37.00	($3,885.00)	$45.00	($4,725.00)
73	L-110-5.5	Procure and Install 2-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-1,800	LF	$34.05	($61,290.00)	$34.05	($61,290.00)	$48.00	($86,400.00)	$29.00	($52,200.00)	$26.00	($46,800.00)	$38.00	($68,400.00)
74	L-110-5.6	Procure and Install 2-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-775	LF	$56.25	($43,593.75)	$56.25	($43,593.75)	$55.00	($42,625.00)	$58.00	($44,950.00)	$70.00	($54,250.00)	$95.00	($73,625.00)
75	L-110-5.7	Procure and Install 4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-6,320	LF	$45.70	($288,824.00)	$45.70	($288,824.00)	$58.00	($366,560.00)	$40.00	($252,800.00)	$65.00	($410,800.00)	$49.50	($312,840.00)
76	L-110-5.8	Procure and Install 4-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-725	LF	$74.15	($53,758.75)	$74.15	($53,758.75)	$75.00	($54,375.00)	$117.00	($84,825.00)	$90.00	($65,250.00)	$115.00	($83,375.00)
80	L-110-5.12	Procure and Install 10-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-415	LF	$92.40	($38,346.00)	$92.40	($38,346.00)	$125.00	($51,875.00)	$117.00	($48,555.00)	$117.00	($48,555.00)	$95.00	($39,425.00)
81	L-110-5.13	Procure and Install 10-Way, 2" Sch. 40 PVC Conduit, Concrete Encased VIA Open Cut	-40	LF	$131.60	($5,264.00)	$131.60	($5,264.00)	$225.00	($9,000.00)	$153.00	($6,120.00)	$186.00	($7,440.00)	$275.00	($11,000.00)
82	L-110-5.14	Procure and Install 10-Way, 2" SDR 11 HDPE Conduit, VIA Directional Drill	-360	LF	$116.85	($42,066.00)	$116.85	($42,066.00)	$115.00	($41,400.00)	$273.00	($98,280.00)	$110.00	($39,600.00)	$220.00	($79,200.00)
84	L-110-5.16	Procure and Install 4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased VIA Open Cut	-75	LF	$88.50	($6,637.50)	$88.50	($6,637.50)	$125.00	($9,375.00)	$42.00	($3,150.00)	$52.00	($3,900.00)	$125.00	($9,375.00)
85	L-115-5.1	Install New 2 Way JCP incl Sump Drain	-15	EA	$6,470.00	($97,050.00)	$6,470.00	($97,050.00)	$5,130.00	($76,950.00)	$4,434.00	($66,510.00)	$9,700.00	($145,500.00)	$3,980.00	($59,700.00)
86	L-115-5.2	Install New 4 Way JCP incl Sump Drain	-18	EA	$12,381.00	($222,858.00)	$12,381.00	($222,858.00)	$7,730.00	($139,140.00)	$8,950.00	($161,100.00)	$12,800.00	($230,400.00)	$7,558.00	($136,044.00)
88	L-115-5.4	Install New 10 Way JCP incl Sump Drain	-3	EA	$22,206.00	($66,618.00)	$22,206.00	($66,618.00)	$12,930.00	($38,790.00)	$17,095.00	($51,285.00)	$23,000.00	($69,000.00)	$16,500.00	($49,500.00)
90	L-125-5.1	Install New L-861T(L) Elevated Taxiway Edge Light with New L867B Base Can in Earth	-91	EA	$1,905.00	($173,355.00)	$1,905.00	($173,355.00)	$2,175.00	($197,925.00)	$1,928.00	($175,448.00)	$2,500.00	($227,500.00)	$1,395.00	($126,945.00)
91	L-125-5.2	Install New L-861T(L) Elevated Taxiway Edge Light in Existing Base Can	-27	EA	$481.00	($12,987.00)	$481.00	($12,987.00)	$825.00	($22,275.00)	$646.00	($17,442.00)	$450.00	($12,150.00)	$1,389.00	($37,503.00)
92	L-125-5.3	Install Salvaged L-861T(L) Elevated Taxiway Edge Light in Existing Base Can	-3	EA	$392.00	($1,176.00)	$392.00	($1,176.00)	$675.00	($2,025.00)	$442.00	($1,326.00)	$300.00	($900.00)	$987.00	($2,961.00)
93	L-125-5.4	Install New L-861T(L) Elevated Taxiway Edge Light with New L867B Base Can in Existing Shoulder Pavement	-9	EA	$4,336.00	($39,024.00)	$4,336.00	($39,024.00)	$3,500.00	($31,500.00)	$7,856.00	($70,704.00)	$2,800.00	($25,200.00)	$4,850.00	($43,650.00)
95	L-125-5.6	Install New L-861(L) Elevated Runway Edge Light in Existing L867B Base Can	-100	EA	$580.00	($58,000.00)	$580.00	($58,000.00)	$950.00	($95,000.00)	$727.00	($72,700.00)	$600.00	($60,000.00)	$950.00	($95,000.00)
99	L-125-5.10	Install New L-861E(L) Elevated Runway Threshold Light in Existing Base Can	-40	EA	$586.00	($23,440.00)	$586.00	($23,440.00)	$1,100.00	($44,000.00)	$744.00	($29,760.00)	$700.00	($28,000.00)	$975.00	($39,000.00)
101	L-125-5.12	Install New Guidance Sign on New Sign Foundation, 2 Module	-14	EA	$5,840.00	($81,760.00)	$5,840.00	($81,760.00)	$6,975.00	($97,650.00)	$4,686.00	($65,604.00)	$9,700.00	($135,800.00)	$4,989.00	($69,846.00)
102	L-125-5.13	Install New Guidance Sign on New Sign Foundation, 3 Module	-10	EA	$6,648.00	($66,480.00)	$6,648.00	($66,480.00)	$8,575.00	($85,750.00)	$5,351.00	($53,510.00)	$10,400.00	($104,000.00)	$6,150.00	($61,500.00)
103	L-125-5.14	Install New Guidance Sign on New Sign Foundation, 4 Module	-3	EA	$7,368.00	($22,104.00)	$7,368.00	($22,104.00)	$10,125.00	($30,375.00)	$6,008.00	($18,024.00)	$11,200.00	($33,600.00)	$7,890.00	($23,670.00)
104	L-125-5.15	Install New Guidance Sign on Existing Sign Foundation, 1 Module	-16	EA	$1,778.00	($28,448.00)	$1,778.00	($28,448.00)	$2,505.00	($40,080.00)	$1,614.00	($25,824.00)	$3,010.00	($48,160.00)	$2,899.00	($46,384.00)

Item No.	Spec. No.	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
105	L-125-5.16	Install New Guidance Sign on Existing Sign Foundation, 2 Module	-1	EA	$2,219.00	($2,219.00)	$2,219.00	($2,219.00)	$2,625.00	($2,625.00)	$2,157.00	($2,157.00)	$3,640.00	($3,640.00)	$3,995.00	($3,995.00)
108	L-125-5.19	Install New REIL Unit	-1	EA	$17,011.00	($17,011.00)	$17,011.00	($17,011.00)	$20,000.00	($20,000.00)	$19,166.00	($19,166.00)	$15,000.00	($15,000.00)	$34,889.00	($34,889.00)
110	L-130-5.2	Install New LED 4-Box Papi System incl Flight Check	-4	EA	$61,650.00	($246,600.00)	$61,650.00	($246,600.00)	$60,000.00	($240,000.00)	$50,347.00	($201,388.00)	$42,000.00	($168,000.00)	$82,700.00	($330,800.00)
			SUBTOTAL DA-3			**($2,524,127.25)**										
			DA-3 CONTINGENCY (10%)			**($252,412.73)**										
			SUBTOTAL DA-3 + DA-3 CONTING. (10%)			**($2,776,539.98)**		**($2,524,127.25)**		**($2,748,251.75)**		**($2,760,533.50)**		**($2,952,365.00)**		**($3,173,506.00)**

Note 3: Discrepancies found between Deductive Alternate 3 pricing [Unit Price ($81,900.00) and Total Price ($81,900.00)] and Base Bid [Unit Price ($81,500.00) and Total Price ($81,500.00)] for Item No. 4, Spec. No. C-105-6.4.

Note 4: Discrepancies found between Deductive Alternate 3 pricing [Unit Price ($3,500.00) and Total Price ($3,500.00)] and Base Bid [Unit Price ($3,550.00) and Total Price ($3,550.00)] for Item No. 25, Spec. No. T-901-5.1d.

					Engineer's Estimate		EAS Contracting, L.P. 14686 Day Road Roanoke, TX 76262		F&W Electrical Contractors, Inc. 6880 US HWY 181 N Floresville, TX 78114		Airfield Western, LLC 1551 6450 Road Montrose, CO 81401-8808		Vellutini Corporation DBA Royal Electric Company 17304 Preston Road, Suite 750 Dallas, TX 75252		KOBO Utility Construction Corp 4 Victory Drive Sandwich, MA 02563	
Item No.	Spec. No.	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
DEDUCTIVE ALTERNATE 4: SMITHVILLE CRAWFORD MUNICIPAL AIRPORT (84R) - CSJ NO. 2414SMITH																
5	C-105-6.5	Mobilization - Smithville	-1	LS	$85,672.00	($85,672.00)	$85,672.00	($85,672.00)	$40,000.00	($40,000.00)	$41,331.00	($41,331.00)	$150,000.00	($150,000.00)	$59,500.00	($59,500.00)
11	SS-1-5	Temporary Marking, Lighting and Barricades - Smithville	-1	LS	$3,197.00	($3,197.00)	$3,197.00	($3,197.00)	$9,000.00	($9,000.00)	$8,067.00	($8,067.00)	$2,200.00	($2,200.00)	$32,500.00	($32,500.00)
14	P-152-4.1e	Unclassified Excavation - Smithville	-5	CY	$528.00	($2,640.00)	$528.00	($2,640.00)	$300.00	($1,500.00)	$60.00	($300.00)	$375.00	($1,875.00)	$350.00	($1,750.00)
17	P-152-4.2e	Embankment - Smithville	-100	CY	$495.00	($49,500.00)	$495.00	($49,500.00)	$125.00	($12,500.00)	$173.00	($17,300.00)	$130.00	($13,000.00)	$98.00	($9,800.00)
26	T-901-5.1e	Seeding - Smithville	-4	AC	$5,905.00	($23,620.00)	$5,905.00	($23,620.00)	$8,250.00	($33,000.00)	$3,814.00	($15,256.00)	$3,000.00	($12,000.00)	$3,550.00	($14,200.00)
28	D-701-5.1	24 inch Class IV RCP	-55	LF	$654.00	($35,970.00)	$654.00	($35,970.00)	$325.00	($17,875.00)	$1,162.00	($63,910.00)	$325.00	($17,875.00)	$100.00	($5,500.00)
29	D-701-5.2	RCP End Section	-2	EA	$3,435.00	($6,870.00)	$3,435.00	($6,870.00)	$5,500.00	($11,000.00)	$6,329.00	($12,658.00)	$7,000.00	($14,000.00)	$3,500.00	($7,000.00)
30	L-103-5.1	Install New Beacon on New 50' Tip Down Pole, including Foundation	-1	EA	$52,894.00	($52,894.00)	$52,894.00	($52,894.00)	$64,000.00	($64,000.00)	$69,776.00	($69,776.00)	$85,500.00	($85,500.00)	$98,500.00	($98,500.00)
32	L-105-5.1	Remove No. 8 AWG, L-824C in duct	-550	LF	$0.60	($330.00)	$0.60	($330.00)	$0.45	($247.50)	$0.32	($176.00)	$1.00	($550.00)	$1.00	($550.00)
37	L-105-5.6	Remove Existing Stake Mounted Elevated Runway Edge Light And Associated Brooks Box	-42	EA	$371.00	($15,582.00)	$371.00	($15,582.00)	$150.00	($6,300.00)	$326.00	($13,692.00)	$289.00	($12,138.00)	$255.00	($10,710.00)
40	L-105-5.9	Remove Existing Stake Mounted Elevated Threshold End Light And Associated Brooks Box	-16	EA	$369.00	($5,904.00)	$369.00	($5,904.00)	$150.00	($2,400.00)	$326.00	($5,216.00)	$256.00	($4,096.00)	$275.00	($4,400.00)
45	L-105-5.14	Remove Existing Manhole	-8	EA	$4,359.00	($34,872.00)	$4,359.00	($34,872.00)	$1,800.00	($14,400.00)	$1,098.00	($8,784.00)	$1,460.00	($11,680.00)	$1,850.00	($14,800.00)
46	L-105-5.15	Remove Existing Pullbox	-3	EA	$756.00	($2,268.00)	$756.00	($2,268.00)	$125.00	($375.00)	$272.00	($816.00)	$1,090.00	($3,270.00)	$785.00	($2,355.00)
49	L-105-5.18	Remove Existing Wind Cone and Associated Foundation	-1	EA	$2,099.00	($2,099.00)	$2,099.00	($2,099.00)	$1,500.00	($1,500.00)	$1,617.00	($1,617.00)	$3,190.00	($3,190.00)	$2,855.00	($2,855.00)
50	L-105-5.19	Remove Existing Beacon, Pole, and Foundation	-1	EA	$3,858.00	($3,858.00)	$3,858.00	($3,858.00)	$11,500.00	($11,500.00)	$4,392.00	($4,392.00)	$13,600.00	($13,600.00)	$8,500.00	($8,500.00)
52	L-105-5.21	Remove Existing PAPI-2 Unit	-2	EA	$2,444.00	($4,888.00)	$2,444.00	($4,888.00)	$1,500.00	($3,000.00)	$1,263.00	($2,526.00)	$8,300.00	($16,600.00)	$11,896.00	($23,792.00)
55	L-105-5.24	Remove Concrete Encased Duct in Earth (Including Cable)	-282	LF	$11.95	($3,369.90)	$11.95	($3,369.90)	$7.00	($1,974.00)	$144.00	($40,608.00)	$82.00	($23,124.00)	$35.50	($10,011.00)
57	L-107-5.1	Install New L-807(L) LED Wind Cone Including Tip Down Pole	-1	EA	$12,435.00	($12,435.00)	$12,435.00	($12,435.00)	$14,800.00	($14,800.00)	$15,590.00	($15,590.00)	$22,000.00	($22,000.00)	$26,700.00	($26,700.00)
58	L-107-5.2	Paint Existing Segmented Circle Around Wind Cone	-1	LS	$3,567.00	($3,567.00)	$3,567.00	($3,567.00)	$9,000.00	($9,000.00)	$2,430.00	($2,430.00)	$13,500.00	($13,500.00)	$18,500.00	($18,500.00)
59	L-108-5.1	No.8 AWG, L-824C 5kV Cable, Installed in Conduit or Duct	-11,600	LF	$1.25	($14,500.00)	$1.25	($14,500.00)	$1.95	($22,620.00)	$4.17	($48,372.00)	$2.00	($23,200.00)	$2.50	($29,000.00)
60	L-108-5.2	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench, Including Ground Rods	-14,350	LF	$1.20	($17,220.00)	$1.20	($17,220.00)	$1.95	($27,982.50)	$5.70	($81,795.00)	$2.00	($28,700.00)	$3.50	($50,225.00)
61	L-108-5.3	Electrical Circuit (2) #8, #8G, Installed in Conduit or Duct	-3,500	LF	$3.85	($13,475.00)	$3.85	($13,475.00)	$4.10	($14,350.00)	$7.37	($25,795.00)	$3.00	($10,500.00)	$5.00	($17,500.00)
63	L-108-5.5	Electrical Circuit (2) #12, #12G, Installed in Conduit or Duct	-1,725	LF	$2.60	($4,485.00)	$2.60	($4,485.00)	$2.35	($4,053.75)	$5.72	($9,867.00)	$2.00	($3,450.00)	$4.75	($8,193.75)
65	L-109-5.1	Vault Equipment Modifications	-1	LS	$7,250.00	($7,250.00)	$7,250.00	($7,250.00)	$43,500.00	($43,500.00)	$19,778.00	($19,778.00)	$22,000.00	($22,000.00)	$44,760.00	($44,760.00)
66	L-109-5.2	4kV Constant Current Regulator	-1	EA	$9,602.00	($9,602.00)	$9,602.00	($9,602.00)	$9,800.00	($9,800.00)	$9,858.00	($9,858.00)	$12,000.00	($12,000.00)	$29,869.00	($29,869.00)
69	L-110-5.1	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit in Earth	-12,750	LF	$10.15	($129,412.50)	$10.15	($129,412.50)	$12.50	($159,375.00)	$6.27	($79,942.50)	$8.00	($102,000.00)	$15.00	($191,250.00)
72	L-110-5.4	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit VIA Open Cut	-30	LF	$60.25	($1,807.50)	$60.25	($1,807.50)	$75.00	($2,250.00)	$36.00	($1,080.00)	$37.00	($1,110.00)	$45.00	($1,350.00)
74	L-110-5.6	Procure and Install 2-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-165	LF	$56.25	($9,281.25)	$56.25	($9,281.25)	$55.00	($9,075.00)	$58.00	($9,570.00)	$70.00	($11,550.00)	$95.00	($15,675.00)
75	L-110-5.7	Procure and Install 4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-155	LF	$45.70	($7,083.50)	$45.70	($7,083.50)	$58.00	($8,990.00)	$40.00	($6,200.00)	$65.00	($10,075.00)	$49.50	($7,672.50)
76	L-110-5.8	Procure and Install 4-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-210	LF	$74.15	($15,571.50)	$74.15	($15,571.50)	$75.00	($15,750.00)	$117.00	($24,570.00)	$90.00	($18,900.00)	$115.00	($24,150.00)
77	L-110-5.9	Procure and Install 6-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-350	LF	$63.85	($22,347.50)	$63.85	($22,347.50)	$80.00	($28,000.00)	$60.00	($21,000.00)	$124.00	($43,400.00)	$65.00	($22,750.00)
79	L-110-5.11	Procure and Install 6-Way, 2" SDR 11 HDPE Conduit, VIA Directional Drill	-200	LF	$103.15	($20,630.00)	$103.15	($20,630.00)	$85.00	($17,000.00)	$198.00	($39,600.00)	$112.00	($22,400.00)	$145.00	($29,000.00)
85	L-115-5.1	Install New 2 Way JCP incl Sump Drain	-5	EA	$6,470.00	($32,350.00)	$6,470.00	($32,350.00)	$5,130.00	($25,650.00)	$4,434.00	($22,170.00)	$9,700.00	($48,500.00)	$3,980.00	($19,900.00)
86	L-115-5.2	Install New 4 Way JCP incl Sump Drain	-1	EA	$12,381.00	($12,381.00)	$12,381.00	($12,381.00)	$7,730.00	($7,730.00)	$8,950.00	($8,950.00)	$12,800.00	($12,800.00)	$7,558.00	($7,558.00)
87	L-115-5.3	Install New 6 Way JCP incl Sump Drain	-4	EA	$16,227.00	($64,908.00)	$16,227.00	($64,908.00)	$10,030.00	($40,120.00)	$12,489.00	($49,956.00)	$15,800.00	($63,200.00)	$12,500.00	($50,000.00)
89	L-115-5.5	Install New L-867D Pull Can in Earth	-9	EA	$1,586.00	($14,274.00)	$1,586.00	($14,274.00)	$1,855.00	($16,695.00)	$1,902.00	($17,118.00)	$3,110.00	($27,990.00)	$1,900.00	($17,100.00)
94	L-125-5.5	Install New L-861(L) Elevated Runway Edge Light with New L867B Base Can in Earth	-39	EA	$2,020.00	($78,780.00)	$2,020.00	($78,780.00)	$2,275.00	($88,725.00)	$2,112.00	($82,368.00)	$2,700.00	($105,300.00)	$1,550.00	($60,450.00)
98	L-125-5.9	Install New L-861E(L) Elevated Runway Threshold Light with New L867B Base Can in Earth	-16	EA	$1,970.00	($31,520.00)	$1,970.00	($31,520.00)	$2,550.00	($40,800.00)	$2,129.00	($34,064.00)	$2,600.00	($41,600.00)	$1,750.00	($28,000.00)
107	L-125-5.18	Install New Isolation Transformer and Connector Kit in Existing Sign/ Fixture	-5	EA	$344.00	($1,720.00)	$344.00	($1,720.00)	$485.00	($2,425.00)	$288.00	($1,440.00)	$377.00	($1,885.00)	$546.00	($2,730.00)
108	L-125-5.19	Install New REIL Unit	-2	EA	$17,011.00	($34,022.00)	$17,011.00	($34,022.00)	$20,000.00	($40,000.00)	$19,166.00	($38,332.00)	$15,000.00	($30,000.00)	$34,889.00	($69,778.00)
109	L-130-5.1	Install New LED 2-Box Papi System incl Flight Check	-2	EA	$35,124.00	($70,248.00)	$35,124.00	($70,248.00)	$30,000.00	($60,000.00)	$27,271.00	($54,542.00)	$22,000.00	($44,000.00)	$63,550.00	($127,100.00)
			SUBTOTAL DA-4			**($962,404.65)**										
			DA-4 CONTINGENCY (10%)			**($96,240.47)**										
			SUBTOTAL DA-4 + DA-4 CONTING. (10%)			**($1,058,645.12)**		**($962,404.65)**		**($939,262.75)**		**($1,010,812.50)**		**($1,104,758.00)**		**($1,205,934.25)**

					Engineer's Estimate		EAS Contracting, L.P. 14686 Day Road Roanoke, TX 76262		F&W Electrical Contractors, Inc. 6880 US HWY 181 N Floresville, TX 78114		Airfield Western, LLC 1551 6450 Road Montrose, CO 81401-8808		Vellutini Corporation DBA Royal Electric Company 17304 Preston Road, Suite 750 Dallas, TX 75252		KOBO Utility Construction Corp 4 Victory Drive Sandwich, MA 02563	
Item No.	Spec. No.	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
DEDUCTIVE ALTERNATE 5: TERRELL MUNICIPAL AIRPORT (TRL) - CSJ NO. 2418TEREL																
6	C-105-6.6	Mobilization - Terrell	-1	LS	$88,336.60	($88,336.60)	$88,336.60	($88,336.60)	$40,000.00	($40,000.00)	$52,364.00	($52,364.00)	$150,000.00	($150,000.00)	$59,500.00	($59,500.00)
12	SS-1-6	Temporary Marking, Lighting and Barricades - Terrell	-1	LS	$2,954.00	($2,954.00)	$2,954.00	($2,954.00)	$9,000.00	($9,000.00)	$10,287.00	($10,287.00)	$2,200.00	($2,200.00)	$32,500.00	($32,500.00)
15	P-152-4.1f	Unclassified Excavation - Terrell	-25	CY	$259.00	($6,475.00)	$259.00	($6,475.00)	$300.00	($7,500.00)	$60.00	($1,500.00)	$375.00	($9,375.00)	$350.00	($8,750.00)
18	P-152-4.2f	Embankment - Terrell	-5	CY	$548.00	($2,740.00)	$548.00	($2,740.00)	$125.00	($625.00)	$174.00	($870.00)	$130.00	($650.00)	$125.00	($625.00)
27	T-901-5.1f	Seeding - Terrell	-2	AC	$6,015.00	($12,030.00)	$6,015.00	($12,030.00)	$8,250.00	($16,500.00)	$3,814.00	($7,628.00)	$3,000.00	($6,000.00)	$3,550.00	($7,100.00)
32	L-105-5.1	Remove No. 8 AWG, L-824C in duct	-2,075	LF	$0.60	($1,245.00)	$0.60	($1,245.00)	$0.45	($933.75)	$0.32	($664.00)	$1.00	($2,075.00)	$1.00	($2,075.00)
37	L-105-5.6	Remove Existing Stake Mounted Elevated Runway Edge Light And Associated Brooks Box	-50	EA	$371.00	($18,550.00)	$371.00	($18,550.00)	$150.00	($7,500.00)	$326.00	($16,300.00)	$289.00	($14,450.00)	$255.00	($12,750.00)
40	L-105-5.9	Remove Existing Stake Mounted Elevated Threshold End Light And Associated Brooks Box	-16	EA	$369.00	($5,904.00)	$369.00	($5,904.00)	$150.00	($2,400.00)	$326.00	($5,216.00)	$256.00	($4,096.00)	$275.00	($4,400.00)
44	L-105-5.13	Remove Guidance Sign and Foundation	-8	EA	$987.00	($7,896.00)	$987.00	($7,896.00)	$700.00	($5,600.00)	$930.00	($7,440.00)	$1,330.00	($10,640.00)	$1,250.00	($10,000.00)
46	L-105-5.15	Remove Existing Pullbox	-7	EA	$756.00	($5,292.00)	$756.00	($5,292.00)	$125.00	($875.00)	$272.00	($1,904.00)	$1,090.00	($7,630.00)	$785.00	($5,495.00)
47	L-105-5.16	Remove Existing Duct Marker	-8	EA	$116.00	($928.00)	$116.00	($928.00)	$65.00	($520.00)	$17.00	($136.00)	$99.00	($792.00)	$150.00	($1,200.00)
49	L-105-5.18	Remove Existing Wind Cone and Associated Foundation	-1	EA	$2,099.00	($2,099.00)	$2,099.00	($2,099.00)	$1,500.00	($1,500.00)	$1,617.00	($1,617.00)	$3,190.00	($3,190.00)	$2,855.00	($2,855.00)
53	L-105-5.22	Remove Existing PAPI-4 Unit	-1	EA	$4,516.00	($4,516.00)	$4,516.00	($4,516.00)	$2,000.00	($2,000.00)	$2,379.00	($2,379.00)	$10,300.00	($10,300.00)	$25,800.00	($25,800.00)
54	L-105-5.23	Remove Existing REIL Unit	-1	EA	$2,781.00	($2,781.00)	$2,781.00	($2,781.00)	$1,500.00	($1,500.00)	$1,263.00	($1,263.00)	$3,610.00	($3,610.00)	$8,590.00	($8,590.00)
56	L-105-5.25	Remove 600V Circuit in Duct	-4,950	LF	$0.65	($3,217.50)	$0.65	($3,217.50)	$0.50	($2,475.00)	$0.80	($3,960.00)	$1.00	($4,950.00)	$1.00	($4,950.00)
57	L-107-5.1	Install New L-807(L) LED Wind Cone Including Tip Down Pole	-1	EA	$12,435.00	($12,435.00)	$12,435.00	($12,435.00)	$14,800.00	($14,800.00)	$15,590.00	($15,590.00)	$22,000.00	($22,000.00)	$26,700.00	($26,700.00)
58	L-107-5.2	Paint Existing Segmented Circle Around Wind Cone	-1	LS	$3,567.00	($3,567.00)	$3,567.00	($3,567.00)	$9,000.00	($9,000.00)	$2,430.00	($2,430.00)	$13,500.00	($13,500.00)	$18,500.00	($18,500.00)
59	L-108-5.1	No.8 AWG, L-824C 5kV Cable, Installed in Conduit or Duct	-15,400	LF	$1.25	($19,250.00)	$1.25	($19,250.00)	$1.95	($30,030.00)	$4.17	($64,218.00)	$2.00	($30,800.00)	$2.50	($38,500.00)
60	L-108-5.2	No. 6 AWG Bare Counterpoise Wire, Installed in Conduit Trench, Including Ground Rods	-18,800	LF	$1.20	($22,560.00)	$1.20	($22,560.00)	$1.95	($36,660.00)	$5.70	($107,160.00)	$2.00	($37,600.00)	$3.50	($65,800.00)
61	L-108-5.3	Electrical Circuit (2) #8, #8G, Installed in Conduit or Duct	-3,750	LF	$3.85	($14,437.50)	$3.85	($14,437.50)	$4.10	($15,375.00)	$7.37	($27,637.50)	$3.00	($11,250.00)	$5.00	($18,750.00)
62	L-108-5.4	Electrical Circuit (2) #10, #10G, Installed in Conduit or Duct	-2,000	LF	$2.95	($5,900.00)	$2.95	($5,900.00)	$2.95	($5,900.00)	$6.21	($12,420.00)	$3.00	($6,000.00)	$4.75	($9,500.00)
65	L-109-5.1	Vault Equipment Modifications	-1	LS	$7,250.00	($7,250.00)	$7,250.00	($7,250.00)	$43,500.00	($43,500.00)	$19,778.00	($19,778.00)	$22,000.00	($22,000.00)	$44,760.00	($44,760.00)
66	L-109-5.2	4kV Constant Current Regulator	-1	EA	$9,602.00	($9,602.00)	$9,602.00	($9,602.00)	$9,800.00	($9,800.00)	$9,858.00	($9,858.00)	$12,000.00	($12,000.00)	$29,869.00	($29,869.00)
67	L-109-5.3	Install New Vault Building and Equipment	-1	LS	$101,673.00	($101,673.00)	$101,673.00	($101,673.00)	$135,000.00	($135,000.00)	$272,127.00	($272,127.00)	$200,000.00	($200,000.00)	$180,600.00	($180,600.00)
69	L-110-5.1	Procure and Install 1-Way, 2" Sch. 40 PVC Conduit in Earth	-14,150	LF	$10.15	($143,622.50)	$10.15	($143,622.50)	$12.50	($176,875.00)	$6.27	($88,720.50)	$8.00	($113,200.00)	$15.00	($212,250.00)
73	L-110-5.5	Procure and Install 2-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-2,200	LF	$34.05	($74,910.00)	$34.05	($74,910.00)	$48.00	($105,600.00)	$29.00	($63,800.00)	$26.00	($57,200.00)	$38.00	($83,600.00)
74	L-110-5.6	Procure and Install 2-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-75	LF	$56.25	($4,218.75)	$56.25	($4,218.75)	$55.00	($4,125.00)	$58.00	($4,350.00)	$70.00	($5,250.00)	$95.00	($7,125.00)
75	L-110-5.7	Procure and Install 4-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-190	LF	$45.70	($8,683.00)	$45.70	($8,683.00)	$58.00	($11,020.00)	$40.00	($7,600.00)	$65.00	($12,350.00)	$49.50	($9,405.00)
76	L-110-5.8	Procure and Install 4-Way, 2" SDR 11 HDPE Conduit, Installed VIA Directional Drill	-110	LF	$74.15	($8,156.50)	$74.15	($8,156.50)	$75.00	($8,250.00)	$117.00	($12,870.00)	$90.00	($9,900.00)	$115.00	($12,650.00)
77	L-110-5.9	Procure and Install 6-Way, 2" Sch. 40 PVC Conduit, Concrete Encased in Earth	-750	LF	$63.85	($47,887.50)	$63.85	($47,887.50)	$80.00	($60,000.00)	$60.00	($45,000.00)	$124.00	($93,000.00)	$65.00	($48,750.00)
79	L-110-5.11	Procure and Install 6-Way, 2" SDR 11 HDPE Conduit, VIA Directional Drill	-65	LF	$103.15	($6,704.75)	$103.15	($6,704.75)	$85.00	($5,525.00)	$198.00	($12,870.00)	$112.00	($7,280.00)	$145.00	($9,425.00)
83	L-110-5.15	Procure and Install Utility Company Service entrance Infrastructure	-1	LS	$46,747.00	($46,747.00)	$46,747.00	($46,747.00)	$21,000.00	($21,000.00)	$3,748.00	($3,748.00)	$113,674.00	($113,674.00)	$35,500.00	($35,500.00)
85	L-115-5.1	Install New 2 Way JCP incl Sump Drain	-13	EA	$6,470.00	($84,110.00)	$6,470.00	($84,110.00)	$5,130.00	($66,690.00)	$4,434.00	($57,642.00)	$9,700.00	($126,100.00)	$3,980.00	($51,740.00)
86	L-115-5.2	Install New 4 Way JCP incl Sump Drain	-1	EA	$12,381.00	($12,381.00)	$12,381.00	($12,381.00)	$7,730.00	($7,730.00)	$8,950.00	($8,950.00)	$12,800.00	($12,800.00)	$7,558.00	($7,558.00)
87	L-115-5.3	Install New 6 Way JCP incl Sump Drain	-3	EA	$16,227.00	($48,681.00)	$16,227.00	($48,681.00)	$10,030.00	($30,090.00)	$12,489.00	($37,467.00)	$15,800.00	($47,400.00)	$12,500.00	($37,500.00)
89	L-115-5.5	Install New L-867D Pull Can in Earth	-3	EA	$1,586.00	($4,758.00)	$1,586.00	($4,758.00)	$1,855.00	($5,565.00)	$1,902.00	($5,706.00)	$3,110.00	($9,330.00)	$1,900.00	($5,700.00)
94	L-125-5.5	Install New L-861(L) Elevated Runway Edge Light with New L867B Base Can in Earth	-50	EA	$2,020.00	($101,000.00)	$2,020.00	($101,000.00)	$2,275.00	($113,750.00)	$2,112.00	($105,600.00)	$2,700.00	($135,000.00)	$1,550.00	($77,500.00)
98	L-125-5.9	Install New L-861E(L) Elevated Runway Threshold Light with New L867B Base Can in Earth	-16	EA	$1,970.00	($31,520.00)	$1,970.00	($31,520.00)	$2,550.00	($40,800.00)	$2,129.00	($34,064.00)	$2,600.00	($41,600.00)	$1,750.00	($28,000.00)
100	L-125-5.11	Install New Guidance Sign on New Sign Foundation, 1 Module	-8	EA	$5,293.00	($42,344.00)	$5,293.00	($42,344.00)	$5,275.00	($42,200.00)	$4,097.00	($32,776.00)	$8,900.00	($71,200.00)	$3,897.00	($31,176.00)
107	L-125-5.18	Install New Isolation Transformer and Connector Kit in Existing Sign/ Fixture	-5	EA	$344.00	($1,720.00)	$344.00	($1,720.00)	$485.00	($2,425.00)	$288.00	($1,440.00)	$377.00	($1,885.00)	$546.00	($2,730.00)
108	L-125-5.19	Install New REIL Unit	-1	EA	$17,011.00	($17,011.00)	$17,011.00	($17,011.00)	$20,000.00	($20,000.00)	$19,166.00	($19,166.00)	$15,000.00	($15,000.00)	$34,889.00	($34,889.00)
110	L-130-5.2	Install New LED 4-Box Papi System incl Flight Check	-1	EA	$61,650.00	($61,650.00)	$61,650.00	($61,650.00)	$60,000.00	($60,000.00)	$50,347.00	($50,347.00)	$42,000.00	($42,000.00)	$82,700.00	($82,700.00)
0	PLAN	Utility Allowance NTE $100,000.00	-1	ALLOW	$100,000.00	($100,000.00)	$100,000.00	($100,000.00)	$95,000.00	($95,000.00)	$100,000.00	($100,000.00)	$100,000.00	($100,000.00)	$100,000.00	($100,000.00)
			SUBTOTAL DA-5			**($1,207,743.60)**										
			DA-5 CONTINGENCY (10%)			**($120,774.36)**										
			SUBTOTAL DA-5 + DA-5 CONTING. (10%)			**($1,328,517.96)**		**($1,207,743.60)**		**($1,275,638.75)**		**($1,336,863.00)**		**($1,599,277.00)**		**($1,497,767.00)**

Compiled by H. W. Lochner, Inc.

Stephen Schwieterman, E.I.T.