HAWTHORNE FIELD
PAVEMENT IMPROVEMENTS
BID TABULATION -SCHEDULE 1
BID OPENING: 1/29/2025; 2:00 PM

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	Apex Alliance, LLC UNIT PRICE	Apex Alliance, LLC AMOUNT	EPC VARIANCE	Ambrozi Contracting, LLC UNIT PRICE	Ambrozi Contracting, LLC AMOUNT	EPC VARIANCE	VS LOW BID VARIANCE	Texas Materials UNIT PRICE	Texas Materials AMOUNT	EPC VARIANCE	VS LOW BID VARIANCE
1	SS-120-3.1	CONSTRUCTION SAFETY AND SECURITY	LS	1	$40,000.00	$40,000.00	$40,700.00	$40,700.00	2%	$59,444.00	$59,444.00	49%	46%	$20,000.00	$20,000.00	-50%	-51%
2	SS-262-5.1	TIEDOWN ANCHOR	EA	48	$700.00	$33,600.00	$660.00	$31,680.00	-6%	$1,200.00	$57,600.00	71%	82%	$650.00	$31,200.00	-7%	-2%
3	SS-300-5.1	LOCKOUT/TAGOUT AND CONSTANT CURRENT REGULATOR CALIBRATION PROCEDURES	LS	1	$10,000.00	$10,000.00	$8,470.00	$8,470.00	-15%	$9,300.00	$9,300.00	-7%	10%	$10,000.00	$10,000.00	0%	18%
4	SS-301-5.1	EXISTING BASE MOUNTED GUIDANCE SIGN, REMOVED	EA	4	$1,000.00	$4,000.00	$880.00	$3,520.00	-12%	$2,300.00	$9,200.00	130%	161%	$600.00	$2,400.00	-40%	-32%
5	SS-310-5.1	TEMPORARY AIRFIELD LIGHTING	LS	1	$15,000.00	$15,000.00	$23,650.00	$23,650.00	58%	$12,800.00	$12,800.00	-15%	-46%	$8,000.00	$8,000.00	-47%	-66%
6	SS-3076-6.1	DENSE-GRADED HOT-MIX ASPHALT (TY-D)(PG-70-22)(2" & VARIABLE THICKNESS)	TN	6,480	$200.00	$1,296,000.00	$226.97	$1,470,765.60	13%	$216.00	$1,399,680.00	8%	-5%	$260.00	$1,684,800.00	30%	15%
7	SS-3076-6.2	DENSE-GRADED HOT-MIX ASPHALT (TY-D)(PG-70-22)(4" THICKNESS)	TN	2,810	$175.00	$491,750.00	$226.97	$637,785.70	30%	$216.00	$606,960.00	23%	-5%	$270.30	$759,543.00	54%	19%
8	SS-3076-6.3	TACK COAT	GAL	48,360	$4.00	$193,440.00	$3.61	$174,579.60	-10%	$7.80	$377,208.00	95%	116%	$5.00	$241,800.00	25%	39%
9	C-100-14.1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	LS	1	$40,000.00	$40,000.00	$37,400.00	$37,400.00	-7%	$103,000.00	$103,000.00	158%	175%	$126,200.00	$126,200.00	216%	237%
10	C-102-5.1	TEMPORARY EROSION CONTROL	LS	1	$30,000.00	$30,000.00	$21,000.00	$21,000.00	-30%	$12,000.00	$12,000.00	-60%	-43%	$60,000.00	$60,000.00	100%	186%
11	C-105-6.1	MOBILIZATION (MAXIMUM 5% OF TOTAL BID)	LS	1	$152,000.00	$152,000.00	$152,550.00	$152,550.00	0%	$23,000.00	$23,000.00	-85%	-85%	$170,000.00	$170,000.00	12%	11%
12	P-101-5.1	ASPHALTIC CONCRETE PAVEMENT REMOVAL (2")	SY	12,490	$4.00	$49,960.00	$3.44	$42,965.60	-14%	$5.40	$67,446.00	35%	57%	$5.00	$62,450.00	25%	45%
13	P-101-5.2	FULL-DEPTH ASPHALTIC PAVEMENT REMOVAL	SY	2,880	$10.00	$28,800.00	$21.56	$62,092.80	116%	$28.00	$80,640.00	180%	30%	$9.00	$25,920.00	-10%	-58%
14	P-101-5.3	CRACK REPAIR	LF	22,400	$4.00	$89,600.00	$2.00	$44,800.00	-50%	$5.00	$112,000.00	25%	150%	$2.00	$44,800.00	-50%	0%
15	P-101-5.4	REFLECTIVE MARKER REMOVAL	EA	66	$20.00	$1,320.00	$27.50	$1,815.00	38%	$100.00	$6,600.00	400%	264%	$13.00	$858.00	-35%	-53%
16	P-101-5.5	PAVEMENT MARKING REMOVAL	SF	30,200	$2.00	$60,400.00	$1.50	$45,300.00	-25%	$1.00	$30,200.00	-50%	-33%	$0.60	$18,120.00	-70%	-60%
17	P-620-5.1A	RUNWAY AND TAXIWAY MARKING, YELLOW (WITH REFLECTIVE MEDIA)	SF	5,800	$5.00	$29,000.00	$1.54	$8,932.00	-69%	$1.30	$7,540.00	-74%	-16%	$0.60	$3,480.00	-88%	-61%
18	P-620-5.1B	RUNWAY AND TAXIWAY MARKING, WHITE (WITH REFLECTIVE MEDIA)	SF	21,400	$5.00	$107,000.00	$1.54	$32,956.00	-69%	$1.30	$27,820.00	-74%	-16%	$0.60	$12,840.00	-88%	-61%
19	P-620-5.1C	RUNWAY AND TAXIWAY MARKING, BLACK (WITHOUT REFLECTIVE MEDIA)	SF	15,300	$4.00	$61,200.00	$0.63	$9,639.00	-84%	$0.70	$10,710.00	-83%	11%	$0.60	$9,180.00	-85%	-5%
20	P-620-5.1D	RUNWAY AND TAXIWAY MARKING, GREEN (WITHOUT REFLECTIVE MEDIA)	SF	2,750	$4.00	$11,000.00	$0.63	$1,732.50	-84%	$1.30	$3,575.00	-68%	106%	$0.60	$1,650.00	-85%	-5%
21	P-620-5.2A	TEMPORARY RUNWAY AND TAXIWAY MARKING, YELLOW	SF	5,800	$4.00	$23,200.00	$1.54	$8,932.00	-62%	$1.30	$7,540.00	-68%	-16%	$0.60	$3,480.00	-85%	-61%
22	P-620-5.2B	TEMPORARY RUNWAY AND TAXIWAY MARKING, WHITE	SF	21,400	$4.00	$85,600.00	$1.54	$32,956.00	-62%	$1.30	$27,820.00	-68%	-16%	$0.60	$12,840.00	-85%	-61%
23	P-620-5.2C	TEMPORARY RUNWAY AND TAXIWAY MARKING, GREEN	SF	2,750	$3.00	$8,250.00	$0.63	$1,732.50	-79%	$1.30	$3,575.00	-57%	106%	$0.60	$1,650.00	-80%	-5%
24	T-901-5.1	SEEDING	AC	5	$2,000.00	$10,000.00	$5,250.00	$26,250.00	163%	$7,300.00	$36,500.00	265%	39%	$2,420.00	$12,100.00	21%	-54%
25	T-905-5.1	TOPSOIL (FURNISHED FROM OFF THE SITE) (2" VARIABLE THICKNESS)	SY	24,200	$5.00	$121,000.00	$3.14	$75,988.00	-37%	$5.60	$135,520.00	12%	78%	$3.00	$72,600.00	-40%	-4%
26	L-108-5.1	NO. 8 AWG, 5kV, L-824, TYPE C CABLE, INSTALLED IN TRENCH, DUCT BANK OR CONDUIT	LF	650	$7.00	$4,550.00	$14.58	$9,477.00	108%	$9.40	$6,110.00	34%	-36%	$6.00	$3,900.00	-14%	-59%
27	L-108-5.2	NO. 6 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE, INSTALLED IN TRENCH, ABOVE THE DUCT BANK OR CONDUIT, INCLUDING CONNECTIONS/TERMINATIONS	LF	325	$8.00	$2,600.00	$8.91	$2,895.75	11%	$9.40	$3,055.00	18%	5%	$4.00	$1,300.00	-50%	-55%
28	L-110-5.1	NON-ENCASED ELECTRICAL CONDUIT, 1-WAY 2-INCH C	LF	325	$25.00	$8,125.00	$22.28	$7,241.00	-11%	$38.00	$12,350.00	52%	71%	$23.00	$7,475.00	-8%	3%
29	L-125-5.1	L-858(L) BASE MOUNTED, 3-MODULE GUIDANCE SIGN, INSTALLED	EA	4	$7,500.00	$30,000.00	$7,869.47	$31,477.88	5%	$6,800.00	$27,200.00	-9%	-14%	$9,000.00	$36,000.00	20%	14%

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	Apex Alliance, LLC UNIT PRICE	Apex Alliance, LLC AMOUNT	EPC VARIANCE	Ambrozi Contracting, LLC UNIT PRICE	Ambrozi Contracting, LLC AMOUNT	EPC VARIANCE	VS LOW BID VARIANCE	Texas Materials UNIT PRICE	Texas Materials AMOUNT	EPC VARIANCE	VS LOW BID VARIANCE
30	L-125-5.2	L-853 ELEVATED RETROREFLECTIVE MARKER, INSTALLED	EA	5	$500.00	$2,500.00	$459.75	$2,298.75	-8%	$390.00	$1,950.00	-22%	-15%	$230.00	$1,150.00	-54%	-50%
		TOTALS				$3,039,895.00		$3,051,582.68			$3,278,343.00				$3,445,736.00		