BID TABULATION

Location: Presidio, TX
Project: Presidio International Airport - PAPI 4L Replacement
M&H Project No.: 3084900-240924.01
Project No.: 2424PRSDO

					ENGINEER'S ESTIMATE		B-C Company		F&W Electrical	
ITEM	SPEC	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
BID SCHEDULE 0 - BASE BID					BID SCHEDULE 0 - BASE BID		BID SCHEDULE 0 - BASE BID		BID SCHEDULE 0 - BASE BID	
1	C-102-5.1	TEMPORARY EROSION CONTROL	LS	1	$ 4,070.00	$ 4,070.00	$ 3,000.00	3,000.00	$ 3,500.00	$ 3,500.00
2	C-102-5.2	CONTRACTOR DUST CONTROL	LS	1	$ 4,070.00	$ 4,070.00	$ 4,000.00	4,000.00	$ 3,000.00	$ 3,000.00
3	C-105-5.1	MOBILIZATION (MAX 10% OF PROJECT TOTAL)	LS	1	$ 40,630.00	$ 40,630.00	$ 38,000.00	38,000.00	$ 35,000.00	$ 35,000.00
4	C-105-5.2	AIRFIELD SAFETY AND TRAFFIC CONTROL	LS	1	$ 4,070.00	$ 4,070.00	$ 3,500.00	3,500.00	$ 2,500.00	$ 2,500.00
5	P-151-4.1	TREE REMOVAL	EA	1	$ 1,500.00	$ 1,500.00	$ 500.00	500.00	$ 1,000.00	$ 1,000.00
6	P-152-4.1	UNCLASSIFIED EXCAVATION	LS	1	$ 15,000.00	$ 15,000.00	$ 26,000.00	26,000.00	$ 5,000.00	$ 5,000.00
7	TXDOT-351	AC TRENCH REPAIR	LS	1	$ 2,000.00	$ 2,000.00	$ 4,000.00	4,000.00	$ 12,000.00	$ 12,000.00
8	L-108-5.2	NO. 6 AWG 600V CABLE, INSTALLED IN DUCT BANK OR CONDUIT	LF	21,650	$ 2.50	$ 54,125.00	$ 4.50	97,425.00	$ 3.00	$ 64,950.00
9	L-108-5.1	NO. 6 AWG SOLID, BARE COPPER COUNTERPOISE WIRE, INSTALLED ABOVE THE DUCT BANK OR CONDUIT, INCLUDING CONNECTIONS/TERMINATIONS	LF	5,300	$ 4.00	$ 21,200.00	$ 8.00	42,400.00	$ 2.00	$ 10,600.00
10	L-110-5.1	NON-ENCASED ELECTRICAL CONDUIT, 1W-2" SCH 40 PVC	LF	5,420	$ 3.00	$ 16,260.00	$ 23.00	124,660.00	$ 20.00	$ 108,400.00
11	L-115-5.1	ELECTRICAL JUNCTION STRUCTURE, L-867 SIZE D	EA	16	$ 2,500.00	$ 40,000.00	$ 1,250.00	20,000.00	$ 3,220.00	$ 51,520.00
12	L-125-5.1	INSTALL LED PAPI, L-880 (L) AND FOUNDATIONS	SET	2	$ 100,000.00	$ 200,000.00	$ 48,000.00	96,000.00	$ 55,600.00	$ 111,200.00
13	L-125-5.2	DEMOLISH AIRFIELD PLASI SYSTEM AND APPURTENANCES	LS	1	$ 5,000.00	$ 5,000.00	$ 3,500.00	3,500.00	$ 2,600.00	$ 2,600.00
xx	L-125-5.3	MISCELLANEOUS LIGHTING EQUIPMENT					$ -	-	$ 3,000.00	$ -
14	L-125-5.4	FLIGHT CHECK ATTENDANCE	EA	1		$ -	$ 3,500.00	3,500.00	$ 4,600.00	$ 4,600.00
15	NS-101-4.1	LOCATE AND PROTECT EXISTING EQUIPMENT	LS	1	$ 2,000.00	$ 2,000.00	$ 500.00	500.00	$ 1,100.00	$ 1,100.00
				Schedule 0 - Base Bid Subtotal		$ 409,925.00		$ 466,985.00		$ 416,970.00

					ENGINEER'S ESTIMATE		B-C Company		F&W Electrical	
ITEM	SPEC	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
BID SCHEDULE 1- ADDITIVE ALTERNATE 1					BID SCHEDULE 1- ADDITIVE ALTERNATE 1		BID SCHEDULE 1- ADDITIVE ALTERNATE 1		BID SCHEDULE 1- ADDITIVE ALTERNATE 1	
1	NS-110-5.1	DIRECTIONAL BORE 1W-2" SCH 40 HDPE	LF	200	$ 300.00	$ 60,000.00	$ 165.00	$ 33,000.00	$ 75.00	$ 15,000.00
				Schedule 1 - Additive Alternate 1 Subtotal		$ 60,000.00		$ 33,000.00		$ 15,000.00
				TOTAL SCHEDULE 0 + 1 (BASE BID & ADD ALT 1)		$ 469,925.00		$ 499,985.00		$ 431,970.00
						Engineer		B-C Company		F&W Electrical