Grand Prairie Municipal Airport
Service Road Improvements
TXDOT CSJ No. 2502GNDPR
Bid Opening: February 27, 2005 at 2:00 PM

BID NO.	DESCRIPTION (with unit price in words)	UNIT	QTY	DON JACKSON CONSTRUCTION 210 SOUTH MAIN STREET RIESEL, TEXAS 76682		ED BELL CONSTRUCTION COMPANY 10605 HARRY HINES BLVD. DALLAS, TEXAS 75220		JERDON ENTERPRISE, LP 825 W. BITTERS RD., STE 203 SAN ANTONIO, TEXAS 78260		NU-WAY CONSTRUCTION, LLC 1209 CANTRELL SANSOM RD., STE 401 FORT WORTH, TEXAS 76131	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
	Base Bid: Construct 20' Wide Perimeter Road with Connecting Driveways										
1.01	Contractor Quality Control Program (CQCP)	LS	1	$3,480.00	$3,480.00	$17,500.00	$17,500.00	$12,500.00	$12,500.00	$25,000.00	$25,000.00
1.02	Silt Fence	LF	2,521	$7.00	$17,647.00	$4.00	$10,084.00	$3.00	$7,563.00	$5.25	$13,235.25
1.03	Rock Construction Exit	EA	1	$4,100.00	$4,100.00	$6,000.00	$6,000.00	$5,000.00	$5,000.00	$5,000.00	$5,000.00
1.04	Inlet Protection	EA	4	$1,050.00	$4,200.00	$400.00	$1,600.00	$300.00	$1,200.00	$500.00	$2,000.00
1.05	Storm Water Pollution Prevention Plan (SWPPP)	LS	1	$2,400.00	$2,400.00	$25,000.00	$25,000.00	$10,000.00	$10,000.00	$7,000.00	$7,000.00
1.06	Mobilization	LS	1	$114,000.00	$114,000.00	$75,000.00	$75,000.00	$63,500.00	$63,500.00	$75,000.00	$75,000.00
1.07	Concrete Pavement Removal	SY	1,041	$41.00	$42,681.00	$30.00	$31,230.00	$32.00	$33,312.00	$27.00	$28,107.00
1.08	Hot Mix Asphalt Pavement Removal	SY	3,704	$11.00	$40,744.00	$8.50	$31,484.00	$18.00	$66,672.00	$27.00	$100,008.00
1.09	Sawcut of PCC Pavement	LF	173	$11.00	$1,903.00	$25.00	$4,325.00	$10.00	$1,730.00	$2.25	$389.25
1.10	Sawcut of HMAC Pavement	LF	110	$7.00	$770.00	$20.00	$2,200.00	$5.00	$550.00	$2.25	$247.50
1.11	Concrete Curb and Curb/Gutter Removal	LF	152	$18.00	$2,736.00	$30.00	$4,560.00	$14.00	$2,128.00	$25.00	$3,800.00
1.12	Embankment in Place	CY	525	$17.00	$8,925.00	$50.00	$26,250.00	$36.00	$18,900.00	$45.00	$23,625.00
1.13	Borrow Excavation	CY	435	$27.00	$11,745.00	$40.00	$17,400.00	$36.00	$15,660.00	$45.00	$19,575.00
1.14	Unsuitable Subgrade Removal and Replacement	CY	94	$32.00	$3,008.00	$90.00	$8,460.00	$50.00	$4,700.00	$45.00	$4,230.00
1.15	8" Lime-Treated Subgrade	SY	7,580	$6.90	$52,302.00	$11.00	$83,380.00	$21.00	$159,180.00	$10.00	$75,800.00
1.16	Lime (8%)	TN	205	$364.00	$74,620.00	$400.00	$82,000.00	$400.00	$82,000.00	$375.00	$76,875.00
1.17	Concrete Flume	SY	57	$84.00	$4,788.00	$350.00	$19,950.00	$120.00	$6,840.00	$175.00	$9,975.00
1.18	Bonded Fiber Matrix Mulch Seeding	AC	2	$12,900.00	$25,800.00	$12,000.00	$24,000.00	$3,500.00	$7,000.00	$10,000.00	$20,000.00
1.19	Temporary Cool Weather Seeding	AC	2	$4,100.00	$8,200.00	$3,500.00	$7,000.00	$3,500.00	$7,000.00	$10,000.00	$20,000.00
1.20	Topsoiling	CY	472	$36.00	$16,992.00	$102.00	$48,144.00	$100.00	$47,200.00	$45.00	$21,240.00
1.21	Vegetative Watering	MG	316	$109.00	$34,444.00	$155.00	$48,980.00	$70.00	$22,120.00	$95.00	$30,020.00
1.22	6" PCC Pavement	SY	6,383	$111.00	$708,513.00	$122.00	$778,726.00	$112.00	$714,896.00	$74.00	$472,342.00
1.23	Concrete Curb	LF	156	$37.00	$5,772.00	$100.00	$15,600.00	$26.00	$4,056.00	$27.00	$4,212.00
1.24	Remove Existing Sign Assembly	EA	3	$90.00	$270.00	$300.00	$900.00	$180.00	$540.00	$1,000.00	$3,000.00
1.25	Install Sign Assembly - Speed Limit(R2-1-10), Single Side	EA	4	$450.00	$1,800.00	$800.00	$3,200.00	$750.00	$3,000.00	$500.00	$2,000.00
1.26	Install Sign Assembly - Speed Limit (R2-1-10), Back to Back	EA	1	$600.00	$600.00	$900.00	$900.00	$1,000.00	$1,000.00	$500.00	$500.00
1.27	White Pavement Markings (Reflectorized)	SF	67	$2.00	$134.00	$5.00	$335.00	$3.00	$201.00	$2.00	$134.00
1.28	Yellow Pavement Markings (Reflectorized)	SF	1,143	$2.00	$2,286.00	$5.00	$5,715.00	$3.00	$3,429.00	$2.00	$2,286.00
1.29	Black Pavement Markings (Non-Reflectorized)	SF	2,286	$1.50	$3,429.00	$5.00	$11,430.00	$3.00	$6,858.00	$2.00	$4,572.00
1.30	Barricades and Markings	LS	1	$8,500.00	$8,500.00	$85,000.00	$85,000.00	$58,525.00	$58,525.00	$10,000.00	$10,000.00
1.31	Preparation of Safety Plan Compliance Document	LS	1	$4,000.00	$4,000.00	$2,000.00	$2,000.00	$8,000.00	$8,000.00	$3,000.00	$3,000.00
1.32	Remove and Reinstall Existing Wheel Stops	EA	10	$180.00	$1,800.00	$225.00	$2,250.00	$75.00	$750.00	$100.00	$1,000.00
1.33	Speed Bumps	EA	4	$500.00	$2,000.00	$2,000.00	$8,000.00	$6,500.00	$26,000.00	$500.00	$2,000.00
1.34	Bollards	EA	2	$600.00	$1,200.00	$750.00	$1,500.00	$2,000.00	$4,000.00	$2,500.00	$5,000.00
1.35	Meter Box Cover	EA	1	$3,100.00	$3,100.00	$2,500.00	$2,500.00	$250.00	$250.00	$1,500.00	$1,500.00
1.36	Sanitary Sewer Manhole Cover	EA	1	$9,500.00	$9,500.00	$3,500.00	$3,500.00	$1,400.00	$1,400.00	$2,500.00	$2,500.00
1.37	Sanitary Sewer Manhole Riser Ring	EA	2	$3,800.00	$7,600.00	$4,000.00	$8,000.00	$1,000.00	$2,000.00	$1,000.00	$2,000.00
1.38	Potholing	EA	15	$3,200.00	$48,000.00	$2,000.00	$30,000.00	$600.00	$9,000.00	$500.00	$7,500.00
1.39	Remove and Relocate Fire Hydrant	EA	3	$10,500.00	$31,500.00	$5,000.00	$15,000.00	$2,000.00	$6,000.00	$4,500.00	$13,500.00
1.40	Adjust Existing Fire Hydrant to Proposed Grade	EA	1	$4,600.00	$4,600.00	$2,500.00	$2,500.00	$1,100.00	$1,100.00	$1,500.00	$1,500.00
1.41	Meter and Meter Box Relocation	EA	3	$4,500.00	$13,500.00	$2,500.00	$7,500.00	$1,500.00	$4,500.00	$2,500.00	$7,500.00
1.42	Install Loop Detector for Existing Gate	LS	1	$1,500.00	$1,500.00	$7,500.00	$7,500.00	$2,500.00	$2,500.00	$5,000.00	$5,000.00
	Total Base Bid				**$1,335,089.00**		**$1,566,603.00**		**$1,432,760.00**		**$1,112,173.00**

BID NO.	DESCRIPTION (with unit price in words)	UNIT	QTY	DON JACKSON CONSTRUCTION 210 SOUTH MAIN STREET RIESEL, TEXAS 76682		ED BELL CONSTRUCTION COMPANY 10605 HARRY HINES BLVD. DALLAS, TEXAS 75220		JERDON ENTERPRISE, LP 825 W. BITTERS RD., STE 203 SAN ANTONIO, TEXAS 78260		NU-WAY CONSTRUCTION, LLC 1209 CANTRELL SANSOM RD., STE 401 FORT WORTH, TEXAS 76131	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
	Additive Alternate No. 1 - North Parking							**Additive Alternate No. 1 - North Parking**			
A-1.01	8" Lime-Treated Subgrade	SY	292	$6.90	$2,014.80	$11.00	$3,212.00	$20.00	$5,840.00	$10.00	$2,920.00
A-1.02	Lime (8%)	TN	8	$364.00	$2,912.00	$400.00	$3,200.00	$400.00	$3,200.00	$375.00	$3,000.00
A-1.03	6" PCC Pavement	SY	246	$111.00	$27,306.00	$122.00	$30,012.00	$100.00	$24,600.00	$76.00	$18,696.00
A-1.04	White Pavement Markings (Reflectorized)	SF	76	$2.00	$152.00	$5.00	$380.00	$5.00	$380.00	$2.00	$152.00
A-1.05	Concrete Wheel Stops	EA	8	$200.00	$1,600.00	$400.00	$3,200.00	$75.00	$600.00	$100.00	$800.00
	Total Additive Alternate No.1 Schedule Amount				**$33,984.80**		**$40,004.00**		**$34,620.00**		**$25,568.00**
	Additive Alternate No. 2 - South Parking							**Additive Alternate No. 2 - South Parking**			
A2.01	8" Lime-Treated Subgrade	SY	580	$6.90	$4,002.00	$11.00	$6,380.00	$18.00	$10,440.00	$10.00	$5,800.00
A2.02	Lime (8%)	TN	16	$364.00	$5,824.00	$400.00	$6,400.00	$400.00	$6,400.00	$375.00	$6,000.00
A2.03	6" PCC Pavement	SY	534	$111.00	$59,274.00	$122.00	$65,148.00	$95.00	$50,730.00	$76.00	$40,584.00
A2.04	White Pavement Markings (Reflectorized)	SF	152	$2.00	$304.00	$5.00	$760.00	$5.00	$760.00	$2.00	$304.00
A2.05	Concrete Wheel Stops	EA	20	$200.00	$4,000.00	$200.00	$4,000.00	$75.00	$1,500.00	$100.00	$2,000.00
	Total Additive Alternate No.2 Schedule Amount				**$73,404.00**		**$82,688.00**		**$69,830.00**		**$54,688.00**

	SUMMARY OF BIDS										
	BASE BID	**Construct 20' Wide Perimeter Road with Connecting Driveways**			$1,335,089.00		$1,566,603.00		$1,432,760.00		$1,112,173.00
	ADDITIVE ALTERNATE NO. 1	**North Parking**			$33,984.80		$40,004.00		$34,620.00		$25,568.00
	ADDITIVE ALTERNATE NO. 2	**South Parking**			$73,404.00		$82,688.00		$69,830.00		$54,688.00
	TOTAL BASE BID AND ALL ADDITIVE ALTERNATES				**$1,442,477.80**		**$1,689,295.00**		**$1,537,210.00**		**$1,192,429.00**



Chad Pennel, P.E. Senior Project Manager