REAGAN COUNTY AIRPORT (E41)
RUNWAY 16-34 RECONSTRUCTION PROJECT
BID TABULATION
PUBLIC BID OPENING: WEDNESDAY, FEBRUARY 26, 2025, AT 2:00PM CST

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		RK HALL, LLC		CK NEWBERRY, LLC		ALLEN KELLER COMPANY		AMBROZI CONTRACTING, LLC		LANGAN US AVIATION & INFRASTRUCTURE, LLC		REESE ALBERT, INC.	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
		BASE BID - RUNWAY 16-34 RECONSTRUCTION																
1	SS-120-3.1	CONSTRUCTION SAFETY AND SECURITY	LS	1	$ 640,000.00	$ 640,000.00	$ 658,309.55	$ 658,309.55	$ 45,000.00	$ 45,000.00	$ 266,990.00	$ 266,990.00	$ 93,000.00	$ 93,000.00	$ 560,500.00	$ 560,500.00	$ 407,000.00	$ 407,000.00
2	SS-300-5.1	LOCKOUT/TAGOUT AND CONSTANT CURRENT REGULATOR CALIBRATION PROCEDURES	LS	1	$ 15,000.00	$ 15,000.00	$ 3,440.00	$ 3,440.00	$ 10,000.00	$ 10,000.00	$ 5,790.00	$ 5,790.00	$ 23,000.00	$ 23,000.00	$ 4,494.00	$ 4,494.00	$ 6,955.82	$ 6,955.82
3	SS-300-5.2	TIER 22, PRECAST CONCRETE HANDHOLE, INTERIOR DIMENSIONS 36"L X 24"W X 24"D, INSTALLED	EA	2	$ 4,000.00	$ 8,000.00	$ 2,914.00	$ 5,828.00	$ 11,000.00	$ 22,000.00	$ 5,290.00	$ 10,580.00	$ 3,250.00	$ 6,500.00	$ 3,807.00	$ 7,614.00	$ 6,364.57	$ 12,729.14
4	SS-301-5.1	EXISTING ELECTRICAL HANDHOLE, REMOVED	EA	4	$ 500.00	$ 2,000.00	$ 273.00	$ 1,092.00	$ 1,500.00	$ 6,000.00	$ 1,320.00	$ 5,280.00	$ 350.00	$ 1,400.00	$ 357.00	$ 1,428.00	$ 880.06	$ 3,520.24
5	SS-301-5.2	EXISTING STAKE MOUNTED EDGE LIGHT, REMOVED	EA	72	$ 250.00	$ 18,000.00	$ 68.00	$ 4,896.00	$ 250.00	$ 18,000.00	$ 237.50	$ 17,100.00	$ 200.00	$ 14,400.00	$ 89.00	$ 6,408.00	$ 208.67	$ 15,024.24
6	SS-301-5.3	EXISTING PRECISION APPROACH PATH INDICATOR SYSTEM AND ACCESSORIES, REMOVED	EA	2	$ 4,000.00	$ 8,000.00	$ 819.00	$ 1,638.00	$ 25,000.00	$ 50,000.00	$ 6,730.00	$ 13,460.00	$ 3,900.00	$ 7,800.00	$ 1,070.00	$ 2,140.00	$ 3,520.24	$ 7,040.48
7	SS-301-5.4	EXISTING SUPPLEMENTAL WIND CONE, REMOVED	EA	1	$ 3,000.00	$ 3,000.00	$ 1,092.00	$ 1,092.00	$ 5,000.00	$ 5,000.00	$ 6,450.00	$ 6,450.00	$ 3,250.00	$ 3,250.00	$ 1,427.00	$ 1,427.00	$ 2,177.47	$ 2,177.47
8	SS-301-5.5	EXISTING AIRPORT LIGHTING TRANSCLOSURE, EQUIPMENT AND FOUNDATION, REMOVED	LS	1	$ 10,000.00	$ 10,000.00	$ 6,823.00	$ 6,823.00	$ 10,000.00	$ 10,000.00	$ 9,310.00	$ 9,310.00	$ 13,000.00	$ 13,000.00	$ 8,913.00	$ 8,913.00	$ 6,163.45	$ 6,163.45
9	SS-301-5.6	EXISTING AUTOMATIC GATE, OPERATOR, AND ACCESSORIES, REMOVED	LS	1	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 1,000.00	$ 1,000.00	$ 9,890.00	$ 9,890.00	$ 11,400.00	$ 11,400.00	$ 10,245.00	$ 10,245.00	$ 9,133.29	$ 9,133.29
10	SS-301-5.7	EXISTING AEP ABOVE GRADE PULL BOX FOUNDATION, REMOVED	EA	2	$ 1,000.00	$ 2,000.00	$ 10,091.31	$ 20,182.62	$ 15,000.00	$ 30,000.00	$ 7,430.00	$ 14,860.00	$ 6,800.00	$ 13,600.00	$ 6,403.00	$ 12,806.00	$ 1,642.81	$ 3,285.62
11	SS-302-3.1	POWER UTILITY ALLOWANCE	ALLOW	1	$ 50,000.00	$ 50,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00	$ 75,000.00
12	SS-310-5.1	PAPI FLIGHT CHECK MOBILIZATION	LS	1	$ 10,000.00	$ 10,000.00	$ 2,178.00	$ 2,178.00	$ 25,000.00	$ 25,000.00	$ 6,360.00	$ 6,360.00	$ 6,800.00	$ 6,800.00	$ 2,845.00	$ 2,845.00	$ 7,651.40	$ 7,651.40
13	SS-310-5.2	TEMPORARY AIRFIELD LIGHTING	LS	1	$ 25,000.00	$ 25,000.00	$ 9,797.00	$ 9,797.00	$ 55,000.00	$ 55,000.00	$ 10,410.00	$ 10,410.00	$ 32,500.00	$ 32,500.00	$ 12,798.00	$ 12,798.00	$ 12,520.47	$ 12,520.47
14	SS-350-5.1	RELOCATE EXISTING ACCESS GATE WITH NEW OPERATOR SYSTEM, INSTALLED	LS	1	$ 30,000.00	$ 30,000.00	$ 20,000.00	$ 20,000.00	$ 10,000.00	$ 10,000.00	$ 87,000.00	$ 87,000.00	$ 43,000.00	$ 43,000.00	$ 38,493.00	$ 38,493.00	$ 87,643.30	$ 87,643.30
15	C-100-14.1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	LS	1	$ 640,000.00	$ 640,000.00	$ 98,848.47	$ 98,848.47	$ 75,000.00	$ 75,000.00	$ 1,335,770.00	$ 1,335,770.00	$ 119,000.00	$ 119,000.00	$ 521,540.00	$ 521,540.00	$ 645,000.00	$ 645,000.00
16	C-102-5.1	INSTALLATION AND REMOVAL OF SILT FENCE	LF	14,500	$ 5.00	$ 72,500.00	$ 5.01	$ 72,645.00	$ 6.00	$ 87,000.00	$ 5.80	$ 84,100.00	$ 7.80	$ 113,100.00	$ 6.40	$ 92,800.00	$ 6.97	$ 101,065.00
17	C-102-5.2	TEMPORARY CONSTRUCTION ENTRANCE	EA	1	$ 5,000.00	$ 5,000.00	$ 47,420.59	$ 47,420.59	$ 15,000.00	$ 15,000.00	$ 6,970.00	$ 6,970.00	$ 28,000.00	$ 28,000.00	$ 9,600.00	$ 9,600.00	$ 8,374.80	$ 8,374.80
18	C-105-6.1	MOBILIZATION (MAXIMUM 10% OF TOTAL BID)	LS	1	$ 1,280,000.00	$ 1,280,000.00	$ 995,000.00	$ 995,000.00	$ 1,000,000.00	$ 1,000,000.00	$ 1,172,000.00	$ 1,172,000.00	$ 861,797.00	$ 861,797.00	$ 1,200,000.00	$ 1,200,000.00	$ 1,205,500.00	$ 1,205,500.00
19	P-101-5.1	FULL DEPTH ASPHALT PAVEMENT SECTION DEMOLITION	SY	35,500	$ 20.00	$ 710,000.00	$ 36.53	$ 1,296,815.00	$ 7.00	$ 248,500.00	$ 8.65	$ 307,075.00	$ 14.00	$ 497,000.00	$ 3.90	$ 138,450.00	$ 13.00	$ 461,500.00
20	P-101-5.3	PAVEMENT MARKING REMOVAL	SF	32,500	$ 8.50	$ 276,250.00	$ 1.50	$ 48,750.00	$ 1.00	$ 32,500.00	$ 0.50	$ 16,250.00	$ 1.20	$ 39,000.00	$ 1.90	$ 61,750.00	$ 0.61	$ 19,825.00
21	P-151-4.1	CLEARING AND GRUBBING	ACRE	8	$ 5,000.00	$ 40,000.00	$ 300.00	$ 2,400.00	$ 10,000.00	$ 80,000.00	$ 5,930.00	$ 47,440.00	$ 32,000.00	$ 256,000.00	$ 7,900.00	$ 63,200.00	$ 8,106.00	$ 64,848.00
22	P-152-4.1	UNCLASSIFIED EXCAVATION	CY	97,093	$ 18.00	$ 1,747,674.00	$ 18.98	$ 1,842,825.14	$ 20.00	$ 1,941,860.00	$ 8.65	$ 839,854.45	$ 24.00	$ 2,330,232.00	$ 36.00	$ 3,495,348.00	$ 27.66	$ 2,685,592.38
23	P-152-4.2	UNSUITABLE EXCAVATION AND BACKFILL	CY	6,000	$ 45.00	$ 270,000.00	$ 12.84	$ 77,040.00	$ 25.00	$ 150,000.00	$ 13.55	$ 81,300.00	$ 34.00	$ 204,000.00	$ 30.00	$ 180,000.00	$ 35.40	$ 212,400.00
24	P-602-5.1	EMULSIFIED ASPHALT PRIME COAT	GAL	17,600	$ 4.25	$ 74,800.00	$ 7.25	$ 127,600.00	$ 5.50	$ 96,800.00	$ 7.10	$ 124,960.00	$ 8.40	$ 147,840.00	$ 4.10	$ 72,160.00	$ 6.90	$ 121,440.00
25	P-620-5.1b-1	FIRST APPLICATION OF WHITE PAVEMENT MARKINGS, 15 WET-MILS, TYPE III WATERBORNE	SF	35,500	$ 3.50	$ 124,250.00	$ 2.00	$ 71,000.00	$ 0.75	$ 26,625.00	$ 0.70	$ 24,850.00	$ 2.20	$ 78,100.00	$ 2.60	$ 92,300.00	$ 0.87	$ 30,885.00
26	P-620-5.1b-2	FIRST APPLICATION OF YELLOW PAVEMENT MARKINGS, 15 WET-MILS, TYPE III WATERBORNE	SF	2,500	$ 3.50	$ 8,750.00	$ 1.95	$ 4,875.00	$ 0.75	$ 1,875.00	$ 0.70	$ 1,750.00	$ 2.20	$ 5,500.00	$ 2.60	$ 6,500.00	$ 0.87	$ 2,175.00
27	P-620-5.1b-3	FIRST APPLICATION OF BLACK PAVEMENT MARKINGS, 30 WET-MILS, TYPE III WATERBORNE	SF	16,100	$ 6.00	$ 96,600.00	$ 1.85	$ 29,785.00	$ 1.00	$ 16,100.00	$ 0.80	$ 12,880.00	$ 1.40	$ 22,540.00	$ 2.40	$ 38,640.00	$ 1.01	$ 16,261.00
28	P-620-5.1b-4	SECOND APPLICATION OF WHITE PAVEMENT MARKINGS, 15 WET-MILS, TYPE III WATERBORNE, INCLUDING TYPE 3 REFLECTIVE MEDIA, IOR 1.9	SF	35,500	$ 4.50	$ 159,750.00	$ 2.15	$ 76,325.00	$ 1.25	$ 44,375.00	$ 1.25	$ 44,375.00	$ 2.20	$ 78,100.00	$ 2.70	$ 95,850.00	$ 1.59	$ 56,445.00
29	P-620-5.1b-5	SECOND APPLICATION OF YELLOW PAVEMENT MARKINGS, 15 WET-MILS, TYPE III WATERBORNE, INCLUDING TYPE 3 REFLECTIVE MEDIA, IOR 1.9	SF	2,500	$ 4.50	$ 11,250.00	$ 2.05	$ 5,125.00	$ 1.25	$ 3,125.00	$ 1.25	$ 3,125.00	$ 2.20	$ 5,500.00	$ 2.70	$ 6,750.00	$ 1.59	$ 3,975.00
30	F-162-5.1	20-BAR WILD LIFE FENCE, 96-INCH	LF	50	$ 50.00	$ 2,500.00	$ 50.00	$ 2,500.00	$ 200.00	$ 10,000.00	$ 305.50	$ 15,275.00	$ 480.00	$ 24,000.00	$ 128.00	$ 6,400.00	$ 194.76	$ 9,738.00
31	T-901-5.1	HYDRO-SEEDING	ACRE	33	$ 10,500.00	$ 346,500.00	$ 7,190.34	$ 237,281.22	$ 5,000.00	$ 165,000.00	$ 8,610.00	$ 284,130.00	$ 9,300.00	$ 306,900.00	$ 4,500.00	$ 148,500.00	$ 9,422.54	$ 310,943.82
32	TX-247.6.1	FLEXIBLE BASE, COMPLETE IN PLACE, TYPE A GRADE 1-2 (10-INCH THICKNESS)	CY	17,000	$ 40.00	$ 680,000.00	$ 34.01	$ 578,170.00	$ 75.00	$ 1,275,000.00	$ 83.60	$ 1,421,200.00	$ 97.00	$ 1,649,000.00	$ 89.00	$ 1,513,000.00	$ 123.57	$ 2,100,690.00
33	TX-341.5.1	DENSE-GRADED HOT-MIX ASPHALT, TYPE D, SAC B, PG 64-22 (3-INCH THICKNESS, 1 LIFT)	TON	10,600	$ 170.00	$ 1,802,000.00	$ 206.25	$ 2,186,250.00	$ 240.00	$ 2,544,000.00	$ 258.50	$ 2,740,100.00	$ 268.00	$ 2,840,800.00	$ 190.00	$ 2,014,000.00	$ 225.18	$ 2,386,908.00
34	L-107-5.1	L-806(L) STYLE I-B, SIZE 1, WIND CONE AND FOUNDATION, IN PLACE	EA	1	$ 10,000.00	$ 10,000.00	$ 14,177.00	$ 14,177.00	$ 40,000.00	$ 40,000.00	$ 19,670.00	$ 19,670.00	$ 12,000.00	$ 12,000.00	$ 18,519.00	$ 18,519.00	$ 23,649.77	$ 23,649.77
35	L-108-5.1	NO. 8 AWG, 5 kV, L-824, TYPE C CABLE, INSTALLED IN TRENCH, DUCT BANK OR CONDUIT	LF	39,000	$ 5.00	$ 195,000.00	$ 5.27	$ 205,530.00	$ 4.00	$ 156,000.00	$ 2.90	$ 113,100.00	$ 2.90	$ 113,100.00	$ 6.90	$ 269,100.00	$ 3.48	$ 135,720.00
36	L-108-5.2	NO. 6 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE, INSTALLED IN TRENCH, ABOVE THE DUCT BANK OR CONDUIT, INCLUDING CONNECTIONS/TERMINATIONS	LF	23,000	$ 6.00	$ 138,000.00	$ 6.02	$ 138,460.00	$ 5.00	$ 115,000.00	$ 2.30	$ 52,900.00	$ 3.90	$ 89,700.00	$ 7.90	$ 181,700.00	$ 2.78	$ 63,940.00
37	L-108-5.3	NO. 4 AWG, STRANDED, 600V RATED, TYPE THHN/THWN-2 CABLE, INSTALLED IN DUCT BANK OR CONDUIT	LF	500	$ 3.50	$ 1,750.00	$ 6.37	$ 3,185.00	$ 15.00	$ 7,500.00	$ 4.45	$ 2,225.00	$ 6.80	$ 3,400.00	$ 8.30	$ 4,150.00	$ 5.36	$ 2,680.00
38	L-108-5.4	NO. 6 AWG, STRANDED, 600V RATED, TYPE THHN/THWN-2 CABLE, INSTALLED IN DUCT BANK OR CONDUIT	LF	4,100	$ 4.00	$ 16,400.00	$ 5.54	$ 22,714.00	$ 12.00	$ 49,200.00	$ 3.50	$ 14,350.00	$ 3.30	$ 13,530.00	$ 7.20	$ 29,520.00	$ 4.17	$ 17,097.00
39	L-108-5.5	NO. 12 AWG, STRANDED, 600V RATED, TYPE THHN/THWN-2, GREEN INSULATED EQUIPMENT GROUND, INSTALLED IN DUCT BANK CONDUIT	LF	1,000	$ 5.50	$ 5,500.00	$ 3.40	$ 3,400.00	$ 5.00	$ 5,000.00	$ 1.45	$ 1,450.00	$ 2.00	$ 2,000.00	$ 4.50	$ 4,500.00	$ 1.74	$ 1,740.00

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		RK HALL, LLC		CK NEWBERRY, LLC		ALLEN KELLER COMPANY		AMBROZI CONTRACTING, LLC		LANGAN US AVIATION & INFRASTRUCTURE, LLC		REESE ALBERT, INC.	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
40	L-108-5.6	NO. 2 AWG, STRANDED, 600V RATED, TYPE THHN/THWN-2 CABLE, INSTALLED IN DUCT BANK OR CONDUIT	LF	575	$ 2.00	$ 1,150.00	$ 6.74	$ 3,875.50	$ 20.00	$ 11,500.00	$ 5.20	$ 2,990.00	$ 7.80	$ 4,485.00	$ 8.80	$ 5,060.00	$ 6.26	$ 3,599.50
41	L-109-7.1	CONSTRUCTION OF AIRPORT TRANSFORMER VAULT IN PLACE	LS	1	$ 135,000.00	$ 135,000.00	$ 198,464.00	$ 198,464.00	$ 350,000.00	$ 350,000.00	$ 201,330.00	$ 201,330.00	$ 244,000.00	$ 244,000.00	$ 259,247.00	$ 259,247.00	$ 242,062.43	$ 242,062.43
42	L-109-7.2	INSTALLATION OF AIRPORT TRANSFORMER VAULT EQUIPMENT IN PLACE	LS	1	$ 90,000.00	$ 90,000.00	$ 68,146.00	$ 68,146.00	$ 225,000.00	$ 225,000.00	$ 98,350.00	$ 98,350.00	$ 74,000.00	$ 74,000.00	$ 89,017.00	$ 89,017.00	$ 118,248.89	$ 118,248.89
43	L-110-5.1	NON-ENCASED ELECTRICAL CONDUIT, 1-WAY 2-INCH	LF	18,000	$ 25.00	$ 450,000.00	$ 12.10	$ 217,800.00	$ 12.00	$ 216,000.00	$ 17.35	$ 312,300.00	$ 24.80	$ 446,400.00	$ 16.00	$ 288,000.00	$ 20.87	$ 375,660.00
44	L-110-5.2	NON-ENCASED ELECTRICAL DUCT BANK, 4-WAY 2-INCH	LF	1,230	$ 150.00	$ 184,500.00	$ 30.00	$ 36,900.00	$ 20.00	$ 24,600.00	$ 40.50	$ 49,815.00	$ 32.50	$ 39,975.00	$ 39.00	$ 47,970.00	$ 48.69	$ 59,888.70
45	L-110-5.3	NON-ENCASED ELECTRICAL DUCT BANK, 3-WAY 2-INCH	LF	950	$ 75.00	$ 71,250.00	$ 23.00	$ 21,850.00	$ 20.00	$ 19,000.00	$ 34.70	$ 32,965.00	$ 39.00	$ 37,050.00	$ 30.00	$ 28,500.00	$ 41.73	$ 39,643.50
46	L-110-5.4	CONCRETE ENCASED ELECTRICAL DUCT BANK, 3-WAY 2-INCH	LF	200	$ 125.00	$ 25,000.00	$ 58.00	$ 11,600.00	$ 65.00	$ 13,000.00	$ 86.80	$ 17,360.00	$ 60.00	$ 12,000.00	$ 76.00	$ 15,200.00	$ 104.34	$ 20,868.00
47	L-110-5.5	CONCRETE ENCASED ELECTRICAL DUCT BANK, 2-WAY 2-INCH	LF	75	$ 110.00	$ 8,250.00	$ 49.00	$ 3,675.00	$ 50.00	$ 3,750.00	$ 69.40	$ 5,205.00	$ 53.00	$ 3,975.00	$ 64.00	$ 4,800.00	$ 83.47	$ 6,260.25
48	L-110-5.6	NON-ENCASED, UTILITY-STYLE, ELECTRICAL DUCT BANK, 2-WAY 6-INCH	LF	550	$ 100.00	$ 55,000.00	$ 84.00	$ 46,200.00	$ 70.00	$ 38,500.00	$ 46.30	$ 25,465.00	$ 65.00	$ 35,750.00	$ 110.00	$ 60,500.00	$ 55.65	$ 30,607.50
49	L-110-5.7	CONCRETE ENCASED ELECTRICAL DUCT BANK, 1-WAY 2-INCH	LF	100	$ 50.00	$ 5,000.00	$ 34.00	$ 3,400.00	$ 45.00	$ 4,500.00	$ 52.10	$ 5,210.00	$ 53.00	$ 5,300.00	$ 44.00	$ 4,400.00	$ 62.60	$ 6,260.00
50	L-110-5.8	NON-ENCASED ELECTRICAL DUCT BANK, 2-WAY 2-INCH	LF	1,600	$ 40.00	$ 64,000.00	$ 15.20	$ 24,320.00	$ 20.00	$ 32,000.00	$ 23.15	$ 37,040.00	$ 29.90	$ 47,840.00	$ 20.00	$ 32,000.00	$ 27.82	$ 44,512.00
51	L-115-5.1	4-CAN JUNCTION CAN PLAZA, IN PLACE	EA	1	$ 12,000.00	$ 12,000.00	$ 7,325.00	$ 7,325.00	$ 10,000.00	$ 10,000.00	$ 13,310.00	$ 13,310.00	$ 5,330.00	$ 5,330.00	$ 9,568.00	$ 9,568.00	$ 15,998.38	$ 15,998.38
52	L-115-5.2	3-CAN JUNCTION CAN PLAZA, IN PLACE	EA	6	$ 10,000.00	$ 60,000.00	$ 6,270.00	$ 37,620.00	$ 8,000.00	$ 48,000.00	$ 10,990.00	$ 65,940.00	$ 5,200.00	$ 31,200.00	$ 8,190.00	$ 49,140.00	$ 13,216.05	$ 79,296.30
53	L-115-5.3	2-CAN JUNCTION CAN PLAZA, IN PLACE	EA	4	$ 6,000.00	$ 24,000.00	$ 4,219.00	$ 16,876.00	$ 7,000.00	$ 28,000.00	$ 8,680.00	$ 34,720.00	$ 4,680.00	$ 18,720.00	$ 5,511.00	$ 22,044.00	$ 10,433.73	$ 41,734.92
54	L-115-5.4	CONCRETE ENCASED ELECTRICAL JUNCTION STRUCTURE, L-867 CLASS 1, SIZE B, 24" DEPTH, IN PLACE	EA	8	$ 2,000.00	$ 16,000.00	$ 1,742.00	$ 13,936.00	$ 2,500.00	$ 20,000.00	$ 2,890.00	$ 23,120.00	$ 2,600.00	$ 20,800.00	$ 2,276.00	$ 18,208.00	$ 3,477.91	$ 27,823.28
55	L-125-5.1	L-861(L) BASE MOUNTED RUNWAY EDGE LIGHT, INSTALLED	EA	54	$ 1,800.00	$ 97,200.00	$ 2,059.00	$ 111,186.00	$ 3,000.00	$ 162,000.00	$ 2,660.00	$ 143,640.00	$ 60.00	$ 3,240.00	$ 2,690.00	$ 145,260.00	$ 3,199.68	$ 172,782.72
56	L-125-5.2	L-861E(L) BASE MOUNTED RUNWAY THRESHOLD/END LIGHT, INSTALLED	EA	24	$ 1,800.00	$ 43,200.00	$ 2,086.00	$ 50,064.00	$ 3,500.00	$ 84,000.00	$ 2,890.00	$ 69,360.00	$ 2,140.00	$ 51,360.00	$ 2,725.00	$ 65,400.00	$ 3,477.91	$ 83,469.84
57	L-125-5.3	L-858(L) BASE MOUNTED, 2-MODULE GUIDANCE SIGN, INSTALLED	EA	2	$ 5,500.00	$ 11,000.00	$ 4,302.00	$ 8,604.00	$ 10,000.00	$ 20,000.00	$ 6,360.00	$ 12,720.00	$ 7,540.00	$ 15,080.00	$ 5,620.00	$ 11,240.00	$ 7,651.40	$ 15,302.80
58	L-125-5.4	L-858(L) BASE MOUNTED, 3-MODULE GUIDANCE SIGN, INSTALLED	EA	3	$ 7,000.00	$ 21,000.00	$ 5,516.00	$ 16,548.00	$ 10,000.00	$ 30,000.00	$ 8,100.00	$ 24,300.00	$ 8,450.00	$ 25,350.00	$ 7,205.00	$ 21,615.00	$ 9,738.14	$ 29,214.42
59	L-125-5.5	L-881(L) PRECISION APPROACH PATH INDICATOR SYSTEM, INSTALLED ON RUNWAY 16	LS	1	$ 45,000.00	$ 45,000.00	$ 31,396.00	$ 31,396.00	$ 105,000.00	$ 105,000.00	$ 34,710.00	$ 34,710.00	$ 53,625.00	$ 53,625.00	$ 41,012.00	$ 41,012.00	$ 41,734.90	$ 41,734.90
60	L-125-5.6	L-881(L) PRECISION APPROACH PATH INDICATOR SYSTEM, INSTALLED ON RUNWAY 34	LS	1	$ 45,000.00	$ 45,000.00	$ 31,396.00	$ 31,396.00	$ 105,000.00	$ 105,000.00	$ 34,710.00	$ 34,710.00	$ 53,625.00	$ 53,625.00	$ 41,012.00	$ 41,012.00	$ 41,734.90	$ 41,734.90
61	L-125-5.7	L-853 ELEVATED, STAKE-MOUNTED, RETROREFLECTIVE MARKER, INSTALLED	EA	48	$ 500.00	$ 24,000.00	$ 101.00	$ 4,848.00	$ 600.00	$ 28,800.00	$ 173.50	$ 8,328.00	$ 163.00	$ 7,824.00	$ 132.00	$ 6,336.00	$ 208.67	$ 10,016.16
		BASE BID - SUBTOTAL:				**$ 11,028,024.00**		**$ 9,969,427.09**		**$ 10,126,110.00**		**$ 10,558,467.45**		**$ 11,421,718.00**		**$ 12,274,917.00**		**$ 12,850,957.08**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	RK HALL, LLC UNIT PRICE	RK HALL, LLC AMOUNT	CK NEWBERRY, LLC UNIT PRICE	CK NEWBERRY, LLC AMOUNT	ALLEN KELLER COMPANY UNIT PRICE	ALLEN KELLER COMPANY AMOUNT	AMBROZI CONTRACTING, LLC UNIT PRICE	AMBROZI CONTRACTING, LLC AMOUNT	LANGAN US AVIATION & INFRASTRUCTURE, LLC UNIT PRICE	LANGAN US AVIATION & INFRASTRUCTURE, LLC AMOUNT	REESE ALBERT, INC. UNIT PRICE	REESE ALBERT, INC. AMOUNT
		BID ADDITIVE NO. 1 - NEW TERMINAL APRON																
62	SS-262-5.1	TIE DOWN ANCHOR	EA	18	$ 750.00	$ 13,500.00	$ 545.00	$ 9,810.00	$ 625.00	$ 11,250.00	$ 631.00	$ 11,358.00	$ 1,480.00	$ 26,640.00	$ 1,200.00	$ 21,600.00	$ 758.18	$ 13,647.24
63	P-151-4.1	CLEARING AND GRUBBING	ACRE	3	$ 5,000.00	$ 15,000.00	$ 2,847.11	$ 8,541.33	$ 5,000.00	$ 15,000.00	$ 6,190.00	$ 18,570.00	$ 18,000.00	$ 54,000.00	$ 7,900.00	$ 23,700.00	$ 3,354.88	$ 10,064.64
64	P-152-4.1	UNCLASSIFIED EXCAVATION	CY	809	$ 18.00	$ 14,562.00	$ 26.29	$ 21,268.61	$ 40.00	$ 32,360.00	$ 25.15	$ 20,346.35	$ 24.00	$ 19,416.00	$ 36.00	$ 29,124.00	$ 125.01	$ 101,133.09
65	P-602-5.1	EMULSIFIED ASPHALT PRIME COAT	GAL	3,100	$ 4.25	$ 13,175.00	$ 6.86	$ 21,266.00	$ 5.50	$ 17,050.00	$ 7.10	$ 22,010.00	$ 8.40	$ 26,040.00	$ 4.10	$ 12,710.00	$ 6.91	$ 21,421.00
66	P-620-5.1b-2	FIRST APPLICATION OF YELLOW PAVEMENT MARKINGS, 15 WET-MILS, TYPE III WATERBORNE	SF	900	$ 3.50	$ 3,150.00	$ 1.95	$ 1,755.00	$ 1.00	$ 900.00	$ 0.70	$ 630.00	$ 2.30	$ 2,070.00	$ 2.60	$ 2,340.00	$ 0.87	$ 783.00
67	P-620-5.1b-5	SECOND APPLICATION OF YELLOW PAVEMENT MARKINGS, 15 WET-MILS, TYPE III WATERBORNE, INCLUDING TYPE 3 REFLECTIVE MEDIA, IOR 1.9	SF	900	$ 4.50	$ 4,050.00	$ 2.05	$ 1,845.00	$ 1.25	$ 1,125.00	$ 1.25	$ 1,125.00	$ 2.30	$ 2,070.00	$ 2.70	$ 2,430.00	$ 1.59	$ 1,431.00
68	P-620-5.1b-3	FIRST APPLICATION OF BLACK PAVEMENT MARKINGS, 30 WET-MILS, TYPE III WATERBORNE	SF	1,600	$ 6.00	$ 9,600.00	$ 1.85	$ 2,960.00	$ 1.00	$ 1,600.00	$ 0.80	$ 1,280.00	$ 1.40	$ 2,240.00	$ 2.40	$ 3,840.00	$ 1.01	$ 1,616.00
69	TX-247.6.1	FLEXIBLE BASE, COMPLETE IN PLACE, TYPE A GRADE 1-2 (10-INCH THICKNESS)	CY	2,800	$ 40.00	$ 112,000.00	$ 33.99	$ 95,172.00	$ 55.00	$ 154,000.00	$ 86.30	$ 241,640.00	$ 97.00	$ 271,600.00	$ 89.00	$ 249,200.00	$ 138.96	$ 389,088.00
70	TX-341.5.1	DENSE-GRADED HOT-MIX ASPHALT, TYPE D, SAC B, PG 64-22 (3-INCH THICKNESS, 1 LIFT)	TON	1,900	$ 170.00	$ 323,000.00	$ 243.05	$ 461,795.00	$ 230.00	$ 437,000.00	$ 269.00	$ 511,100.00	$ 268.00	$ 509,200.00	$ 190.00	$ 361,000.00	$ 231.33	$ 439,527.00
71	L-110-5.9	NON-ENCASED UTILITY-STYLE, ELECTRICAL DUCT BANK, 2-WAY 4-INCH	LF	1,200	$ 100.00	$ 120,000.00	$ 32.00	$ 38,400.00	$ 50.00	$ 60,000.00	$ 46.30	$ 55,560.00	$ 43.00	$ 51,600.00	$ 42.00	$ 50,400.00	$ 55.65	$ 66,780.00
		BID ADDITIVE NO. 1 - SUBTOTAL:			**$ 628,037.00**		**$ 662,812.94**		**$ 730,285.00**		**$ 883,619.35**		**$ 964,876.00**		**$ 756,344.00**		**$ 1,045,490.97**
		BID ADDITIVE NO. 2 - TAXILANE C MILL & OVERLAY																
72	SS-262-5.1	TIE DOWN ANCHOR	EA	15	$ 750.00	$ 11,250.00	$ 545.00	$ 8,175.00	$ 625.00	$ 9,375.00	$ 631.00	$ 9,465.00	$1,480.00	$ 22,200.00	$ 1,200.00	$ 18,000.00	$ 758.18	$ 11,372.70
73	P-101-5.2	COLD MILLING (2-INCHES)	SY	6,700	$ 12.50	$ 83,750.00	$ 4.06	$ 27,202.00	$ 1.50	$ 10,050.00	$ 2.40	$ 16,080.00		$ -	$ 2.30	$ 15,410.00	$ 7.57	$ 50,719.00
74	P-101-5.4	EXISTING TIE DOWN REMOVAL	EA	22	$ 375.00	$ 8,250.00	$ 275.00	$ 6,050.00	$ 315.00	$ 6,930.00	$ 264.50	$ 5,819.00	$600.00	$ 13,200.00	$ 500.00	$ 11,000.00	$ 382.57	$ 8,416.54
75	P-602-5.1	EMULSIFIED ASPHALT PRIME COAT	GAL	2,010	$ 3.75	$ 7,537.50	$ 7.37	$ 14,813.70	$ 6.00	$ 12,060.00	$ 7.15	$ 14,371.50	$8.40	$ 16,884.00	$ 4.10	$ 8,241.00	$ 7.21	$ 14,492.10
76	P-620-5.1b-2	FIRST APPLICATION OF YELLOW PAVEMENT MARKINGS, 15 WET-MILS, TYPE III WATERBORNE	SF	800	$ 3.50	$ 2,800.00	$ 1.95	$ 1,560.00	$ 1.00	$ 800.00	$ 0.70	$ 560.00	$2.30	$ 1,840.00	$ 2.60	$ 2,080.00	$ 0.87	$ 696.00
77	P-620-5.1b-5	SECOND APPLICATION OF YELLOW PAVEMENT MARKINGS, 15 WET-MILS, TYPE III WATERBORNE, INCLUDING TYPE 3 REFLECTIVE MEDIA, IOR 1.9	SF	800	$ 4.50	$ 3,600.00	$ 2.05	$ 1,640.00	$ 1.25	$ 1,000.00	$ 1.25	$ 1,000.00	$2.30	$ 1,840.00	$ 2.70	$ 2,160.00	$ 1.59	$ 1,272.00
78	P-620-5.1b-3	FIRST APPLICATION OF BLACK PAVEMENT MARKINGS, 30 WET-MILS, TYPE III WATERBORNE	SF	1,600	$ 6.00	$ 9,600.00	$ 1.85	$ 2,960.00	$ 1.00	$ 1,600.00	$ 0.80	$ 1,280.00	$1.40	$ 2,240.00	$ 2.40	$ 3,840.00	$ 1.01	$ 1,616.00
79	TX-341.5.1	DENSE-GRADED HOT-MIX ASPHALT, TYPE D, SAC B, PG 64-22 (2-INCH THICKNESS, 1 LIFT)	TON	830	$ 170.00	$ 141,100.00	$ 310.69	$ 257,872.70	$ 245.00	$ 203,350.00	$ 288.50	$ 239,455.00	$268.00	$ 222,440.00	$ 190.00	$ 157,700.00	$ 255.84	$ 212,347.20
		BID ADDITIVE NO. 2 - SUBTOTAL:			**$ 267,887.50**		**$ 320,273.40**		**$ 245,165.00**		**$ 288,030.50**		**$ 280,644.00**		**$ 218,431.00**		**$ 300,931.54**
		BASE BID + BID ADDITIVE NO. 1 + BID ADDITIVE NO. 2 - GRAND TOTAL:			**$ 11,923,948.50**		**$ 10,952,513.43**		**$ 11,101,560.00**		**$ 11,730,117.30**		**$ 12,667,238.00**		**$ 13,249,692.00**		**$ 14,197,379.59**