Lochner

TABULATION OF BIDS

TXDOT - DRAUGHON MILLER CENTRAL TEXAS REGIONAL AIRPORT
2509TEMPL

DRAUGHON-MILLER CENTRAL TEXAS REGIONAL AIRPORT (TPL): CSJ No. 2509TMPLE

Bids Received: 8/14/2025
Lochner Job No.: 19910 - TEMPL

Bids Tabulated By: Reece Spears
Date: 8/15/2025

Bids Checked By: Alexis Tomlinson
Date: 8/15/2025

BASE BID-EXTENDED RUNWAY 3-21(5,240' x 100') AND RECONFIGURE TAXIWAY D
ALTERNATE - MILL AND OVERLAY AIRFIELD APRON

TxDOT PROJECT NO. 2509TEMPL - Rebid

				Engineers Estimate		Don Jackson Construction, Inc 210 South Main Street Riesel, Tx 76682 254-896-3005		TTG Utilities, Inc. P.O. Box 299 Gatesville, TX 76528 254-248-1151		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700		Jordan Foster Construction LLC 15603 North IH 35 Pflugerville, TX 78660 512-990-8313		Sterling Delaware Holding Company 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Texas Materials Group, Inc 1320 Arrow Point Drive, Suite 600 Cedar Park, TX 78613 512-681-7100	
		BID GUARENTEE:				YES		YES		YES		YES		YES		YES	
		ELECTRONICALLY FILLED OUT & SIGNED IN INK:				YES		YES		YES		YES		YES		YES	
		ADDENDA ACKNOWLEDGED:				YES		YES		YES		YES		YES		YES	
		QUALIFICATIONS SUBMITTED				YES		YES		YES		YES		YES		YES	
Item No.	Spec No.	Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
BASE BID-EXTENDED RUNWAY 3-21(5,240' x 100') AND RECONFIGURE TAXIWAY D																		
1.01	C-100	Contractor Quality Control Program (CQCP)	1.00	L.S.	$ 100,000.00	$ 100,000.00	$ 46,500.00	$ 46,500.00	$ 135,000.00	$ 135,000.00	$ 65,000.00	$ 65,000.00	$ 175,000.00	$ 175,000.00	$ 190,000.00	$ 190,000.00	$ 160,000.00	$ 160,000.00
1.02	C-102	Installation and Removal of Straw Wattle	255.00	L.F.	$ 4.00	$ 1,020.00	$ 11.00	$ 2,805.00	$ 9.00	$ 2,295.00	$ 18.00	$ 4,590.00	$ 15.00	$ 3,825.00	$ 13.22	$ 3,371.10	$ 13.25	$ 3,378.75
1.03	C-102	Stabilized Construction Entrance	1.00	L.S.	$ 4,000.00	$ 4,000.00	$ 5,750.00	$ 5,750.00	$ 3,650.00	$ 3,650.00	$ 24,728.00	$ 24,728.00	$ 20,000.00	$ 20,000.00	$ 12,982.41	$ 12,982.41	$ 18,000.00	$ 18,000.00
1.04	C-105	Mobilization (NTE 10% of Total Bid Amount)	1.00	L.S.	$ 440,000.00	$ 440,000.00	$ 230,000.00	$ 230,000.00	$ 425,000.00	$ 425,000.00	$ 665,000.00	$ 665,000.00	$ 770,000.00	$ 770,000.00	$ 600,000.00	$ 600,000.00	$ 555,300.00	$ 555,300.00
1.05	P-101	Remove Asphalt Pavement	10,260.00	S.Y.	$ 10.00	$ 102,600.00	$ 11.50	$ 117,990.00	$ 8.00	$ 82,080.00	$ 12.00	$ 123,120.00	$ 12.00	$ 123,120.00	$ 15.00	$ 153,900.00	$ 11.00	$ 112,860.00
1.06	P-101	Saw Cut (Full Depth)	656.00	L.F.	$ 5.00	$ 3,280.00	$ 11.50	$ 7,544.00	$ 4.00	$ 2,624.00	$ 6.00	$ 3,936.00	$ 82.00	$ 53,792.00	$ 6.30	$ 4,132.80	$ 3.80	$ 2,492.80
1.07	P-101	Remove Drainage Pipe	271.00	L.F.	$ 10.00	$ 2,710.00	$ 44.00	$ 11,924.00	$ 52.00	$ 14,092.00	$ 50.00	$ 13,550.00	$ 32.00	$ 8,672.00	$ 30.00	$ 8,130.00	$ 15.00	$ 4,065.00
1.08	P-101	Remove Headwall	1.00	EA.	$ 300.00	$ 300.00	$ 600.00	$ 600.00	$ 950.00	$ 950.00	$ 3,140.00	$ 3,140.00	$ 2,400.00	$ 2,400.00	$ 900.00	$ 900.00	$ 1,500.00	$ 1,500.00
1.09	P-151	Clearing	6.60	AC.	$ 5,000.00	$ 33,000.00	$ 1,000.00	$ 6,600.00	$ 1,950.00	$ 12,870.00	$ 3,847.00	$ 25,390.20	$ 10,000.00	$ 66,000.00	$ 10,000.00	$ 66,000.00	$ 7,500.00	$ 49,500.00
1.10	P-152	Embankment In Place	17,811.00	C.Y.	$ 6.00	$ 106,866.00	$ 12.00	$ 213,732.00	$ 13.00	$ 231,543.00	$ 22.00	$ 391,842.00	$ 30.00	$ 534,330.00	$ 14.00	$ 249,354.00	$ 24.00	$ 427,464.00
1.11	P-155	Lime - Treated Subgrade (8")	20,503.00	S.Y.	$ 15.00	$ 307,545.00	$ 5.50	$ 112,766.50	$ 4.50	$ 92,263.50	$ 5.00	$ 102,515.00	$ 6.75	$ 138,395.25	$ 5.50	$ 112,766.50	$ 7.00	$ 143,521.00
1.12	P-155	Lime	360.00	TONS	$ 250.00	$ 90,000.00	$ 372.00	$ 133,920.00	$ 375.00	$ 135,000.00	$ 500.00	$ 180,000.00	$ 385.00	$ 138,600.00	$ 385.00	$ 138,600.00	$ 350.00	$ 126,000.00
1.13	P-209	Crushed Aggregate Base Course (12.5")	13,332.00	S.Y.	$ 18.00	$ 239,976.00	$ 50.50	$ 673,266.00	$ 46.50	$ 619,938.00	$ 33.00	$ 439,956.00	$ 88.00	$ 1,173,216.00	$ 32.00	$ 426,624.00	$ 52.00	$ 693,264.00
1.14	P-209	Crushed Aggregate Base Course (7.5")	7,171.00	S.Y.	$ 15.00	$ 107,565.00	$ 47.00	$ 337,037.00	$ 30.00	$ 215,130.00	$ 21.00	$ 150,591.00	$ 54.00	$ 387,234.00	$ 22.00	$ 157,762.00	$ 35.00	$ 250,985.00
1.15	P-401	Asphalt Surface Course (4")	4,643.00	TONS	$ 155.00	$ 719,665.00	$ 200.00	$ 928,600.00	$ 202.00	$ 937,886.00	$ 234.00	$ 1,086,462.00	$ 197.00	$ 914,671.00	$ 177.00	$ 821,811.00	$ 189.00	$ 877,527.00
1.16	P-403	Asphalt Mixture Base Course (5")	3,878.00	TONS	$ 155.00	$ 601,090.00	$ 200.00	$ 775,600.00	$ 202.00	$ 783,356.00	$ 234.00	$ 907,452.00	$ 197.00	$ 763,966.00	$ 177.00	$ 686,406.00	$ 188.00	$ 729,064.00
1.17	P-602	Emulsified Prime Coat	6,151.00	GAL.	$ 7.00	$ 43,057.00	$ 6.00	$ 36,906.00	$ 4.00	$ 24,604.00	$ 5.00	$ 30,755.00	$ 3.75	$ 23,066.25	$ 3.50	$ 21,528.50	$ 5.00	$ 30,755.00
1.18	P-603	Emulsified Tack Coat	6,048.00	GAL.	$ 5.00	$ 30,240.00	$ 4.50	$ 27,216.00	$ 5.15	$ 31,147.20	$ 6.00	$ 36,288.00	$ 4.75	$ 28,728.00	$ 4.50	$ 27,216.00	$ 4.00	$ 24,192.00
1.19	P-620	Surface Preparation, Pavement Marking Removal	87,556.00	S.F.	$ 1.50	$ 131,334.00	$ 0.50	$ 43,778.00	$ 1.15	$ 100,689.40	$ 0.50	$ 43,778.00	$ 1.15	$ 100,689.40	$ 0.36	$ 31,520.16	$ 0.36	$ 31,520.16
1.20	P-620	Permanent Reflectorized Pavement Marking (White)	62,202.00	S.F.	$ 1.50	$ 93,303.00	$ 1.00	$ 62,202.00	$ 0.90	$ 55,981.80	$ 1.00	$ 62,202.00	$ 0.85	$ 52,871.70	$ 0.88	$ 54,737.76	$ 0.88	$ 54,737.76
1.21	P-620	Permanent Reflectorized Pavement Marking (Yellow)	1,489.00	S.F.	$ 1.50	$ 2,233.50	$ 1.00	$ 1,489.00	$ 0.90	$ 1,340.10	$ 1.00	$ 1,489.00	$ 0.85	$ 1,265.65	$ 0.88	$ 1,310.32	$ 0.88	$ 1,310.32
1.22	P-620	Permanent Non-Reflectorized Pavement Marking (Black)	18,509.00	S.F.	$ 1.50	$ 27,763.50	$ 1.00	$ 18,509.00	$ 0.65	$ 12,030.85	$ 1.00	$ 18,509.00	$ 0.62	$ 11,475.58	$ 0.84	$ 15,547.56	$ 0.84	$ 15,547.56
1.23	P-620	Temporary Non-Reflectorized Pavement Marking (White)	62,202.00	S.F.	$ 1.50	$ 93,303.00	$ 0.85	$ 52,871.70	$ 0.70	$ 43,541.40	$ 1.00	$ 62,202.00	$ 0.68	$ 42,297.36	$ 0.75	$ 46,651.50	$ 0.75	$ 46,651.50
1.24	P-620	Temporary Non-Reflectorized Pavement Marking (Yellow)	1,489.00	S.F.	$ 1.50	$ 2,233.50	$ 0.85	$ 1,265.65	$ 1.00	$ 1,489.00	$ 1.00	$ 1,489.00	$ 0.90	$ 1,340.10	$ 0.75	$ 1,116.75	$ 0.75	$ 1,116.75
1.25	D-701	29" x 45" RCPHE (Class V)	438.00	L.F.	$ 250.00	$ 109,500.00	$ 609.00	$ 266,742.00	$ 440.00	$ 192,720.00	$ 806.00	$ 353,028.00	$ 660.00	$ 289,080.00	$ 480.00	$ 210,240.00	$ 430.00	$ 188,340.00
1.26	D-701	24" x 38" RCPHE (Class III)	516.00	L.F.	$ 180.00	$ 92,880.00	$ 412.00	$ 212,592.00	$ 300.00	$ 154,800.00	$ 548.00	$ 282,768.00	$ 290.00	$ 149,640.00	$ 410.00	$ 211,560.00	$ 325.00	$ 167,700.00
1.27	D-701	42" RCP (Class III)	8.00	L.F.	$ 500.00	$ 4,000.00	$ 402.00	$ 3,216.00	$ 325.00	$ 2,600.00	$ 1,382.00	$ 11,056.00	$ 745.00	$ 5,960.00	$ 520.00	$ 4,160.00	$ 430.00	$ 3,440.00
1.28	D-701	36" RCP (Class III)	16.00	L.F.	$ 350.00	$ 5,600.00	$ 244.00	$ 3,904.00	$ 403.00	$ 6,448.00	$ 898.00	$ 14,368.00	$ 400.00	$ 6,400.00	$ 450.00	$ 7,200.00	$ 390.00	$ 6,240.00
1.29	D-701	24" RCP (Class III)	272.00	L.F.	$ 200.00	$ 54,400.00	$ 121.00	$ 32,912.00	$ 140.00	$ 38,080.00	$ 163.00	$ 44,336.00	$ 130.00	$ 35,360.00	$ 200.00	$ 54,400.00	$ 125.00	$ 34,000.00
1.30	D-701	18" RCP (Class V)	164.00	L.F.	$ 200.00	$ 32,800.00	$ 119.00	$ 19,516.00	$ 150.00	$ 24,600.00	$ 218.00	$ 35,752.00	$ 128.00	$ 20,992.00	$ 180.00	$ 29,520.00	$ 110.00	$ 18,040.00
1.31	D-701	29" x 45" RCPHE End Section	2.00	EA.	$ 4,000.00	$ 8,000.00	$ 16,560.00	$ 33,120.00	$ 5,300.00	$ 10,600.00	$ 18,486.00	$ 36,972.00	$ 4,400.00	$ 8,800.00	$ 5,700.00	$ 11,400.00	$ 9,500.00	$ 19,000.00
1.32	D-701	24" x 38" RCPHE End Section	6.00	EA.	$ 2,000.00	$ 12,000.00	$ 12,800.00	$ 76,800.00	$ 3,400.00	$ 20,400.00	$ 14,547.00	$ 87,282.00	$ 4,300.00	$ 25,800.00	$ 6,300.00	$ 37,800.00	$ 8,500.00	$ 51,000.00
1.33	D-701	18" RCP End Section	2.00	EA.	$ 2,500.00	$ 5,000.00	$ 1,955.00	$ 3,910.00	$ 1,450.00	$ 2,900.00	$ 4,477.00	$ 8,954.00	$ 3,200.00	$ 6,400.00	$ 4,700.00	$ 9,400.00	$ 2,400.00	$ 4,800.00
1.34	D-705	6" Conventional Underdrain	840.00	L.F.	$ 45.00	$ 37,800.00	$ 28.00	$ 23,520.00	$ 36.00	$ 30,240.00	$ 27.00	$ 22,680.00	$ 40.00	$ 33,600.00	$ 70.00	$ 58,800.00	$ 60.00	$ 50,400.00
1.35	D-705	4" Conventional Underdrain	1,547.00	L.F.	$ 30.00	$ 46,410.00	$ 22.00	$ 34,034.00	$ 34.00	$ 52,598.00	$ 25.00	$ 38,675.00	$ 36.00	$ 55,692.00	$ 60.00	$ 92,820.00	$ 55.00	$ 85,085.00
1.36	D-705	6" Perforated Outlet Pipe	40.00	L.F.	$ 40.00	$ 1,600.00	$ 23.00	$ 920.00	$ 36.00	$ 1,440.00	$ 30.00	$ 1,200.00	$ 49.00	$ 1,960.00	$ 100.00	$ 4,000.00	$ 50.00	$ 2,000.00
1.37	D-705	4" Perforated Outlet Pipe	20.00	L.F.	$ 30.00	$ 600.00	$ 23.00	$ 460.00	$ 35.00	$ 700.00	$ 26.00	$ 520.00	$ 81.00	$ 1,620.00	$ 120.00	$ 2,400.00	$ 50.00	$ 1,000.00
1.38	D-705	6" Non-Perforated Outlet Pipe	40.00	L.F.	$ 40.00	$ 1,600.00	$ 23.00	$ 920.00	$ 36.00	$ 1,440.00	$ 22.00	$ 880.00	$ 87.00	$ 3,480.00	$ 100.00	$ 4,000.00	$ 50.00	$ 2,000.00
1.39	D-705	4" Non-Perforated Outlet Pipe	20.00	L.F.	$ 30.00	$ 600.00	$ 23.00	$ 460.00	$ 34.00	$ 680.00	$ 19.00	$ 380.00	$ 80.00	$ 1,600.00	$ 120.00	$ 2,400.00	$ 50.00	$ 1,000.00
1.40	D-705	18" French Drain	60.00	L.F.	$ 100.00	$ 6,000.00	$ 105.00	$ 6,300.00	$ 150.00	$ 9,000.00	$ 29.00	$ 1,740.00	$ 233.00	$ 13,980.00	$ 140.00	$ 8,400.00	$ 100.00	$ 6,000.00
1.41	D-705	Cleanout Riser (6" Pipe)	4.00	EA.	$ 1,500.00	$ 6,000.00	$ 600.00	$ 2,400.00	$ 1,400.00	$ 5,600.00	$ 1,661.00	$ 6,644.00	$ 890.00	$ 3,560.00	$ 1,800.00	$ 7,200.00	$ 300.00	$ 1,200.00
1.42	D-705	Cleanout Riser (4" Pipe)	8.00	EA.	$ 1,000.00	$ 8,000.00	$ 500.00	$ 4,000.00	$ 1,300.00	$ 10,400.00	$ 1,655.00	$ 13,240.00	$ 790.00	$ 6,320.00	$ 1,800.00	$ 14,400.00	$ 300.00	$ 2,400.00
1.43	D-751	4' x 12' Grate Inlet	1.00	EA.	$ 30,000.00	$ 30,000.00	$ 36,570.00	$ 36,570.00	$ 15,500.00	$ 15,500.00	$ 58,597.00	$ 58,597.00	$ 17,000.00	$ 17,000.00	$ 25,000.00	$ 25,000.00	$ 38,000.00	$ 38,000.00
1.44	D-751	5' x 5' Grate Inlet	2.00	EA.	$ 12,000.00	$ 24,000.00	$ 33,925.00	$ 67,850.00	$ 9,300.00	$ 18,600.00	$ 27,762.00	$ 55,524.00	$ 13,000.00	$ 26,000.00	$ 15,000.00	$ 30,000.00	$ 20,000.00	$ 40,000.00
1.45	TREC	Erosion Control Blanket (Type 2C)	13,524.00	S.Y.	$ 1.50	$ 20,286.00	$ 1.60	$ 21,638.40	$ 2.50	$ 33,810.00	$ 2.00	$ 27,048.00	$ 1.55	$ 20,962.20	$ 1.37	$ 18,527.88	$ 1.37	$ 18,527.88
1.46	PTM	Permanent Transition Mat	512.00	S.F.	$ 30.00	$ 15,360.00	$ 43.00	$ 22,016.00	$ 15.00	$ 7,680.00	$ 50.00	$ 25,600.00	$ 43.00	$ 22,016.00	$ 37.86	$ 19,384.32	$ 37.86	$ 19,384.32
1.47	T-901	Permanent Seeding	11.60	AC.	$ 1,500.00	$ 17,400.00	$ 1,050.00	$ 12,180.00	$ 2,900.00	$ 33,640.00	$ 5,538.00	$ 64,240.80	$ 1,020.00	$ 11,832.00	$ 9,000.00	$ 104,400.00	$ 913.84	$ 10,600.54
1.48	T-901	Temporary Seeding	11.60	AC.	$ 1,000.00	$ 11,600.00	$ 925.00	$ 10,730.00	$ 2,300.00	$ 26,680.00	$ 904.00	$ 10,486.40	$ 900.00	$ 10,440.00	$ 4,680.00	$ 54,288.00	$ 806.68	$ 9,357.49
1.49	T-905	Placement of Topsoil (Obtained on Site)	1.00	L.S.	$ 15,000.00	$ 15,000.00	$ 9,200.00	$ 9,200.00	$ 21,500.00	$ 21,500.00	$ 72,975.00	$ 72,975.00	$ 112,000.00	$ 112,000.00	$ 68,000.00	$ 68,000.00	$ 72,000.00	$ 72,000.00
1.50	T-908	Hydro-Mulch	8.80	AC.	$ 1,000.00	$ 8,800.00	$ 4,000.00	$ 35,200.00	$ 10,000.00	$ 88,000.00	$ 2,425.00	$ 21,340.00	$ 2,100.00	$ 18,480.00	$ 1,850.00	$ 16,280.00	$ 1,823.75	$ 16,049.00
1.51	L-105	Remove No. 8 AWG, L-824C Cable in Duct	2,975.00	L.F.	$ 0.75	$ 2,231.25	$ 0.86	$ 2,558.50	$ 1.50	$ 4,462.50	$ 1.00	$ 2,975.00	$ 0.90	$ 2,677.50	$ 0.75	$ 2,231.25	$ 0.75	$ 2,231.25
1.52	L-105	Remove 2-inch Conduit (Including Cable)	3,175.00	L.F.	$ 3.00	$ 9,525.00	$ 11.50	$ 36,512.50	$ 1.80	$ 5,715.00	$ 1.00	$ 3,175.00	$ 11.00	$ 34,925.00	$ 10.00	$ 31,750.00	$ 13.20	$ 41,910.00
1.53	L-105	Remove 2-Way, 2-inch Sand Encased Duct Bank (Including Cable)	260.00	L.F.	$ 3.75	$ 975.00	$ 13.80	$ 3,588.00	$ 24.00	$ 6,240.00	$ 1.00	$ 260.00	$ 14.00	$ 3,640.00	$ 12.00	$ 3,120.00	$ 15.00	$ 3,900.00
1.54	L-105	Remove and Salvage Elevated Edge Light, Base to be Removed	24.00	EA.	$ 75.00	$ 1,800.00	$ 230.00	$ 5,520.00	$ 485.00	$ 11,640.00	$ 498.00	$ 11,952.00	$ 230.00	$ 5,520.00	$ 200.00	$ 4,800.00	$ 335.00	$ 8,040.00
1.55	L-105	Remove and Salvage Elevated Edge Light, Base Can to Remain	2.00	EA.	$ 65.00	$ 130.00	$ 145.00	$ 290.00	$ 345.00	$ 690.00	$ 166.00	$ 332.00	$ 144.00	$ 288.00	$ 125.00	$ 250.00	$ 125.00	$ 250.00
1.56	L-105	Remove and Salvage Taxiway Retroreflective Edge Marker	7.00	EA.	$ 30.00	$ 210.00	$ 164.00	$ 1,148.00	$ 35.00	$ 245.00	$ 166.00	$ 1,162.00	$ 28.00	$ 196.00	$ 150.00	$ 1,050.00	$ 250.00	$ 1,750.00
1.57	L-105	Remove and Salvage Airfield Sign, Foundation to be Removed	2.00	EA.	$ 375.00	$ 750.00	$ 575.00	$ 1,150.00	$ 1,890.00	$ 3,780.00	$ 842.00	$ 1,684.00	$ 575.00	$ 1,150.00	$ 500.00	$ 1,000.00	$ 1,130.00	$ 2,260.00
1.58	L-105	Remove and Salvage Airfield Sign, Foundation to Remain	2.00	EA.	$ 250.00	$ 500.00	$ 405.00	$ 810.00	$ 1,430.00	$ 2,860.00	$ 465.00	$ 930.00	$ 400.00	$ 800.00	$ 350.00	$ 700.00	$ 350.00	$ 700.00
1.59	L-105	Remove and Dispose Airfield Sign and Foundation	1.00	EA.	$ 375.00	$ 375.00	$ 575.00	$ 575.00	$ 1,900.00	$ 1,900.00	$ 961.00	$ 961.00	$ 575.00	$ 575.00	$ 500.00	$ 500.00	$ 1,200.00	$ 1,200.00

					Engineers Estimate		Don Jackson Construction, Inc 210 South Main Street Riesel, Tx 76682 254-896-3005		TTG Utilities, Inc. P.O. Box 299 Gatesville, TX 76528 254-248-1151		Zachry Construction Corporation P.O. Box 33240 San Antonio, TX 78265 210-871-2700		Jordan Foster Construction LLC 15603 North IH 35 Pflugerville, TX 78660 512-990-8313		Sterling Delaware Holding Compan 20810 Fernbush Drive Houston, TX 77073 281-821-9091		Texas Materials Group, Inc 1320 Arrow Point Drive, Suite 600 Cedar Park, TX 78613 512-681-7100	
Item No.	Spec No.	Description	QUANTITY	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
ALTERNATE - MILL AND OVERLAY AIRFIELD APRON																		
A1.01	C-105	Mobilization (NTE 10% of Total Bid Amount)	1	L.S.	$ 25,245.50	$ 25,245.50	$ 9,200.00	$ 9,200.00	$ 15,000.00	$ 15,000.00	$ 25,000.00	$ 25,000.00	$ 12,518.08	$ 12,518.08	$ 100.00	$ 100.00	$ 7,000.00	$ 7,000.00
A1.02	P-101	Cold Milling (±4")	5,000	S.Y.	$ 12.00	$ 60,000.00	$ 3.45	$ 17,250.00	$ 5.50	$ 27,500.00	$ 7.00	$ 35,000.00	$ 6.20	$ 31,000.00	$ 3.79	$ 18,950.00	$ 3.20	$ 16,000.00
A1.03	P-43	Asphalt Mixture Surface Course (±4")	1,161	TON.	$ 155.00	$ 179,955.00	$ 200.00	$ 232,200.00	$ 190.00	$ 220,590.00	$ 165.00	$ 191,565.00	$ 184.00	$ 213,624.00	$ 165.00	$ 191,565.00	$ 185.00	$ 214,785.00
A1.04	P-603	Emulsified Tack Coat	500	GAL.	$ 5.00	$ 2,500.00	$ 4.50	$ 2,250.00	$ 6.50	$ 3,250.00	$ 5.50	$ 2,750.00	$ 6.15	$ 3,075.00	$ 5.50	$ 2,750.00	$ 4.00	$ 2,000.00
A1.05	SS-101	Temporary Marking, Lighting and Barricades	1	L.S.	$ 10,000.00	$ 10,000.00	$ 2,875.00	$ 2,875.00	$ 4,931.00	$ 4,931.00	$ 5,225.00	$ 5,225.00	$ 66,575.00	$ 66,575.00	$ 2,600.00	$ 2,600.00	$ 8,000.00	$ 8,000.00
			SUBTOTAL ALTERNATE			**$ 277,700.50**		**$ 263,775.00**		**$ 271,271.00**		**$ 259,540.00**		**$ 326,792.08**		**$ 215,965.00**		**$ 247,785.00**
			Total: BASE BID + AA			**$ 4,655,721.00**		**$ 5,736,850.00**		**$ 5,945,945.00**		**$ 6,920,899.40**		**$ 7,730,996.07**		**$ 6,294,954.81**		**$ 6,110,008.08**

Compiled by H.W. Lochner, Inc.

Stephen Schwieterman, EIT.
Project Manager