TABULATION OF BIDS

TXDOT - STATEWIDE AIRPORT PROJECTS
GROUP JULIET

BROOKS COUNTY AIRPORT (BKS): CSJ No. 2421FALRS
JIM HOGG COUNTY AIRPORT (HBV): CSJ No. 2421HEBRN
KLEBERG COUNTY AIRPORT (KG): CSJ No. 4218KNDCL
GARNER FIELD AIRPORT (UVA): CSJ No. 2415UVALD
MID VALLEY AIRPORT (TXW): CSJ No. 2421WESLA

Bids Received: 6/12/2025
Lochner Job No.: 19632 - J

Bids Tabulated By: A.Tomlinson
Date: 6/12/2025

Bids Checked By: A.Tomlinson
Date: 6/23/2025

BID SCHEDULE 1: REHABILITATE AND MARK AIRFIELD PAVEMENT
DEDUCTIVE ALTERNATE SCHEDULE DF : CRACK SEAL AND SEALCOAT APRON AREAS - FALFURRIAS
DEDUCTIVE ALTERNATE SCHEDULE DH : CRACK SEAL AND SEALCOAT APRON AREAS - HEBBRONVILLE
DEDUCTIVE ALTERNATE SCHEDULE DK : CRACK SEAL AND SEALCOAT APRON AREAS - KINGSVILLE
DEDUCTIVE ALTERNATE SCHEDULE DU-1 : CRACK SEAL AND SEALCOAT WEST APRON - UVALDE
DEDUCTIVE ALTERNATE SCHEDULE DU-2 : CRACK SEAL AND SEALCOAT EAST APRON - UVALDE
DEDUCTIVE ALTERNATE SCHEDULE DU-3 : CRACK SEAL AND SEALCOAT TAXIWAY - UVALDE
DEDUCTIVE ALTERNATE SCHEDULE DW : CRACK SEAL AND SEALCOAT APRON AREAS - WESLACO

TxDOT PROJECT NO. 42225AAU

				Engineer's Estimate without Estimate Contingencies		Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535		Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005		Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533		Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118	
			BID GUARENTEE:			YES		YES		YES		YES	
			ELECTRONICALLY FILLED OUT & SIGNED IN INK:			YES		YES		YES		YES	
			ADDENDA ACKNOWLEDGED:			YES		YES		YES		YES	
			QUALIFICATIONS SUBMITTED			YES		YES		YES		YES	
Item No.	Spec No.	Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
BID SCHEDULE 1: REHABILITATE AND MARK AIRFIELD PAVEMENT														
1	C-105-6.1	Mobilization - Falfurrias	1	L.S.	$ 72,000.00	$ 72,000.00	$ 90,000.00	$ 90,000.00	$ 94,865.00	$ 94,865.00	$ 70,000.00	$ 70,000.00	$ 109,990.00	$ 109,990.00
2	C-105-6.2	Mobilization - Hebbronville	1	L.S.	$ 52,000.00	$ 52,000.00	$ 90,000.00	$ 90,000.00	$ 77,315.00	$ 77,315.00	$ 65,000.00	$ 65,000.00	$ 109,990.00	$ 109,990.00
3	C-105-6.3	Mobilization - Kingsville	1	L.S.	$ 76,000.00	$ 76,000.00	$ 90,000.00	$ 90,000.00	$ 83,165.00	$ 83,165.00	$ 65,000.00	$ 65,000.00	$ 109,990.00	$ 109,990.00
4	C-105-6.4	Mobilization - Uvalde	1	L.S.	$ 257,000.00	$ 257,000.00	$ 360,000.00	$ 360,000.00	$ 188,465.00	$ 188,465.00	$ 360,000.00	$ 360,000.00	$ 109,990.00	$ 109,990.00
5	C-105-6.5	Mobilization - Weslaco	1	L.S.	$ 79,000.00	$ 79,000.00	$ 90,000.00	$ 90,000.00	$ 90,770.00	$ 90,770.00	$ 65,000.00	$ 65,000.00	$ 109,990.00	$ 109,990.00
6	SS-101-3.1	Temporary Marking, Lighting and Barricades - Falfurrias	1	L.S.	$ 11,000.00	$ 11,000.00	$ 150,000.00	$ 150,000.00	$ 12,297.00	$ 12,297.00	$ 40,000.00	$ 40,000.00	$ 1,750.50	$ 1,750.50
7	SS-101-3.2	Temporary Marking, Lighting and Barricades - Hebbronville	1	L.S.	$ 11,000.00	$ 11,000.00	$ 150,000.00	$ 150,000.00	$ 9,980.00	$ 9,980.00	$ 40,000.00	$ 40,000.00	$ 1,750.50	$ 1,750.50
8	SS-101-3.3	Temporary Marking, Lighting and Barricades - Kingsville	1	L.S.	$ 11,000.00	$ 11,000.00	$ 150,000.00	$ 150,000.00	$ 7,781.00	$ 7,781.00	$ 40,000.00	$ 40,000.00	$ 1,750.50	$ 1,750.50
9	SS-101-3.4	Temporary Marking, Lighting and Barricades - Uvalde	1	L.S.	$ 15,000.00	$ 15,000.00	$ 200,000.00	$ 200,000.00	$ 24,500.00	$ 24,500.00	$ 40,000.00	$ 40,000.00	$ 1,750.50	$ 1,750.50
10	SS-101-3.5	Temporary Marking, Lighting and Barricades - Weslaco	1	L.S.	$ 11,000.00	$ 11,000.00	$ 150,000.00	$ 150,000.00	$ 23,623.00	$ 23,623.00	$ 40,000.00	$ 40,000.00	$ 1,750.50	$ 1,750.50
11	P-101-5.1.1	Clean and Seal Joints and Cracks 1/4" to 1 1/2"	595,400	LF	$ 2.00	$ 1,198,800.00	$ 1.25	$ 749,250.00	$ 1.23	$ 737,262.00	$ 1.75	$ 1,048,950.00	$ 1.23	$ 737,262.00
12	P-101-5.1.2	Clean and Seal Joints and Cracks > 1 1/2"	6,700	LF	$ 3.00	$ 20,100.00	$ 1.45	$ 9,715.00	$ 1.46	$ 9,782.00	$ 4.00	$ 26,800.00	$ 1.46	$ 9,782.00
13	P-101-5.1.3	Full Depth Pavement Repair	1,450	S.Y.	$ 120.00	$ 174,000.00	$ 214.00	$ 310,300.00	$ 94.50	$ 137,025.00	$ 220.00	$ 319,000.00	$ 175.51	$ 254,489.50
14	P-620-5.3-1	Surface Preparation - Falfurrias	1	L.S.	$ 15,000.00	$ 15,000.00	$ 50,000.00	$ 50,000.00	$ 42,222.00	$ 42,222.00	$ 50,000.00	$ 50,000.00	$ 33,097.31	$ 33,097.31
15	P-620-5.3-2	Surface Preparation - Hebbronville	1	L.S.	$ 15,000.00	$ 15,000.00	$ 50,000.00	$ 50,000.00	$ 30,128.00	$ 30,128.00	$ 50,000.00	$ 50,000.00	$ 21,033.14	$ 21,033.14
16	P-620-5.3-3	Surface Preparation - Kingsville	1	L.S.	$ 15,000.00	$ 15,000.00	$ 50,000.00	$ 50,000.00	$ 29,170.00	$ 29,170.00	$ 50,000.00	$ 50,000.00	$ 20,077.92	$ 20,077.92
17	P-620-5.3-4	Surface Preparation - Uvalde	1	L.S.	$ 18,000.00	$ 18,000.00	$ 110,000.00	$ 110,000.00	$ 108,905.00	$ 108,905.00	$ 50,000.00	$ 50,000.00	$ 31,923.40	$ 31,923.40
18	P-620-5.3-5	Surface Preparation - Weslaco	1	L.S.	$ 15,000.00	$ 15,000.00	$ 50,000.00	$ 50,000.00	$ 35,643.00	$ 35,643.00	$ 50,000.00	$ 50,000.00	$ 26,533.57	$ 26,533.57
19	P-620-5.3-6	Reflectorized Pavement Marking	216,300	S.F.	$ 1.50	$ 324,450.00	$ 1.20	$ 259,560.00	$ 1.20	$ 259,560.00	$ 1.20	$ 259,560.00	$ 1.20	$ 259,560.00
20	P-620-5.3-7	Non-Reflectorized Pavement Marking	111,500	S.F.	$ 1.25	$ 139,375.00	$ 0.63	$ 70,245.00	$ 0.63	$ 70,245.00	$ 2.70	$ 301,050.00	$ 0.64	$ 71,360.00
21	P-620-5.3-8	Taxiway Centerline Green Reflective Marker	493	EA.	$ 15.00	$ 7,395.00	$ 16.00	$ 7,888.00	$ 16.00	$ 7,888.00	$ 30.00	$ 14,790.00	$ 16.34	$ 8,055.62
22	P-401	2" HMAC Surface Course	11,700	Ton	$ 300.00	$ 3,510,000.00	$ 232.00	$ 2,714,400.00	$ 276.00	$ 3,229,200.00	$ 290.40	$ 3,397,680.00	$ 204.12	$ 2,388,204.00
23	P-631	Refined Coal Tar Emulsion with Additives, Slurry Seal Surface Treatment	607,800	S.Y.	$ 2.25	$ 1,367,550.00	$ 1.86	$ 1,130,508.00	$ 1.82	$ 1,106,196.00	$ 1.90	$ 1,154,820.00	$ 1.75	$ 1,063,650.00
24	TxDOT216	Proof Rolling	60	HR.	$ 75.00	$ 4,500.00	$ 150.00	$ 9,000.00	$ 50.00	$ 3,000.00	$ 1.00	$ 60.00	$ 174.78	$ 10,486.80
25	TxDOT316	Chip Seal Coat Surface Treatment	100,200	S.Y.	$ 5.00	$ 501,000.00	$ 7.57	$ 758,514.00	$ 4.79	$ 479,958.00	$ 4.00	$ 400,800.00	$ 2.98	$ 298,596.00
		SUBTOTAL BID SCHEDULE 1-REHABILITATE AND MARK AIRFIELD PAVEMENT:				**$ 7,920,170.00**		**$ 7,849,380.00**		**$ 6,898,945.00**		**$ 7,998,510.00**		**$ 5,792,813.76**

Item No.	Spec No.	Description	Unit	Engineer's Estimate without Estimate Contingencies Unit Price	Engineer's Estimate without Estimate Contingencies Total Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Unit Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Total Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Unit Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Total Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Unit Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Total Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Unit Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Total Price
DEDUCTIVE ALTERNATE SCHEDULE DF : CRACK SEAL AND SEALCOAT APRON AREAS - FALFURRIAS													
DF-1	P-101-5.1.1	Clean and Seal Joints and Cracks 1/4" to 1 1/2"	(24,000)	LF	$ 2.00	$ (48,000.00)	$ 0.75	$ (18,000.00)	$ 1.23	$ (29,520.00)	$ 1.75	$ (42,000.00)	$ 0.93	$ (22,320.00)
DF-2	P-101-5.5.2	Clean and Seal Joints and Cracks > 1 1/2"	(300)	LF	$ 3.00	$ (900.00)	$ 1.05	$ (315.00)	$ 1.46	$ (438.00)	$ 4.00	$ (1,200.00)	$ 1.26	$ (378.00)
DF-3	P-101-5.1.3	Full Depth Pavement Repair	(10)	S.Y.	$ 120.00	$ (1,200.00)	$ 160.00	$ (1,600.00)	$ 94.50	$ (945.00)	$ 220.00	$ (2,200.00)	$ 175.51	$ (1,755.10)
DF-4	P-631	Refined Coal Tar Emulsion with Additives, Slurry Seal Surface Treatment	(29,300)	S.Y.	$ 2.25	$ (65,925.00)	$ 1.60	$ (46,880.00)	$ 1.82	$ (53,326.00)	$ 1.90	$ (55,670.00)	$ 1.75	$ (51,275.00)
		SUBTOTAL DEDUCTIVE ALTERNATE DF:			**$ (116,025.00)**		**$ (66,795.00)**		**$ (84,229.00)**		**$ (101,070.00)**		**$ (75,728.10)**

Item No.	Spec No.	Description	Quantity	Unit	Engineer's Estimate without Estimate Contingencies Unit Price	Engineer's Estimate without Estimate Contingencies Total Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Unit Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Total Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Unit Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Total Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Unit Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Total Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Unit Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Total Price
DEDUCTIVE ALTERNATE SCHEDULE DH : CRACK SEAL AND SEALCOAT APRON AREAS - HEBBRONVILLE														
DH-1	P-101-5.1.1	Clean and Seal Joints and Cracks 1/4" to 1 1/2"	(17,900)	LF	$ 2.00	$ (35,800.00)	$ 0.75	$ (13,425.00)	$ 1.23	$ (22,017.00)	$ 1.75	$ (31,325.00)	$ 0.93	$ (16,647.00)
DH-2	P-101-5.1.2	Clean and Seal Joints and Cracks > 1 1/2"	(300)	LF	$ 3.00	$ (900.00)	$ 1.05	$ (315.00)	$ 1.46	$ (438.00)	$ 4.00	$ (1,200.00)	$ 1.26	$ (378.00)
DH-3	P-101-5.1.3	Full Depth Pavement Repair	(30)	S.Y.	$ 120.00	$ (3,600.00)	$ 160.00	$ (4,800.00)	$ 94.50	$ (2,835.00)	$ 220.00	$ (6,600.00)	$ 175.51	$ (5,265.30)
DH-4	P-631	Refined Coal Tar Emulsion with Additives, Slurry Seal Surface Treatment	(23,400)	S.Y.	$ 2.25	$ (52,650.00)	$ 1.60	$ (37,440.00)	$ 1.82	$ (42,588.00)	$ 1.90	$ (44,460.00)	$ 1.75	$ (40,950.00)
		SUBTOTAL DEDUCTIVE ALTERNATE DH:			**$ (92,950.00)**		**$ (55,980.00)**		**$ (67,878.00)**		**$ (83,585.00)**		**$ (63,240.30)**

Item No.	Spec No.	Description	Quantity	Unit	Engineer's Estimate without Estimate Contingencies Unit Price	Engineer's Estimate without Estimate Contingencies Total Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Unit Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Total Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Unit Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Total Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Unit Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Total Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Unit Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Total Price
DEDUCTIVE ALTERNATE SCHEDULE DK : CRACK SEAL AND SEALCOAT APRON AREAS - KINGSVILLE														
DK-1	P-101-5.1.1	Clean and Seal Joints and Cracks 1/4" to 1 1/2"	(20,400)	LF	$ 2.00	$ (40,800.00)	$ 0.75	$ (15,300.00)	$ 1.23	$ (25,092.00)	$ 1.75	$ (35,700.00)	$ 0.93	$ (18,972.00)
DK-2	P-101-5.5.2	Clean and Seal Joints and Cracks > 1 1/2"	(200)	LF	$ 3.00	$ (600.00)	$ 1.05	$ (210.00)	$ 1.46	$ (292.00)	$ 4.00	$ (800.00)	$ 1.26	$ (252.00)
DK-3	P-101-5.1.3	Full Depth Pavement Repair	(150)	S.Y.	$ 120.00	$ (18,000.00)	$ 160.00	$ (24,000.00)	$ 94.50	$ (14,175.00)	$ 220.00	$ (33,000.00)	$ 175.51	$ (26,326.50)
DK-4	P-631	Refined Coal Tar Emulsion with Additives, Slurry Seal Surface Treatment	(17,900)	S.Y.	$ 2.25	$ (40,275.00)	$ 1.60	$ (28,640.00)	$ 1.82	$ (32,578.00)	$ 1.90	$ (34,010.00)	$ 1.75	$ (31,325.00)
		SUBTOTAL DEDUCTIVE ALTERNATE DK:			**$ (99,675.00)**		**$ (68,150.00)**		**$ (72,137.00)**		**$ (103,510.00)**		**$ (76,875.50)**

Item No.	Spec No.	Description	Quantity	Unit	Engineer's Estimate without Estimate Contingencies Unit Price	Engineer's Estimate without Estimate Contingencies Total Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Unit Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Total Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Unit Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Total Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Unit Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Total Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Unit Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Total Price
DEDUCTIVE ALTERNATE SCHEDULE DU-1 : CRACK SEAL AND SEALCOAT WEST APRON - UVALDE														
DU1-1	P-101-5.1.1	Clean and Seal Joints and Cracks 1/4" to 1 1/2"	(70,800)	LF	$ 2.00	$ (141,600.00)	$ 0.75	$ (53,100.00)	$ 1.23	$ (87,084.00)	$ 1.75	$ (123,900.00)	$ 0.93	$ (65,844.00)
DU1-2	P-101-5.1.2	Clean and Seal Joints and Cracks > 1 1/2"	(600)	LF	$ 3.00	$ (1,800.00)	$ 1.05	$ (630.00)	$ 1.46	$ (876.00)	$ 4.00	$ (2,400.00)	$ 1.26	$ (756.00)
DU1-3	P-101-5.1.3	Full Depth Pavement Repair	(100)	S.Y.	$ 120.00	$ (12,000.00)	$ 160.00	$ (16,000.00)	$ 94.50	$ (9,450.00)	$ 220.00	$ (22,000.00)	$ 175.51	$ (17,551.00)
DU1-4	P-631	Refined Coal Tar Emulsion with Additives, Slurry Seal Surface Treatment	(59,000)	S.Y.	$ 2.25	$ (132,750.00)	$ 1.60	$ (94,400.00)	$ 1.82	$ (107,380.00)	$ 1.90	$ (112,100.00)	$ 1.75	$ (103,250.00)
		SUBTOTAL DEDUCTIVE ALTERNATE DU-1:			**$ (288,150.00)**		**$ (164,130.00)**		**$ (204,790.00)**		**$ (260,400.00)**		**$ (187,401.00)**

Item No.	Spec No.	Description	Quantity	Unit	Engineer's Estimate without Estimate Contingencies Unit Price	Engineer's Estimate without Estimate Contingencies Total Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Unit Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Total Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Unit Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Total Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Unit Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Total Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Unit Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Total Price
DEDUCTIVE ALTERNATE SCHEDULE DU-2 : CRACK SEAL AND SEALCOAT EAST APRON - UVALDE														
DU2-1	P-101-5.1.1	Clean and Seal Joints and Cracks 1/4" to 1 1/2"	(78,200)	LF	$ 2.00	$ (156,400.00)	$ 0.75	$ (58,650.00)	$ 1.23	$ (96,186.00)	$ 1.75	$ (136,850.00)	$ 0.93	$ (72,726.00)
DU2-2	P-101-5.1.2	Clean and Seal Joints and Cracks > 1 1/2"	(700)	LF	$ 3.00	$ (2,100.00)	$ 1.05	$ (735.00)	$ 1.46	$ (1,022.00)	$ 4.00	$ (2,800.00)	$ 1.26	$ (882.00)
DU2-3	P-101-5.1.3	Full Depth Pavement Repair	(100)	S.Y.	$ 120.00	$ (12,000.00)	$ 160.00	$ (16,000.00)	$ 94.50	$ (9,450.00)	$ 220.00	$ (22,000.00)	$ 175.51	$ (17,551.00)
DU2-4	P-631	Refined Coal Tar Emulsion with Additives, Slurry Seal Surface Treatment	(65,200)	S.Y.	$ 2.25	$ (146,700.00)	$ 1.60	$ (104,320.00)	$ 1.82	$ (118,664.00)	$ 1.90	$ (123,880.00)	$ 1.75	$ (114,100.00)
		SUBTOTAL DEDUCTIVE ALTERNATE DU-2:			**$ (317,200.00)**		**$ (179,705.00)**		**$ (225,322.00)**		**$ (285,530.00)**		**$ (205,259.00)**

Item No.	Spec No.	Description	Quantity	Unit	Engineer's Estimate without Estimate Contingencies Unit Price	Engineer's Estimate without Estimate Contingencies Total Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Unit Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Total Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Unit Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Total Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Unit Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Total Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Unit Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Total Price
DEDUCTIVE ALTERNATE SCHEDULE DU-3 : CRACK SEAL AND SEALCOAT TAXIWAY - UVALDE														
DU3-1	P-101-5.1.1	Clean and Seal Joints and Cracks 1/4" to 1 1/2"	(36,200)	LF	$ 2.00	$ (72,400.00)	$ 0.75	$ (27,150.00)	$ 1.23	$ (44,526.00)	$ 1.75	$ (63,350.00)	$ 0.93	$ (33,666.00)
DU3-2	P-101-5.1.2	Clean and Seal Joints and Cracks > 1 1/2"	(400)	LF	$ 3.00	$ (1,200.00)	$ 1.05	$ (420.00)	$ 1.46	$ (584.00)	$ 4.00	$ (1,600.00)	$ 1.26	$ (504.00)
DU3-3	P-101-5.1.3	Full Depth Pavement Repair	(100)	S.Y.	$ 120.00	$ (12,000.00)	$ 160.00	$ (16,000.00)	$ 94.50	$ (9,450.00)	$ 220.00	$ (22,000.00)	$ 175.51	$ (17,551.00)
DU3-4	P-401	2" HMAC Surface Course	(3,600)	Ton	$ 300.00	$ (1,080,000.00)	$ 180.00	$ (648,000.00)	$ 276.00	$ (993,600.00)	$ 290.40	$ (1,045,440.00)	$ 204.12	$ (734,832.00)
DU3-5	TxDOT316	Chip Seal Coat Surface Treatment	(30,200)	S.Y.	$ 5.00	$ (151,000.00)	$ 6.25	$ (188,750.00)	$ 4.79	$ (144,658.00)	$ 4.00	$ (120,800.00)	$ 2.98	$ (89,996.00)
		SUBTOTAL DEDUCTIVE ALTERNATE DU-3:			**$ (1,316,600.00)**		**$ (880,320.00)**		**$ (1,192,818.00)**		**$ (1,253,190.00)**		**$ (876,549.00)**

Item No.	Spec No.	Description	Quantity	Unit	Engineer's Estimate without Estimate Contingencies Unit Price	Engineer's Estimate without Estimate Contingencies Total Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Unit Price	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535 Total Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Unit Price	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005 Total Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Unit Price	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533 Total Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Unit Price	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118 Total Price
DEDUCTIVE ALTERNATE SCHEDULE DW : CRACK SEAL AND SEALCOAT APRON AREAS - WESLACO														
DW-1	P-101-5.1.1	Clean and Seal Joints and Cracks 1/4" to 1 1/2"	(63,800)	LF	$ 2.00	$ (127,600.00)	$ 0.75	$ (47,850.00)	$ 1.23	$ (78,474.00)	$ 1.75	$ (111,650.00)	$ 0.93	$ (59,334.00)
DW-2	P-101-5.5.2	Clean and Seal Joints and Cracks > 1 1/2"	(500)	LF	$ 3.00	$ (1,500.00)	$ 1.05	$ (525.00)	$ 1.46	$ (730.00)	$ 4.00	$ (2,000.00)	$ 1.26	$ (630.00)
DW-3	P-101-5.1.3	Full Depth Pavement Repair	(30)	S.Y.	$ 120.00	$ (3,600.00)	$ 160.00	$ (4,800.00)	$ 94.50	$ (2,835.00)	$ 220.00	$ (6,600.00)	$ 175.51	$ (5,265.30)
DW-4	P-631	Refined Coal Tar Emulsion with Additives, Slurry Seal Surface Treatment	(46,800)	S.Y.	$ 2.25	$ (105,300.00)	$ 1.60	$ (74,880.00)	$ 1.82	$ (85,176.00)	$ 1.90	$ (88,920.00)	$ 1.75	$ (81,900.00)
		SUBTOTAL DEDUCTIVE ALTERNATE DW:			**$ (238,000.00)**		**$ (128,055.00)**		**$ (167,215.00)**		**$ (209,170.00)**		**$ (147,129.30)**

	Engineer's Estimate without Estimate Contingencies	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118
BID SUMMARY					
SUBTOTAL BID SCHEDULE 1-REHABILITATE AND MARK AIRFIELD PAVEMENT:	**$ 7,920,170.00**	**$ 7,849,380.00**	**$ 6,898,945.00**	**$ 7,998,510.00**	**$ 5,792,813.76**
SUBTOTAL DEDUCTIVE ALTERNATE DF:	**$ (116,025.00)**	**$ (66,795.00)**	**$ (84,229.00)**	**$ (101,070.00)**	**$ (75,728.10)**
SUBTOTAL DEDUCTIVE ALTERNATE DH:	**$ (92,950.00)**	**$ (55,980.00)**	**$ (67,878.00)**	**$ (83,585.00)**	**$ (63,240.30)**
SUBTOTAL DEDUCTIVE ALTERNATE DK:	**$ (99,675.00)**	**$ (68,150.00)**	**$ (72,137.00)**	**$ (103,510.00)**	**$ (76,875.50)**
SUBTOTAL DEDUCTIVE ALTERNATE DU-1:	**$ (288,150.00)**	**$ (164,130.00)**	**$ (204,790.00)**	**$ (260,400.00)**	**$ (187,401.00)**
SUBTOTAL DEDUCTIVE ALTERNATE DU-2:	**$ (317,200.00)**	**$ (179,705.00)**	**$ (225,322.00)**	**$ (285,530.00)**	**$ (205,259.00)**
SUBTOTAL DEDUCTIVE ALTERNATE DU-3:	**$ (1,316,600.00)**	**$ (880,320.00)**	**$ (1,192,818.00)**	**$ (1,253,190.00)**	**$ (876,549.00)**
SUBTOTAL DEDUCTIVE ALTERNATE DW:	**$ (238,000.00)**	**$ (128,055.00)**	**$ (167,215.00)**	**$ (209,170.00)**	**$ (147,129.30)**
TOTAL AMOUNT BID WITH ALL ALTERNATES:	**$ 5,451,570.00**	**$ 6,306,245.00**	**$ 4,884,556.00**	**$ 5,702,055.00**	**$ 4,160,631.56**

	Engineer's Estimate without Estimate Contingencies	Anderson Columbia P.O. Box 10627 Corpus Cristi, TX 78460 361-853-2535	Don Jackson Construction Inc. P.O. Box 39 Riesel, TX 76682 254-896-3005	Lone Wolf Construction, LLC PO Box 2067 Colleyville, TX 76034 817-285-0533	Allen Keller Company P.O. BOX 393 Fredericksburg, TX 78624 830-997-2118
RECOMMENDED AWARD BID SUMMARY					
SUBTOTAL BID SCHEDULE 1-REHABILITATE AND MARK AIRFIELD PAVEMENT:	**$ 7,920,170.00**	**$ 7,849,380.00**	**$ 6,898,945.00**	**$ 7,998,510.00**	**$ 5,792,813.76**
SUBTOTAL DEDUCTIVE ALTERNATE DU-1:					**$ (187,401.00)**
TOTAL AMOUNT BID FOR AWARD:	**$ 7,920,170.00**	**$ 7,849,380.00**	**$ 6,898,945.00**	**$ 7,998,510.00**	**$ 5,605,412.76**

Compiled by H.W. Lochner, Inc. Compiled by H.W. Lochner, Inc.

Stephen Schwieterman, EIT.
Project Manager